
 

 

 
 
 

 
 

Tamil Nadu Veterinary and Animal Sciences University 
 

Officeofthe Estate Officer, TANUVAS,  
 

Madhavaram Milk Colony, Chennai-51. 
 
 

PHONE No.044 2999 2580 

 
 
 

Tender Documents 

ee--TTEENNDDEERRIINNGG  

SSCCHHEEDDUULLEE--BB  &&  SSCCHHEEDDUULLEE  --CC 

 
 
 

CCoonnttaaiinnss  PPaaggeess: 1 to 85 

 
 
 
 
 
 
 
 
Name of work    : 

Establishment of Advanced Training centre for Animal 

Birth Control Program at Madras Veterinary College, 

Chennai-07.

 
 
 
Tender shall be submitted on or before: 12.08.2025 up to 10.00 AM 

  
Tender shall be opened on: 13.08.2025 at 11.00 AM onwards
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CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

 

 

ANNEXURE - TENDER DETAILS 

 

 
1 

 
TENDER NOTICE NUMBER 

 
: 

05/E.O/DB/Tender/2025-2026  dt 
18.07.2025 

 
 
2 

 
 
NAME OF WORK 

 
 
: 

 
Establishment of Advanced Training centre for 
Animal Birth Control Program at Madras 
Veterinary College, Chennai-07. 

 
3 

APPROXIMATE VALUE PUT TO 
TENDER (Including GST @ 18%) in 
Rupees 

 
: 

 
               Rs.139.02 Lakhs  

 
4 

DATE OF AVAILABILITY OF BID 
DOCUMENTS 

 
: 

28.07.2025 10:00 AM onwards in the 
Government website www.tntenders.gov.in 

 
5 

DATE OF BID SUBMISSION 
(START TIME & END TIME) 

 
: 

28.07.2025 10:00 AM to 12.08.2025 10.00 AM 

6 DATE OF OPENING OF BID : 13.08.2025 at 11.00 AM 

 
 
 
 
 

 
7 

 
 

 
 
 
 
EMD AMOUNT (Including GST)  

 
 
 
 
 

 
: 

Rs.80,000 /- 

(Rupees  Eighty Thousand Only) 
(Online mode ) 

 
8 

PERIOD OF COMPLETION OF 
WORK 

 
: 

 
          Six Months (Including Monsoon) 

 
9 

 
TENDER INVITING AUTHORITY 

 
: ESTATE OFFICER  
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CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

 
LETTER OF CONSENT 
e- Tendering 

 
Name of Work:  
 
 
 
 

1. I/we agree to abide by all the detailed specifications, terms and conditions 
stipulated by the Tamil Nadu Veterinary and Animal Sciences University, 
Chennai-51 which I/we have read and understood. 

 
2. I/we certify that I/we have fully read and understood the instruction to 

bidders for online bid submission given by Tamil Nadu Veterinary and 
Animal Sciences University, Chennai-51, and any lapse to properly submit 
the bids result in rejection of the bid submitted. 

 
3. I/we certify that the tender is offered without any alteration / addition / 

omission. 
 

4. I/ we certify that all the conditions of the tender are accepted. 
 

5. I/we agree that the Tamil Nadu Veterinary and Animal Sciences University, 
Chennai-51. is not responsible for any data corruption that might arise 
during the transmission / uploading of data in the website or due to 
disruption in communication error in my / our tender. 

 
6. I/we agree that the Tamil Nadu Veterinary and Animal Sciences 

University,Chennai-51 has right to change schedule of opening or any 
technical corrective action to resolve any error that might arise during the 
opening of the e-tender by Tamil Nadu Veterinary and Animal Sciences 
University. 

 
7. I/we certify that I/we are responsible for the uploading of correct copies of 

scanned documents as per the e-tender procedure of Tamil Nadu 
Veterinary and Animal Sciences University, Chennai-51. 

 
8. & I /we understand that any error in doing so my /our tender may be 

summarily rejected by Tamil Nadu Veterinary and Animal Sciences 
University,Chennai-51. 

 
9. In the event of failure on my / our part to comply with all the requirements 

mentioned in this tender document I / we unconditionally agree that the 
department is at its liberty to reject my/our tender. 

 
10. I/we here by declared that I/we have not been terminated from any works by 

TANUAS in the past due to non completion of work within the time /poor 
workmanship /deviation of condition as stipulated in the agreement. 

 
 

Note: To be submitted separately in the letter head with Signature and Seal. 
 

  Signature of Tenderer 
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CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

IMPORTANT INFORMATIONS TO THE BIDDERS 
 

1 The tenders invited are only for item rate.  The basic rate quoted is exclusive of 

GST. Only the rates offered in the BOQ alone will be taken as valid rates and 

taken up for tender comparison. Rates or Lump sum amounts for items not called 

for shall not be included in the tender.  If any alteration is made by bidder in the 

contract form, the conditions of Contract, the drawings, specification, or quantities 

the tender will be summarily rejected. Any lump sum deductions or increase or 

rebate offered either in the tender or in the covering letter or at any portion of the 

tender will berejected. 

 
2. The Bidders will make their own arrangements to procure and use the cement and 

steel (as per IS standards and its latest amendment from time to time) required for 

the work. 

 
3. The cement brought and used should conform to ISS No.  269 of 1976 and steel 

should Conform to IS No. 432/64 and 1786/79 (its latest amendment ifany). It 

should  be clearly understood  that the rate quoted  by the bidder  / bidder  is  

inclusive  of  the  cost  of  43. Grade ordinary Portland cement/ SRC and steel and 

other incidental charges such as conveyance, loading, unloading, stacking at site 

and testing charges etc., 

 
4. The Bidder will produce test certificate obtained from any one of the Govt. 

institutions for cement and steel brought to site. As and when required by the 

Department the cement and steel brought to the site shall be tested by the 

Department from any one of the approved Govt.  institutions  and  only  when the  

test  results confirm  to  the   ISI specification  they will be allowed to be used in the 

works. 

 
5. The Bidder should strictly follow above instructions without fail. 
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CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

E-Tendering – INSTRUCTIONS TO BIDDER for online submission:- 
 

1. The above tender notice and tender document is available in the 
websitehttps://tntenders.gov.in. 

 
 

2. The intending bidder may visit https://tntenders.gov.in. Website and upload the 

tender documents on or before the due date and time as mentioned in the 

Annexure. 

 

a. The Bidders should download the documents which is digitally signed only 

from this websitehttps://tntenders.gov.in 

 

3. The bidders are requested to digitally sign the Bid Document and convert them 

to the required format. 

 

4. Bidders are requested to use the Digital Signature (e-token)  for Registration 

for e-submission through the websitehttps://tntenders.gov.in 

 

5. The Scanned copies of the documents as per the check list are to be 

uploaded and digitally signed by the bidder at the time of submission ofbids 

through the website in the required format. 

 

6. Earnest Money (With GST) – Shall be paid through online mode Only 

.   

7. The other needed documents like Registration details, Experience Certificate, 

Income tax, GST Registration and Filling certificates, financial capability 

proofs, etc., are to be up loaded as per the condition. 

 

8. All the necessary documents mentioned above may be joined together and 

converted to zip files and uploaded as single file in the website. 

 
9 The Digital Signature Certificate / e-token may be obtained by the bidders 

individually at the risk and cost of the bidder. 

 
 

Note :The bidder should furnish the documents mentioned in  the  check  list  

for Scrutiny  and  evaluation  of  the  tender  through  online  only.  Failure on the 

part of the bidder to comply with the requirements, the tender will be treated as 

defective tender and liable for rejection. 
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CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

SINGLE COVER-CHECK LIST FOR UPLOADING / ONLINE SUBMISSION 
 

1. EMD to be deposited through the payment gatewayin the portal. 

2. Scanned copy of Registration certificateas a contractor in the relevant class in 

TANUVAS/PWD/CPWDor any other Tamilnadu government department with appropriate 

monetary limit, and Live Certificate for the Current Year received from competent 
authority. 

3. i) In case the tender is, made by Registered firm, it shall be digitally signed by the 
managing partner (or) the person authorizes by the firm, with full name of the firm and 

address. The proof shall be submitted along with the copy of Partnership deedand current 

renewal for firm registration.(i.e).Scanned copy of FORM C Certificate obtained from 

registrar of firms withproof of form ‘c’ renewal 2024-2025.(Copies should be duly 
attested by Notary Public /Gazetted officer). 

 
In case the tender is made by a partnership concern, Partnership deed should be enclosed. 

 
ii) In case a tenderer, tendered in the Name and Style of Proprietorship Concern the 

tenderer should enclose the letter of Authorization for sole Proprietorship deed 

obtained from the Notary Public in non-Judicial stamp paper value of Rupees Up 

to One Hundred Rupees(Duly attested by the Notary Public / Gazetted Officer) along 

with the tender.Otherwise the tender shall be liable for rejection. 

 

iii)In case the tender is made by a limited company or  a  limited  corporation,it shall 

be signed by a duly  authorized  person  holding  the  power  of  attorneyfor signing the 

tender  in  which  case  a  certified  copy  of  the  power  of attorney  shall  accompany  the  

tender. The articles of memorandum of the company and profileof the company with 

company incorporation certificate copies with seal (duly attested by Notary public /Gazetted 
officer) shall be submitted along with their tender. Such   limited   company   or corporation may 

be required to furnish satisfactory evidence of   its existence before the contract is awarded 

iv) In case the tender is made by an individual, the tender documents shall be 

digitally signed by the individual with his name and address. 

4. Scanned copy of Income tax returns filling for the Assessment Year2024-2025. 

5. Scanned copy of GST Registration Certificateand GST Filling for the month of      
May-2025 

6. Scanned  copy ofRevenuesolvencyforavalue as per the requirement of registration in the 

respective classwith up todate EC (Encumbrance Certificate).Revenue Solvency must be in 
the name of the proprietor (If proprietorship firm) or one of the partner or all the partners, (If 
partnership firm). The Encumbrancecertificate shouldhave been obtained from the competent 

authority for the period from the date of solvency to the date after tender noticewithout 
any break. The details of survey number, area etc., of the property mentioned in the solvency 
certificate and Encumbrance certificate should be tallied. If any discrepancies, the same will not be 
considered and EC should be free from Encumbrance. The online EC will be considered only if it’s 

digitally signedby the competent authority. 

 

 

Dowmloaded from SkillCouncils.com



6 
 

CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

7. Scanned copy of Experience certificate in Government departmentobtained from the  
competent  authority indicating Name of work, Agreement No, Agreement Amount, Agreement 
period, scheduled time for completion, Date of commencement of work,  Date  of  completion  
of  work,  extension  of  time, remarks if any etc to be provided, (Private experiences are not 
accepted) 

 
The bidder should produce proof of Experience Certificate from appropriate authorities of having 
satisfactorily completed the following. 

• Two (2) similarworks each of value not less than 40% of theEstimate Value Put to 
ender (As per annexure Sl.No .3) during the preceding 5 years prior to date of tender. 

(Or) 

• One (1) similar work of value not less than 80% of the Estimate Value Put to tender 
(As per annexure Sl.No .3) during the preceding 5 years ending prior to date of tender. 

  
8. Annual Turnover:The bidder should have achieved the turnover of 100% of the Estimate 
Value Put to tender value in any one of the preceding past three years. (Scanned copy of Audit 

Statement indicating the 100% turnover for the year of FY-2021-2022&FY-2022-2023FY-
2023-2024, and with the chartered accountant’s membership Number should be clearly 

mentioned in their seal). 

 
9. The bidder who quotes tender should personally visit the work site and submit a scanned copy 
of site visit certificate issued by the executive engineer TANUVAS.Tenders without this certificate will 

be summarily rejected. 
 

10. The bidder should furnish a letter from the Notary Public that there is no Criminal case registered 
against the, contractor /agency either pending or disposed. Any history of indulging in criminal cases 

will be a bar for participating in the tender. Tenders without this certificate will be summarily rejected. 
 

11. All the copies of the credentials and particulars furnishedby the tenderer should be 

duly attested by the Notary Public/Gazetted officer. Otherwise the tender shall be rejected as 
per the provisions of TT Act rule No.28 of 2000. 

 

12. Letter of Consent (Refer Page No: 3):To be submitted separately in theletter head 
with Signature and Seal. 

 
13. Digitally signed and filled BOQ (Schedule – A) – in excel format and Tender documents. 

(Schedule – B) and Drawing (Schedule – C) must be uploaded. 
 

Note: The tenderer should furnish the above documents mentioned in the check list for 
scrutiny and evaluation of the tender. Failure on the part of the tenderer to 
comply with the above requirements, the tender is liable for rejection. 
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CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

THE FOLLOWING INSTRUCTIONS ARE TO BE CARRIED FOR ONLINE SUBMISSION OF 
BIDS 

1. Bidder should do registration in the tender live website www.tntenders.gov.inusing the 
option available. Then the Digital Signature registration has to be done with the E- 
token, after logging into the site.  The e-token maybe obtained from any one ofthe 
authorized Agency which is available in the portal. 

2. Bidder then login to the  site  through  the  secured  log  in  by  giving  the  password 
of the e- token & then the user id/password chosen during registration. 

3. The e-token that is registered should be used by the bidder and should not be 
misused by others. 

4. After downloading / getting the tender schedules, the   Bidder   should   go through 
them carefully and then submit the documents as asked, otherwise, the bid will be 
rejected. 

5. Bidder should take into accountof the corrigendum, if any, published before submitting 
the bids online. Failure to note such corrigendum is the responsibility of the bidder and 
department will not take any responsibility. 

6. Bidder, in advance, should get ready the bid documents to be submitted as indicated 

and they should be in the prescribed format. 

 
7. The bidder may take a copy of the signed and filled tender document before 

uploading of the e- tender. Also, the bidder should aware that if any  difference  is 
found in the  rates and  other  details, the  figures  and  other  details  mentioned  in 
the  online  tender  alone  will be  considered  as  valid  and final. If the bidder fail to 
do so his / their tender will be liable for rejection”. 

8. The bidder should read the terms & conditions and abide by the same. 

9. The bidder has to submit the tender document online well in advance before the 
prescribed time to avoid any delay or problem during the submission process. 

10. After the  bid  submission,  the  acknowledgement  number  given  by  the  e- 
tendering system should  be  printed  by  the  bidder  and  kept  as  record  of 
evidence for online submission of bid for the particular tender. 

 
11. TANUVAS will not be held responsible for any sort   of delay   or   the   difficulty faced 

in the submission of tenders online by the bidders. 

 
12. The  bidder  who  participated  in  the  tender,  should  submit   the   tender  

documents through e-tendering online system only. 

 
13. The basic rates have to be entered in the specified place given in the (BoQ.xls  file) 

and should be submitted as BoQ.xls file during the e-bid submission. 

 
14. The tendering system will give  a successful  bid  update  message  after  uploading 

all the bid documents submitted & then a bid summary will be shown with the bid 
number & the date &  time  of submission  of  the  bid  with  all  other  relevant details.  
The documentssubmitted by the bidders willbe   digitally signed   with the E-token of 
the bidder and then submitted. 

Dowmloaded from SkillCouncils.com



8 
 

CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

15. The bid summary has to be printed and kept as an acknowledgement as a token ofthe 
submission of the bid. The bid summary will  act  as  a  proof  of   bid submission for a 
tender floated  and will also  act as an entry point to participate  in  the bid opening 
date. 

 
16. Bidder  should  log  into  the  site  well   in  advance  for bid submission so that he 

submits  the bid in time i.e.,  on or before  the bid submission  date & time.  If there   is 
any delay, due to other issues, bidder only is responsible. 

17. Each document to be uploaded through online for the tenders should be less than  2  
MB.  If any  document  is  more  than  2  MB,  it  can  be  reduced  thro’  zip   and the 
same can be uploaded. However, if the file size is less than  1  MB  the transaction 
uploading time will be very fast. 

18. The time settings fixed in the server  side  &  displayed  at  the  top  of  the  tender 
site,  will  be valid for  all  actions  of requesting,  bid  submission,  bid   opening   etc., 
in the e-tender system. The bidders should follow this time during bid submission. 

19. All the data being entered  by  the  bidders  would  be  encrypted  using  PKI 
encryption techniques  to  maintain  secrecy  of  the  data.  The  data   entered   will 
not viewable by  any person  during  bid  submission  &  not  be  viewable  by  any 
one until the time of bid opening.  Overall, the submitted tender documents become 
readable only after the tender opening by the authorized person in the department. 

 
20. The  confidentiality  of  the  bids  is  maintained  through  the secured Socket Layer 

128 bit encryption technology is used. 
 

21. The bidders are requested to furnish the  tenders  through  e-tendering  on  line 
system to the tender  inviting  authority  before  the  scheduled  time  as  mentioned  in 
the Annexure (as per Server System Clock). 

22. In case the tender is made by an individual, the tender documents shall be 

signed by the individual with his name and address. 

23. In case a tenderer, tendered in the Name and Style of Proprietorship Concern the tenderer 

should enclose the letter of Authorization for sole Proprietorship obtained from the Notary 

Public innon-Judicial stamp paper value of Rupees Up to One Hundred Rupees (Duly 

attested by the Notary / Gazetted Officer) along with the tender.Otherwise the tender shall 

be liable for rejection. 

 
24. In case the  tender  is  made  by  registered  firm,  it  shall  be  signed  by  the 

Managing Partner (or) the person authorized  by  the  firm,  with  full  name  of  the 
firm and address. The proof shall be produced along with the firm registration and 
renewal for firm registration. 

 
25. The  bidders  are  liable  to  pay  a  penalty  for  non-employment  of  the technical 

staff as laid down in the conditions of employment of Technically qualified personnel. 
 

The Estate officer has the right of rejecting any or all the tenders without assigning any 
reason. 
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ESTATE OFFICER 

TANUVAS,Chennai-51  

e-Tendering 
 

Office of the Estate Officer, TANUVAS, Chennai - 51. 
 

For and on behalf of the Vice-Chancellor, TANUVAS, Chennai-51 e- tender  is 
invited  by the Estate  Officer  for the under  mentioned  work  so as to reach The             
Estate Officer, TANUVAS, Chennai-51, not later than the date and time mentioned in the 
Annexure (Serial No. 5). The tenders will be opened by the Estate Officer, TANUVAS, 
Chennai-51, at his office on the date and time mentioned in the Annexure (Serial No.6) in 
the presence of the bidders or their authorized representative, who are present at opening 
time for the work. 

 
The tender should be in the prescribed form available in the website 
www.http://tntenders.gov.in. 

 
1. The bidders or the authorized persons should be present at the time of 

opening of tenders. along with bid submission acknowledgement slip 
Print and authorization letter 

 
2. In case the tender is made by an individual, the tender documents shall be signed 

by the individual with his name and address using e-token. 
 

3. In case the tender is made by registered firm, it shall be signed  by  the  Managing 
Partner (or) the person  authorized  by the  firm,  with  full  name  of the firm and  
address using  e-token.  The proof shall be produced along with the firm 
registration. 

 
4. In case the tender is made by a limited company or  a  limited  corporation,  it shall 

be signed by a duly  authorized  person  holding  the  power  of  attorney  for 
signing the tender  in  which  case  a  certified  copy  of  the  power  of attorney  
shall  accompany  the  tender. The articles of memorandum of the company and 
profile of the company with company incorporation certificate copies with seal 
(duly attested by Notary public /Gazetted officer) shall be submitted along with 
their tender. Such   limited   company   or corporation may be required to furnish 
satisfactory evidence of  its existence before the contract is awarded. 

 
5. Each bidder must also send a certificate of the latest Income-tax return 

acknowledgement in the form prescribed therefore.All tenders received without 
certificate as aforementioned will be summarily rejected. 

 
6. Each bidder must deposit Earnest Money deposit (E M D) (with GST) of a sum of 

Rs.80,000 /- (Rupees Eighty Thousand Only) through online in the payment 

gateway. It is the Contractors responsibility to ensure that the EMD (With 

GST) is deposited before the prescribed time to avoid tender rejection. 

Tendersaccompanied by cheques or cash will be summarily rejected. 

The Earnest Money deposit (with GST) will be retained in the case of successful 
bidder and will not carry any interest. It will be dealt with as provided for in the 
tender. 

 
7. The  tender  will  remain  valid  for  a  period  of  90  days  from  the  date   of 

opening of tender. The validity period can be extended further, if the bidder gives 
his consent in writing, specifying the period of extension. 
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ESTATE OFFICER 

TANUVAS,Chennai-51  

SPECIALINSTRUCTIONTOTHETENDERERS 
 

1. The tender documents shall be downloaded by the contractors registered in Public Works 

Department / TANUVAS / any other State Government Department in the appropriate class. 

2. TheTenderershouldcarefullygothroughthetenderBOQandquotetheratesforallitems. 

3. The rate for each item of schedule should be furnished by the tenderer without omission in 

appropriate columns of BOQ sheet. 

4. ThetotalvalueofeachItemofworkshouldbeworkedoutandenteredintheamount column. Proper care 

must be taken in working out the value of each item of work taking into 

accounttheunitforwhichtherateisquotedandthequantityofworktobedoneunderthe Item. 

5. The Tenderer shall quote the rates excluding GST for the quantity and units specified under 

metric units under schedule. 

6. The tender should be uploaded along with the copy of letter registering them into theappropriate 

class. 

7. E.M.D. willbeaccepted through online procurementportalonly. 
8. The successful tenderer should convert the E.M.D. as security deposit already deposited and 

additional security deposit. 

9. In case the tenderer who are eligible for concessional Earnest Money Deposit and accordingly 

theyshouldfurnishthereferenceNo.anddateinwhichtheconcessionwasgrantedto them. A copy of 

the aforesaid reference may be enclosed along with the tender for ready reference. 

10. Details of previous work done by the Tenderers covering the cost of the work, the agreement, 

No.date,departmentinwhichtheworkwascarriedout,etc.,shouldbefurnishedso astoassessthe 

previous experienceofthetenderers.Yearwisedetailsshouldbe 

furnishedsoastoseethatthesetenderershaveminimumexperienceofmajorbuilding. 

11. If necessary listofvariousmachineryandotherequipment’satthetenderer’sdisposalforusein 

theexecutionof the work, should be uploaded. 

12. ThetenderershouldfilluptheAnnexuretotheTenderschedulefurnishingtheretothe required 

information. 

13. Thetenderersshouldfurnishtheparticularsof name, address andtechnicalqualificationof the 

Technical Assistant proposed to be employed by them to look after the execution of thiswork as 

per terms and conditions of the contract. 

14. Thetenderer, shoulduploadallpagesofthetenderthroughEprocurementportal. 

15. Plans and schedule issued and tender documents in foolscap with digitally singed by the 

tenderer. 

16. If at any time the Estate Officer, TANUVAS shall be of the opinion that the contractor is delaying 

commencementoftheworkoforviolatinganyoftheprogressorworkasdefinedbythe tabular 

statement“Rateofprogress”ofeachsliceinthe“ArticlesofAgreement”.The Estate Officer, 

TANUVAS, shall so advice the contractor in writing and at the same time demand compliance. 

Ifthe contractor neglects to comply with such demand within 7 days after thereceipt of such 

notice it shall them or at any time. Thereafter be lawful for the Estate Officer, TANUVAS to 

determine the contract which determination shall carry with the forfeiture of the 

SecurityDepositandtotaloftheamountwithheldfromthefinalbilltogetherwithvalueof 

suchworkasmayhavebeenexecutedandnotpaidforsuchproportionofsuchtotalsums as shall be 

assessed by the Estate Officer, TANUVAS. 
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FORTHESPECIALATTENTIONOFTHEAPPLICANTS 
 

 

1. Approval ofthe e-tender will be strictlybasedonthedetailed evaluation oneonthe basis of the 

documents / records / evidences / certificates produced by the applicant. In case ofany 

discrepancy the tender will be rejected. 

2. The tenderer before offering their rates, should visit the site of work before tendering. The 

tenderer should also obtain and produce a certificate from the concerned authority that the 

tenderer has visited the site personally and upload the same along with tender documents. 
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TANUVAS,Chennai-51  

 
TENDERFORM 

To 
Vice-Chancellor, 

Tamil Nadu Veterinary and Animal Sciences University, 

Madhavaram Milk Colony, 

Chennai – 51.   

 
Sir, 

I/we………………………………………………………doherebytenderandifthistender be accepted 

undertake to execute the work of“ ‘’As shown in the drawings and describing in the specifications 

deposited in the office of the Estate Officer, TANUVAS of ………………………….Circle / Division with 

such variationsby way of alterations (or) additions to and omission form thesaidworksandmethodof 

paymentare provided for in the “Conditionsof contract for the sum ofRupees (tobeenteredinwords and 

figures.) 

Or such other sum as may be arrived at under the clause of the General conditions to contract 

relatingtopaymentonlumpsumsisorbyfinalmeasurementsatunit prices”. 

2. I/wehavealsocompletedthepricedlistofitemsinschedule“A”annexed(inwordsand 

figures)forwhich/weagreetoexecutetheworkandreceivepaymentonmeasuredquantitiesas per the general 

conditions to the contract. 

3. I/We do hereby distinctly and expressly declare and acknowledge that be for the submission of 

my/our tender, I/We have carefully followed the instructions in the tender notice and have read the  

Tami Nadu building practice and the general conditions to the contract therein and the Tamil Nadu 

building practice addenda contract volume; and that I/We have made such examination of the contract 

documents and of the plans, specifications, quantities and of the location, where the said work is to be 

done, and such investigation of the work required to be done and regard to the materials required to be 

furnished as to enable me/us to thoroughly understand the intention of the same and the requirement, 

Covenants, stipulations and restrictions contained in the contract and in the said plans and specifications 

and distinctly agree that I/we will not here after make any claim or demand upon theUniversitybased upon 

or arising out of any alleged misunderstanding or misconception or mistake or my/our. 

Partofthesaidrequirements,covenants,stipulationsrestrictionsandconditions. 

4. I/We ..................................................... beingsaregisteredTANUVAS / PWD or any other Government 

Department enclose an income Tax verification certificate have already produced an Income Tax verification 

Certificateduringthecurrent calendar yearinrespectof……………………………. (Hereparticularsoftheprevious 

Occasionsonwhichthecertificatewasproducedshouldbegiven). Thelegaladdressofthecontractorforservice 

Ofallletters andnoticeswill beas follows: 
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5.(i)(a)I/We encloseherewithdetailsoftheonlinepaymentofthesumRupees……… 

…………………………………………………………………………………………………………………….as 

EarnestMoneynot to bearinterest (tobe enteredin words and figures). 

5.(i)(b)I/WehavepaidRs(Rupees………………………… 

…………………………………..onlyasagainsttheE.M.D. of Rs.………………………………..(Rupees only) 

Since I am/we are and 

EligibletopaytheE.M.D., atconcessionalrates. 

5.(i)(c)inlieuofcashdeposits,I/Wehaveencloseda…………………………………… 

……………bearingNo.………………………………………Date……………………………….. 

……………issuedby ..................................................................................................................... foravalue 

OfRs.……………………(Rupees……………………………………………………………………………… 

……………only)drawn/endorsed/pledgedin favouroftheEstate Officer, TANUVAS, Chennai-51. 

………………………… ..................... Division. 

5. (i)(d)Iam/Weare.……………………………………….…………………………………………. an 

hence exempted from payment of E.M.D. 

6. Ifmy/ourTenderisnotaccepted,thissumshallbe returned tome/usonmy/our 

Applicationswhenintimationissenttome/usfor rejection norattheexpirationorninetydaysfromthe 

dateofthistender,whichever,isearlier.Ifmy/ourtenderisaccepted,theEarnestMoneyDeposit 

shallberetainedbytheGovernmentassecurityfortheduefulfillmentofthecontract.If upon 

intimationbeinggiventome/usbytheauthorityauthorizedbytheGovernmentunderarticle299(i) 

oftheconstitution(hereinaftercalledtheacceptingauthority)ofacceptanceofmy/ourtender, I/we 

failtomaketheadditionalsecuritydeposit,ortoenterintorequiredagreement(asspecifiedinclass IV of the tender 

notice) then I/We agree to the forfeiture of theEarnest Money Deposit. Any notice required to be served 

on me/us hereunder shall be sufficient served on me/us if delivered to me us personally or forwarded, to 

me/us by post to (Registered or ordinary) or left at the mail address given 

herein.Suchnoticeshall,ifsentbypostbedeemedtohavebeenserved,onme/usatthetimewhen induecourseof 

post, it wouldbedeliveredattheaddresstowhichitissent. 

7. I/We fully understand that on receipt of communication of acceptance of tender, from the 

acceptingauthoritythereemergesavalidcontractbetweenme/usandtheGovernorofTamilnadu 

andthetenderdocumentsi.e.,tendernotice,tenderwithschedules.Generalconditionstothe 

contractandspecialconditionsofthetender,negotiationletter,communication of acceptance to 

tender,shallconstitutethecontractforthispurposeandbethefoundationofrightsofboththe parties, as defined in 

clauses (iv) of tender notice, provided that, it shall be open to the accepting, authority to insist on 

execution of any written agreement by tenderer, if administratively considered necessary or expedient. 
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8. I/WehavealsosignedthecopyoftheTamilnadubuildingpracticeandnationalbuilding code and 

addenda volume there to, maintained in the…………………………………….……………………….. 

……..………………………………..Estate Office, in acknowledgement of being bound by all 
ConditionsoftheclausesoftheGeneralconditionstothecontractandallspecificationsforitemsof work described 

by a specification number in Schedule“A”. 

9. In consideration of the payment of Rupees…………………………………………….. 

………………………………………………of such other sum as may be arrived at under the clause of the 

General conditions to the contract relating to payment of lump sum basis or by final measurement 

atunitpricesI/Weagree,subjecttosaidconditionstoexecuteandcompletetheworksshownupon the said 

drawing serially from Number 1 to inclusive (schedule B) and described in the specifications (Schedule C) 

and to the extent of probable quantities shown in the (schedule-“A”) with such variations by way of 

alteration of, additions to or deductions from the said work method of payment therefore as are provided 

for in the said conditions. 

10. The term “Estate Officer, TANUVAS” in the said conditions shall mean the Estate Officer, 

TANUVAShavingjurisdictionforthetimebeingoverthework,whoshallbecompetent 

toexercise,allthepowersandprivilegesreservedhereinfavouroftheGovernmentwiththe previous sanction of 

or the subject to ratification by the competent authorities in case where 

suchsanctionorratificationmaybenecessaryandwhohasbeendulyauthorizedunderArticle299(1)of the 

constitution. 

10. (1)IntheeventoftheworkbeingtransferredtoanyotherCircle/Division/Sub-Division. The Estate 

Officer, TANUVAS who is in charge of Circle / Division / Sub-Division having jurisdiction over the work 

shall be competent to exercise all the power and privileges reserved in favor of Government. 

11. I/Weagreethatthetimeshallbeconsideredastheessenceofthiscontractandto 

commencethework,assoonasthiscontractisacceptedbythecompetentauthorityasdefinedby the 

TamilnaduPublic Work Department Code and the site (or premises) is handed over to me/us as 

providedforinthesaidconditionsandagreetocompletetheworkwithintime stipulated 

fromthedateofsuchhandingoverofthesite (orpremises)andshowprogressas defined in the 

tabularstatement“Rateofprogress”ofeachslicesubjectneverthelesstothe 

provisionforextensionoftimecontainedinclause56oftheGeneralconditionstothecontract appended to 

Tamilnadu building practice. 

12. I/Weagreethatuponthetermsandconditionsofthiscontract,beingfulfilledandperformed to the 

satisfaction of Estate Officer, TANUVAS, the Security deposited by me/us as here in before cited or such 

portion thereof, as I/We may be entitled to, under the said conditions be paid back to me/us as 

providedinclause64of the General conditions to the contract. 

13. Iam/Weareprofessionallyqualifiedandmy/ourqualificationsareasfollows: 

I/Weinpursuanceofclause18oftendernoticeundertaketoemploythefollowingtechnical staff for 

supervising the work and will see that one of them is always at site during working hours 

personallycheckingallitemsofworksandplayingextraattentiontosuchworksasmayrequire special 

attention(e.g.)reinforced cement concrete works. 
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S.No. Name of technical staff proposed to be employed Qualification and experience 

1.   

2.   

3.   

4.   

 
14. I/WeagreethattheArbitratorforfulfillingthedutiessetforthintheArbitrationclauseofthe General 

conditions to the contract shall be 

1. The Estate Officer, TANUVAS, Chennai-51 incasethevalue ofclaimdoesnotexceededRs.50,000/- 

(Rupeesfiftythousandonly). 

2. AndthroughthecompetentcivilcourtiftheyvalueofclaimismorethanRs.50,000/-. 
 
 
 

Signature of the contract or with date 
 
 
 

15. In pursuanceofnegotiationwiththeEstate Officer, TANUVAS 

……………………………………………………..of……………………….. 

 
I/We, agree to reduce the rates for the items in the schedule as follows: 

 
Sl.No. Item No. Schedule Reduced rate per unit 

    

 
 
 
 

Date: Signature of Contractor 
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16. On behalf of the Governor of Tamilnadu and as duly authorized by the 

Governor under Article 299(1) of the constitution the above tender for a value of 

Rs.………………………… 

(Rupees ........................................................................................................only)Is 

Accepted on this day……….of…………………... 

 
Signature of the 
witness in full and 
address with 
name 
In Block letters Signature and Designation 

 
 
 
 
 
 
Note: The above form need not to be filled and submitted for the ‘e’tenders
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Lump sum Contract 
 

e-Tender notice 

For and onbehalfoftheVice chancellor o fTANUVAS,theEstate officer,TANUVAS,Madhavram milk 

colony invites tender for the above work up to 10.00 AM aforementioned dates of tender inviting 

notice through online in e-procurement portal(https://tntenders.gov.in) of the Government of 

TamilNadu 

The tenders should be in the prescribed form downloaded from the above website and duly 

filled by the Tenderers while uploading the tenders in the above website. The e-tenders submitted 

in the above website will be opened by the Estate officer, TANUVAS, Chennai-51onthe time 

prescribed through aforementioned website. 

Tenders must be submitted through online and No postal tenders will be accepted as this is e- 

tenders per G.O.Ms.No.93, Finance (Salaries) Department, dated: 30.03.2023 and G.O.Ms. No.94, 

Finance (Salaries) Department, dated: 30.03.2023 

If the tender is made by an individual, it shall be signed with his full name and his address shall be 

given. If it is made by a firm, it shall be signed with the co-partnership name by a member of the firm who 

shall also sign his own name and the name and address of each member of the firm shall be given, if the 

tender is made by a corporation, it shall be signed by and authorized officer who shall produce with his 

tender, satisfactory evidence of his authorization. Such tendering corporation may be required before the 

contract is executed, to furnish evidence of its corporate existence. 

Each tenderer must also sent a certificate of Income Tax verification form the appropriate Income-

Tax authority in the form prescribed therefore. This certificate will be valid for one year from the date of 

issue for all tenders submitted during the period. In the case proprietary and partnership firm, it will be 

necessary to produce the certificate afore mentioned for the proprietors or proprietors and for each of the 

partner as the case may be. 

If the tenderer is a registered P.W.D.,contractor and if a certificate for the current for the current 

year and already been produced by him during the calendar year in which the tender is 

made,itwillbesufficientifparticularsregardingthepreviousoccasionon which the said certificate was 

produced are given. All tenders received without a certificate as aforementioned will be summarily 

rejected. 

Each tenders must pay an Earnest money deposit fixed in the tender notice is including the basic 

rate and Good s and Service Tax (GST) through online E-Procurement Portal. The earnest money will be 

refunded to the unsuccessful tender on application, rejection of the tender or at the expiration of three 

months from the date of tenders whicheverisearlier. Therefundwillbeauthorizedbythe Estate officer. The 

earnest money will not be received in cash or currency by the university. 
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The earnest money will be retainedinthecaseofthesuccessfultendererandwillnotcarry any interest. 

It will be dealt with as provided in the tender. The successful tendered should pay the security deposit for 

2% of Agreement value and pledge the same in the name of the Estate Officer,TANVAS,Chennai-51 

before signing the agreement and after that earnestmoneydepositwillbe refunded. The 

earnestmoneydepositwillbeautomaticallyrefundedto the unsuccessful tendered in the same account 

number. 

4.(i)The tenderwill remain valid foraperiodofNinetydaysfrom thelastdateforreceiptof tender. The 

validity period can be extended further, if the contractor given his consent in writing, specifying the period 

of extension. 

i. Thetendererwhosetenderisunderconsiderationshall beattendtheEstate 

officebeforetheendoftheperiodspecifiedbywritten intimationtohim. 

Ifthetendererfailstoattendtheofficebeforetheendofthe specified period, 

histenderwillnotbeconsidered. Heshallforthwith, uponintimationbeinggivento 

himofacceptanceofhistender, bytheofficerdulyauthorizedinthisbehalfunder article 

299(1)oftheconstitution,hereinaftercalledtheacceptingauthority, makesecurity “depositof 

2%ofthevalueofcontractincludingGSTamountinoneoftheformsprescribedin Tamilnadu Public 

works ‘A’ code (i.e. by taking onto account of the amount of earnest money 

deposit(1%oftheestimatecost)alreadydepositedwiththetender, 

itwouldbesufficienttopaythebalanceamounttomakeupthe2%ofthevalueofcontractincludingGSTamo

untforthepurposeofsecuritydeposit). Theaboveadditionalsecurity depositat1%willbe produced 

before signing the agreement. The security deposit to together with earnest money 

depositandtheamountwithheldaccordingtoclause64 (1) of General Conditions to the contract shall 

be retained as security for due fulfillment of contract. If a cash security is made by the contractor, 

he shall follow the procedure laid down in the proceedings paragraph for 

paymentofearnestmoneydepositandsuchdepositshallnotbear anyinterest. 

ii. On receipt of written communication of acceptance of tender, if the tender fails to pay the requisite 

security deposit within the period specified in the written communication for back out from the 

tender or withdraws his tender after acceptance the earnest money deposit shall be forfeited to the 

government.Ifthecontractortocarryoutthecontractafterpayingtherequisitedeposit, then he will be 

liable for the excess expenditure if any incurred to complete the work as contemplated in the 

general conditions to the contract 

iii. It shall be expressly understood by the tenderer that on receipt of written communication of 

acceptance of tender by the accepting authority, there emerges a valid contract between the 

GovernorofTamilnaduandthetendererforexecutionofthe workwithoutandseparately written 

agreement. Hence for this purpose, the tender documents, i.e. tender notice, 

tenderofferedbycontractor, generalconditionstothecontractspecialconditionstocontract 
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negotiationcorrespondences, writtencommunicationofacceptancenegotiation 

Correspondences written communication of acceptance of tender etc., shall constitute of valid 

contractandtherewillbethefoundationoftherightsofboththepartiestothecontract. Provided that it shall 

be open to the accepting authority to insist execution of any written agreement by the tenderer, if 

administratively considered necessary or expedient. 

5. The tenderer shall examine clearly the Tamilnadu building practice and also the general 

conditions to contract contained therein and sign the Divisional office copy of the Tamilnadu Building 

practiceanditsaddenda volume tokenofsuchstudybeforesubmittinghistenderhistenderunit rates, which shall 

be for finished work in site. He shall also carefully study the drawing and additional 

specificationsandallthedocumentswhichformpartoftheagreementtobeenteredintobythe 

acceptedtenderer.TheTamilnadubuildingpracticeandotherconnecteddocumentswiththe contract, such as 

specifications plans descriptive specification sheet regarding materials etc., can be seen at any time 

between 10 A.M., to 5.45 P.M. of the office days in the office the Estate officer,Tanuvas,                        

Chennai-51.Acopyoftheseofcontractdocumentscan also available only in e portal. 

6. The tenders attention is directed to the requirements, for materials under the clause “Materials 

and workmanship” in the general conditions to contract, materials conforming to the ISI 

standardsshallbeusedontheworkandthetenderershallquotehisratesaccordingly. 

7. Every tenderer is expected before quoting his rates, to inspect site of the proposed work. 

Heshouldalsoinspectthequarriesanysatisfyhimselfaboutthequalityandavailabilityofmaterials. 

Thebestclassofmaterialstobeobtainedfromthequarriesorothersourcedefinedshallbeusedon the work. In 

every case the materials must comply with the relevant standard specifications or in the tender notice, or 

as required by the Estate officer in any case, shall be submitted for the Executive Engineer’ /Engineer in 

charge approval before the supply to site of work is begun. 

The Government will not however, after acceptance of a contract rate pay any extra charges for 

lead or for any other reason in case the contractor is found later on to have misjudged the materials 

available. Attention of the contractor is directed to the standard general condition to contract regarding 

payment of seigniorage tools etc. 

 

8. Thetendersparticularsofattentionisdrawntosectionandclausesinthestandardgeneral conditions to 

contract dealing with 

1. Test, inspection and rejection of defective materials and work. 

2. Carriage 

3. Construction plant 

4. Water and lighting 

5. Cleaning up during progress and for delivery 

6. Accidents 

7. Delays 

8. Particulars of payment 
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The contractor should closely pursue all the specification clauses which govern therates, which he 

is tendering. 

9. Ascheduleofquantitiesaccompaniesthistendernotice.Itshallbedefinitelyunderstood that the 

government does not accept any responsibility on the correctness or completeness of this schedule and 

that his schedule is liable to alterations by omission deduction or additions at the discretion of the Estate 

officer, Tanuvas, Chennai-51or as set forth in the conditions of contract. 

10. The tenderer should workout this own rates, without reference being made to the Public Works 

Department current schedule of rates or the Public Works Department estimatewhich are not open for 

inspection by tenders. However, in case tenders called for under the percentage tender system the 

tenderer should work out his own rate but quote his percentage rate above or below, the total estimate 

cost of work of the departmental indicated in the tender schedule. 

11. The price at which and the source from which certain particular materials shall be obtained by 

the contractor and given at the end of the schedule accompanying the tender form tenderers must accept 

the materials at these prices and shall quote their price for finished work accordingly. Not with standing 

any subsequent change in the market value, for those materials, the charge to the contractor will remain 

as originally entered in the written no centage or incidental charges will be borne by university in 

connection with this supply. 

12. The attention of the tenderers is directed to the contract requirements as to the time or 

beginningastothetimeorbeginningwork,therateorprogressandthedatesforthecompletionof 

thewholeworkandusseveralparts,thefollowingratesofprogressandproportionatevaluework done from time 

to time, as will be indicated by the Estate Officer certificates of the value of work done will be required 

date of commencement of this programme will be the date on which the site (or premises) is handed over 

to the contractor. 

 

Period of Contract – Six (6) Months (Including Monsoon) 
 

Period after date of 

Commencement 

Percentage of work completed (Based on the 

Contract lump sumamount) 

Ist2Months 60% 

II
nd

(2Months) 40% 

III
rd

 ( 2Months) 100% 

 
NOTE: The periods to be entered in column for the purpose of defining ofthe rate of 
progress may be fixed by the Estate Officer to suit each case. 
 
 

13. Nopartofthecontractshallbesublet without writtenpermissionoftheEstate Officer, TANUVAS nor 

shall transfer be made by power of attorney authorizing others to receive payment of the contractor’s 

behalf. 

14. If further necessary information is required the Estate Officer, TANUVAS will furnish such but 

it must be clearly understood that must be received in orders, and according to instructions. 

15. The Estate Officer, TANUVAS or other sanctioning authority has the right to reject any tender 

or all the tenders. 
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16. Thetendererwhoarethemselvesnotprofessionallyqualifiedshallundertaketoemploy the qualified 

technical men at their cost to look after the work. The tenders should state in clear terms 

whethertheyareprofessionallyqualifiedorwhethertheyundertaketoemploytechnicalmen 

requiredbythedepartmentspecifiedintheschedulebelowforthework.Incase the selected 

tendererisprofessionallyqualifiedorwhethertheyundertaketoemploytechnicalmanrequiredby 

thedepartmentspecifiedintheschedulebelowforthework.IncasetheselectedtendererisProfessionallyqualifi

edorhasundertakentoemploytechnicalmenunderhim,heshouldseethat 

oneofthetechnicallyqualifiedmenshouldalwaysbeatsiteofthework duringworkinghours personally 

checking all the items of works and paying extra attention tosuch works as may demand special 

attention e.g. reinforced concrete works etc. 

Note(1):Item(1)2,3,4,5shouldbescored-outincasewherenotapplicabletothe particular work. 

Note (2): A penaltyofRs.2000/-p.m.forDiplomaholderandforRs.5000/-fordegreeholder, 

believedinthecaseofdefaultonthepartofcontractorsinfollowingthenormslaiddownabove. 

Note (3):Theemploymentoftechnicalassistantswouldbebasedonlyonthevalueof contract, 

Engineers, with mechanical engineering qualification and retired from civil engineering 

departmentsarealsosuitabletosupervisethecivilengineeringworksbecauseoftheirexperiencein civil 

engineering field. 

Note (4): In case the contractor who is professionally qualified and not in position toremain 

alwaysatthesiteoftheworkandtopayextraattentiontosuchasmaydemandspecialattention (e.g.) 

RCCworketc.,heshouldemployeetechnicalqualifiedmen(asprescribedabove). 

Note (5):ItwillnotbeincumbentonthepartofthecontractorstoemployTechnicalAssistant 

/ Assistants when the work is kept in abeyance due to valid reasons and if during suchperiod in the 

opinionoftheExecutiveEngineertheemploymentofTechnicalAssistant/Assistantsisnotrequired for the due 

fulfillment of the contract. 
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EmploymentofTechnicalPersonal 

 
Valueof contract  

1. AboveRs.1,00,000 

lakhs 

/-and uptoRs.5.00 1. Onediploma holder inCivilEngineering 

(Or) 

2. Notlessthanoneretiredjuniorengineer. 

2. Above Rs.5.00 

Rs.10.00 lakhs 

lakhs and Upto 1. One. B.E.,(Civil)(or) 

2. EquivalentDegreeholder(or) 

3. NotlessthanoneretiredsubDivisionalofficers 

AEE/ADE(or)OneDiplomaholderwiththreeyears 

experience. 

3. Above Rs.10.00 

Rs.25.00 lakhs 

lakhs and Upto 1. OneB.E.,(Civil)with3yearsexperienceplusone 

Diploma holder in Civil Engineering.(or) 

2. EquivalentDegreeholderwith3yearsexperience plus 

one Diploma holder in Civil Engineering. (or) 

3. Not lessthanoneretired Sub-Divisionalofficerplus one 

diploma holder in Civil Engineering. (or) 

4. TwoDiplomaHolderinCivilEngineeringwith3years 
And5yearsexperiencerespectively. 
 

4. Above Rs.25.00 

Rs.50.00 lakhs 

lakhs and Upto 1. One B.E., (Civil) with 3 years experience plus two 

Diploma holder in Civil Engineering.(or) 

2. One B.E., (Civil) with 3 years experience plus two 

retired junior Engineering.(or) 

3. Equivalent Degree holder with 3 years experience 

plus two Diploma holders in Civil Engineering / twos 

retired junior engineers. (or) 

4. One retired Sub Divisional Officer (AEE or ADE) plus 

two Diploma Holders in Civil Engineering. (or) 

5. OneretiredSubDivisionalOfficer(AEEorADE)plus 

TworetiredJuniorEngineers. 

 
5. AboveRs.50.00lakhscontractor 

In addition to the Technical personal 

proposed for values above Rs.25.00 

lakhs and up to three years experience 

Shall be employed. 

To be examined in individual cases depending on the 

nature or work and the technical skill involved and to be 

defined at appropriate me. 

 
Thecontractorshouldofferemploymenttoex-toddytappersasperas possible. The numberofex-
toddytapperstowhomhecansoofferemploymentshouldbementionedinthe tender and they shouldundertake in 
the agreementtooffersuchemploymentto suchnumber. 
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17. Thecontractorshallemploywiththeprovisionsof theApprenticesAct1961and therules and orders 

issued there under from time to time. If he falls to do so, this failure will be breach of the contract and the 

competent authority, may at his discretion, cancel the contract orinvoke any of the 

penaltiesforbreachofcontractprovidedintheconditionsofcontract.Thecontractorshallalso 

penaltiesforthebreachofcontractprovidedintheconditionsofcontract.Thecontractorshallalso 

beliableforanypecuniaryliabilityarisingonaccountofanyviolationbyhimoftheprovisionsofthe 

Actcontractorshallduringthecurrencyofthecontractensureengagementtotheapprenticesisin the categories 

mentioned below who may be assigned to him by the Director of Employment and 

Training/StateapprenticeshipAdvisorTamilnadu,TheContractorshalltrainthemasrequiredunder 

theapprenticesAct1961,andtherulesmadethereunderandshallberesponsibleforall 

obligationsoftheemployerunderthesaidactincludingtheliabilitytomakepaymentstothe apprentice as required 

under the said Act. 

 

Valueofcontract Category No.tobe 

appointed 

Rs.1lakhanduptoRs.3Lakhs Buildingconstructor 1 

 Bricklayer 1 

AboveRs.3LakhsanduptoRs.10 Buildingconstructor 1 
Lakhs Bricklayer 1 

AboveRs.10LakhsanduptoRs.50 Buildingconstructor 1 
Lakhs Bricklayer 1 

 B.E.,(Civil)orEquivalentDegreeholder 1 

 

Unless the contractor has been exempted from engagement of apprentices by the director of 

employmentandtraining/stateapprenticeshipadvisoracertificatetotheeffectthatthecontractor 

haddischargedhisobligationunderthesaidAct.“Satisfactory”shouldbeobtainedfromtheDirector of 

employment and Training / state apprenticeship adviser and the same should be produced by the 

contractor for final payment in the settlement of the contract. 

18. ThecontractorshouldemployoneI.T.I.trainedmasonforeverytenmasonsofpart 

thereofincaseofnon–availabilityofITItrainedmasons,thecontractorshouldobtaintheprior approval of the 

Estate Officer, TANUVAS concerned, before proceeding with the contract with other kind of masons. 

19. The contractor shall be solely responsible for the payments ofSales Tax/ GST under the 

provisionsoftheMadrasCentralRulestaxAct1939(MadrasActIIof1939)aninforceforvarious items of work time 

being and the rates for the various items of work shall remain unaffected by any 

changesthatmaybemadefromtotimetotimeintherateatwhichsuchtaxispayable.Salestax / GST and the 

materials supplied to the contractor as amended from time to timeshall be paid by them 

separatelyandtherelevantchallansproducedtothedepartmentalofficers. 
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20. Statementgivenbriefparticularsofor equipmentandresourcesthatwillbeputatdisposal of 

the workunderthefollowingclassificationsshouldaccompanythetender. 

 1.Lorries 

2. Concrete Mixers 

3. NeedleVibrator 

4. Mechanicalspraysetforcuring 

5. Buildinghost 

6. Centeringmaterialsorverygoodquality 

7. a. Columnmouldsat least50%ofcolumnsizesprovidedinplain 

b.Organization(i)Technical(ii)unskilled 

Resourcesinmaterialsliketeakwoodetc.,andextentuptowhich 
departmentalhelprequiredforprocurementofmaterialsand transport ofsame. 

21. The EstateOfficer,TANUVAS,reservestohimselftherightofallottingthedifferent sub-

workstothedifferentcontractorsortooneandthesamecontractorastheymaydecide after thereceipt of 

tender. 

22. Additional security to be furnished for the lesser rates. On evaluation of tender, if it is 

foundthatiftheoverallquotedamountofthetenderislessthan5to15%ofthevalueputto tender, the 

contractor shall pay an additional security at 2% of the estimated value. If the tender 

discountexceeds15%to20%thecontractorshallpayanadditionalsecuritydepositof50%of the difference 

between the quoted amount and estimateamount. Failure to furnish the additional security deposit 

within 15days from the date of receipt of acceptance order and execute the 

agreementshallentailcancellationofawardcontractorandforfeitureofEMDfurnished.(As per G.O. MS. 

No. 555PW (G2)/ Dept, Dated: 17.11.1999)The additional amount deposited will be refunded only 

after completion of the works along with the final bill. 

23. Incaseofcontractorforconstructionofbuildingseitherpermanentofsemi-

permanentbuildings,asumofequivalentto2½%ofthevalueworkdonewillberetainedfrom 

theGovernmentforaperiodofoneyearreckonedfromthedateofcompletionoftheworkin orderto enable 

todepartmentalofficerstowatchthe effect fallseasonsontheworkdoneby 

thecontractor.Theamountsofarretainedwiththe Governmentwillbereturnedonlyonthe 

expiryofoneyearperiodreferredtoaboveandonexecutionof indemnity bondsbythe contractor for a 

further period of four years.The contractor shall be liable to set right all defects 

arisingourhisfaultyexecutionorsub-standardworknoticedduringtheabovefiveyearsperiod at his cost. 

24. Thecontractorisboundbyalltheconditionsoftheclausesofthegeneralconditions of contract 

amended from time to time. 

25. In the event of work if transferred to any other whoisin-chargeof the 

jurisdictionovertheworkshallbecompetentto 

exerciseallthepowersandprivilegesreservedinfavoroftheGovernment. 
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SCHEDULE– A 

 
 

Scheduleofratesandapproximatequantities 

 
1. The quantities here given are those upon which the lump sum tender cost of the workisbasedbut 

theyaresubjecttoalterations,omissions,deductions or additions asprovidedforinthe 

conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesofworktobedone. The unit rates 

noted below are the governing payment forextraordeductionsforomissions 

accordingtotheconditionsofthecontractas set forth inthegeneralconditionsofcontractof 

TNBPandothercondition conditions (or) specifications ofthiscontract. 

2. it is to be expressly understood that the measured work is to be taken that (Not withstanding any 

custom or practice to the contrary according to the actual quantitieswhen in place and finished 

accordingto thedrawingsoras maybeordered from timetotimebytheEstate Officer, TANUVAS and 

costcalculatedbymeasurementorweightatthe respective prices, without anyadditionalcharge 

foranynecessaryandcontingentworksconnectedtherewith.Theratesquotedareforworksin site and 

complete in every respect. 

 

Item 

No. 

Probable 

qty 

(Figures) 

Descriptionof 

work 

 
TNBPNo 

Rate 

(Words& 

Figures) 

Unit 

(inwords) 

Amount 

(figures) 

Rs. P 

   
Videseparatescheduleattached 
 
             PRICE BID (BOQ) 
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SCHEDULE–B 
 
 

LISTOFDRAWINGS 
Note:All drawingstobesignedbythecontractoras well as 
the officer entering into the contract. 

SUPPLEMENTALLIST 
Asreferredtointhespecificationincludingthe 
General Conditions of contract in Tamilnadu 
Building practice 

 
 

Sl. 
No 

Drawing 
No 

Description Sl. 
No 

Drawing 
No 

Description Date on which 
thedrawingwas 

supplied 

(1) (2) (3) (4) (5) (6) (7) 

 
Name of Work : 
 

Establishment of Advanced Training centre for 
Animal Birth Control Program at Madras 
Veterinary College, Chennai-07. 

PLAN SECTION &ELEVATION 

 

Dowmloaded from SkillCouncils.com



27 
 

CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

SCHEDULE-C 

Listofspecificationsforthevariousitemsofworkssupplementingthose described in ScheduleAby standard 
specification numbers. 

 
1. Thecontractor shall employ the followingtechnical staff or supervisingthework andshallseethatone of 

them always at site during working hours personally checking all items of work and paying extra 
attention to such works as may demand special attentions e.g. Reinforced cement concrete works etc. 

 
Nameofthemembersofthetechnicalstaffto be 

employed 
Qualification 

 

Refer  PAGE 5 to 6 

 
2. A movement register should be maintained for Technical Assistants employed by the Contractor or 

for the technically qualified Contractor. The Technical Assistants or Technically qualified 

contractors should note the arrival and the departure timings every day along with-their initials. 

Such register should be produced during inspection of the Inspecting Officer. 

 
3. Without prejudice to the generality of the above clause the contractor shall during the currency of 

the contract, when called upon by the Engineer-in-charge engage and also ensure engagement by 

the Sub Contractors and others employed by the contractor in connection with the work such 

number of apprentices in the category mentioned, below and for such period, as may be required 

by the Engineer-in-charge. The Contractor shall train them as required under the Apprentices Act 

1961 and the rules made there under and shall be responsible for all obligations of the employer 

under the saidact including the liability tomakepayments toapprentice as requiredunder thatsaid act. 
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EXTRACTOFAMENDMENT 

 
Amendment to clause 69.1 of General Conditions, contract based onorders in 

G.O.Ms.No.1152/PW/DT.19.6.80. 

MODIFICATIONANDAMENDEDING.O.Ms.No.1844PWDt.18.07.1986 
 

Cause–69 – 1–ofGeneralconditionsofcontract: 
 

In caseofanydispute ordifference betweenthepartiestothe contract eitherduring the progress or 

after the completion of the works or afterdetermination, abandonmentorbreachofthe contract or as to 

anyother matter or thing arising there under except as the matters left to thesole discretion of the Estate 

Officer, TANUVAS under clause 18,20,25-3-27-1, 34, 35 and 37 of Generalconditions of contract or as to 

the withholding by theEstate Officer, TANUVAS ofthepaymentofanybillto whichthecontractormay claim to 

be entitled, the either party shall forth with give to the other notice or such of difference and dispute or 

difference shall be and is hereby referred to the arbitration of the Estate Officer, TANUVAS of the 

nominated circles mentioned in the articles of agreement (herein after called the Arbitrator) in cases 

where the value of claim is less thanorupto Rs.50,000/-. 

In case where the value of claim is more than Rs.50,000/- the parties will seek remedy throughthe 

competent civil court. 

 
SPECIALCONDITIONFORERADICATIONOFCHILDLABOUR 

G.O.(MS)No.53LabourandEmployment(VII)Department/Dated12.5.03 
 

The work contract assigned to the Contractor’s shall be cancelled if they engage Child Labour in 

executing works and such Contractors should be, black listed for three years. 

Dowmloaded from SkillCouncils.com



29 
 

CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

PART –IV 

SPECIALCONDITIONS 

1. Cleanfreshwaterandriversandshallbeusedinallclass 

2. Only clean fresh water shall be used on the work. The contractor shall make his own 

arrangements for water and shall meet all charges therefore the special attention of the 

contractorisdrawnto clause36Generalconditionsofcontractregardingwaterandlighting. 

3. ThebrokenstoneforconcreteandRCCworksshouldbegradedandpassedbythe Estate Officer, 

TANUVAS. 

4. All iron work or steel work of every kind except steel rods that are to be embedded in cement 

concreteshallimmediatelyarriveatthesiteandproperlyscrappedandwirebrushedand 

givenaprintingcoatofapprovedleadpointingwithoutclaimingextra. 

5. HOLDFASTS: 

Ironholdfastsshallbefixedinthewallsusingcementmortar1:3forthatportionoffixing at the time of 

construction of walls. It should be mixed with cement concrete 1:3:6 using 20mm gauge broken 

granite stone jelly for proper anchoraged and binding. No separate rate for such 

pocketsofconcretefillingatholdfastpointsandforusingC.M.1:3forthatportionwillbe allowedandthis will be 

measuredasmasonryalongwithadjacentmasonry. 

6. WOOD: 

Teakwood shall be best Indian Teakwood only and shall be subject to inspection and 

approvalbytheExecutiveEngineerbeforeuseonthework.Countrywoodwherespecified shall be 

Karumarudu, Pillamarudu, Kongu, Veteak for scantling and ManjaKadambu, Aiyini for 

planksasmaybespecifiedandapprovedbythe Estate Officer, TANUVAS 

7. Holes and charges of electric wiring, water supply and drainage etc., shall be provided as 

directedduringprogressofwork withoutanyclaimingextra. 

8. Theworkwillbecarriedoutwiththeleasthindranceto theadjoiningbuildingandofficesand 

thecontractorwill be responsibleforanydamages, caused totheexistingfixtures electric 

fittingsetc.,inthecourseofexecutionandthecontractorsshallmakegoodofdamage without claiming 

extra. 

9. T.BEAMS: 

Intheof‘T’BeamsandLbeamsthequantitygiveninthescheduleisthequantityofthe 

ribportiononly.Thetopflangeportionwillbealwaysmeasuredwiththegeneralslabportion and paid for at 

the slab portion only.For all RCC works the rate shall include thetreatment of bearing as per 

specification No. 30 of TNBP. 
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10. CONCRETEWORKS: 

All exposed concrete surface will be required to be finished by cement plaster as per 

specification No. 30E (a) of TNBP. 

 

11. PLASTERINGCONCRETE: 

 
All corners shall be finished sharp using C.M. 13 not exceeding 3 inch width on 

eachsideofthecorner.Soalsotheedgesofbeamsofdoorandwindowsopeningsoffits, 

shallbefinishedsharpusingrichmortarandfinishedtrulyverticalorhorizontal asthecase maybe. 

Theunitratequotedbythecontractorforplasteringshallbe 

inclusiveofthecostoffinishingasaboveandsoseparateclaimforextraratewillnot 

beentertained.However,thecementutilized fortheworkwillbetakeninto consideration in the 

adequacy statement for issued of departmental cement to the contractor. 

12. WORKSINDIFFERENTFLOORS: 

Ifseparaterateisnotcalledfor,forexecutionofsimilaritemsofworkin 

differentfloors,then,singleratequotedwillalonebeentertaineduniformlyfor execution of such 

items of works in different floors.No claim for extra rate will be entertained under any 

circumstances. 

13. TheEstate Officer, TANUVAS reservestherighttosplituptheworkandentrust themain 

work, internal water supply and sanitary arrangements to different contractors. 

14. Theprotectionifanyto themasonry will be measuredundertherelevantitemsand no 

extrawill be paid for finishing the same. 

15. PaymentsforcenteringworksforallRCCitemsshallbemadeonlyafterthe concrete is 

laid,even though separate rate is called for, for centering works in the schedule. 

16. ConcreteforR.C.C.works 

AllcementconcreteforRCCworksshallbemachinemixedandvibrated properly as per the standard 

specification and direction of the Engineer in charge and with the quality assurance procedures.
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Additionalspecifications 

1. ThearrangementsofM.S.RodsforreinforcementforsuchRCCworksshallbeinaccordance with 

departmental drawing supplied. 

2. TheplanksforformsandcenteringforRCCworksshallbeofwellseasonedtimberapprovedby the Estate 

Officer according to clause 8 of TNBP 30. They must be made smooth and even perfectly level to top 

so as to give smooth and even finishto the RCC ceilings alternatively the 

contractorshouldusesteelsheetsoverwoodenfirmscenteringandformworkshallbeprovidedto 

theextentandasorderedbytheEngineer-in-chargeduringtheexecution 

3. AlltimemortarshallbegroundmixedinmortarandwillbeasperT.N.B.P. 

4. M.S.steelrodsshouldbecutandplacedasreinforcementwithpropercareaccordingtothe 

availablerodsatsitesoastoensuretheminimumpossiblewastage. 

5. Ordinarythecontractorshallberesponsibleforthecollectionofallmaterialsrequiredforthework. 

6. The required G.I.Pipesif available will be suppliedfree of cost of site ofwork.TheScurplusG.I. 

Pipesifanywill bereturnedingoodconditiontothedepartmentfailingwhich double the cost at market 

ratepluscentagechargeswillberecoveredfrom thecontractor. 

7. ConstructionMaterials; 

Supplementaltoclauseofany20ofGeneralconditions. 

 Cement: 

The contractor has to make his own arrangements for the procurement of cement to required 

specification for the works subject to the followings. 

a) Thecontractorshallprocurecementrequiredfortheworksonlyfromreputedcementfactories 

(Mainproducerortheirauthorizedagents,manufacturingcementatI.S.I.standard)acceptableto theEngineer-

in-charge.Thecontractorshallberequiredtofurnishtotheengineer–in-charge bills of payment and test 

certificates issued by the manufactures or their authorized agents to 

authenticateprocurementofqualitycementfromtheapprovedcementfactory.Thecontractorshallmakehisow

narrangementsforsafehaulageandadequatestorageofcement. 

b) Thecontractorshallprocureinstandardpackingof50kgperbagfromtheauthorized 

manufactures.Thecontractorshallmakenecessaryarrangementsathisowncosttothe 

satisfactionofEngineer-in-chargeforactualwightmentofrandomsamplefromtheavailablestock 

andshallconformwiththespecificationlaiddownbytheIndianstandardsinstitutionorother 

standardforeigninsituationasthecasemaybecementshallbegottestedforallthetestsas directed by the 

Engineer-in-charge at least one month on advance before the use of cement bags brought and kept on 

site godown. 
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c) Theemployerwillfurnishairretrainingagentsandadmixturesrequiredtothecontractorfreeof cost at the 

employer stores. The use of such admixtures and agents shall be made as per the 

instructionsoftheEngineer-in-charge.Thecostofcartage/storagehandlingbatchingmixingshall be borne by 

the tendered for concrete. 

d) Thecontractorshouldstorethecementof60daysrequirementatleastoneinadvancetoensure the 

qualityofcementbroughttositeandshallnotremovethesamewithoutthewrittenpermission of engineer-in-

charge. 

e) ThecontractorshallforthwithremovefromtheworksareaandcementthattheEngineer-in-

chargemaydisallowforuseon account tofailuretometwithrequiredqualityandstandard. 

f) The contractor will have to construct sheds for storing cement having capacity not less than 

thecementrequiredfor90daysuseatapprovedlocations.TheEngineer-in-Chargeofthe 

representativeshallhavefreeaccesstosuchstoreatalltimes.Thecontractorshallfurtheratall times satisfy 

the Engineer-in-charge on demand by production of records and test books or by submission of 

returns and other proofs as directed that the cement is being used as tested and approvedbyEngineer-

in-chargeforthepurposeandthecontractorshallatalltimes,keepshis recorduptosoastoenabletheEngineer-

in-Chargetoapplysuchchecksasthemaydesire. 

g) Cementwhichhasbeenundulylonginstoragewiththecontractororalternativelyhas 

deterioratedduetoinadequatestorageandthusbecomeuntilforuseontheworkswillbe 

rejectedbytheDepartmentandnoclaimwillbeentertained.Thecontractorshallforthwith removes from the 

work area any cement the Engineer-in-charge may disallow for use of work and 

replacebycementcomplyingwiththerelevantIndianstandards. 

 Steel 

The contractor shall provide mild steel (MS) reinforcement basis, High yield strength deformed(HYSD 

bars, rods and structural steel etc., required for the works only from the main and secondary producers 

manufacturing steel or other authorized agents to the prescribedspecifications Bureau of Indian standards 

requirements and licensed to affix I.S.I. test certificateissued by the Govt. approved laboratory 

certification marks and acceptable to the Engineer–in–Charges, necessary I.S.I. test 

certificatearetobeproducedtoEngineer-in-chargebeforeuseonworks. 
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Thediametersandweightosteelshouldbeasfollows: 
 

S.No. Diameterofrod 
Sectionalweightinkgperrunningmetresbothforplan&HYSDsteel 

1. 6Millimeters 0.22 
2. 8Millimeters 0.39 
3. 10Millimeters 0.62 

4. 12Millimeters 0.89 
5. 14Millimeters 1.21 
6. 16Millimeters 1.58 
7. 18Millimeters 2.00 
8. 20Millimeters 2.47 
9. 22Millimeters 2.98 
10. 25Millimeters 3.85 
11. 28Millimeters 4.83 

12. 32Millimeters 6.31 
13. 36Millimeters 7.99 
14. 40Millimeters 9.86 

Note:ifanyrodsotherthosespecifiedaboveareusedtheweightshallbeasperstandardsteel tables. 

ADDNEWCONDITIONSFORGOODSANDSERVICESTAX(GST) 

1. All rates quoted in the shall inclusive of all duties, taxes, royalties, fees, tolls, insurance, other 

leviesifanyexceptGoodsandServiceTax(GST)payablebythecontractorunderthecontractorfor any other 

cause shall be included in the rates submitted by the tenderer. 

2. The Government of India has notified vide notification no.47th of GST council on 29.06.2022 

hasrevisedandrecommendedto18%GST.TheGovernmentofTamilNaduCommercialTaxesand 

Registration Department also made changes in GST rates for work contract to 18% vide G.O.(Ms) 

No.114 / Commercial Taxes and Registration (B1) Department / Dated.22.07.2022. The rate of GST 

at 18% (CGST 9% + SGST 9%) is leviable for any Government Contract whether Civil or Electrical 

irrespective of the GST rate applicable on purchase of goods used in the execution of Government 

contract works. The GST amount will be calculated at 18% of sum of tender value (excluding GST) 

entered by the tenderer for the construction cost specified in BOQ subject to GST rate applicable as 

amended from time to time. 

3. Aspernotification202section7subsections2oftheTamilnaduGoodsandServicesact2017 

(Tamilnadu act 19/2017) activities or transaction under taken by State Government shall be treated 

neither as supply of goods nor supply of services. 

4. As per Public Works Department Schedule of Rates under general note 8(ix), the contractoris 

eligible to get refund of excess tax paid or liable to pay tax for this contract. 

5. As per chapter IX (Section 41) of Tamilnadu Goods and Services act 2017 every registered 

person may be entitled to the credit of eligible input tax, as self-assessed, in his return and such 

amount shall be credited on provisional basis to his electronic credit ledger and the contractor need 

to pay the GST amount towards his GST Registration No. 
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6. The TDS at the rate of one percent for SGST and another one percent for CGST shell be 

deducted in each bill. 

a. INPUTTAXCREDIT(ITC):- 

a) AsperNotification202,dated20.06.2017andaspersub-section(2)ofSection7oftheTamil 
NaduGoodsandServicesAct,2017,(TamilNaduAct19of2017),activitiesor 
transactionsundertakenbyStateGovernmentshallbetreatedneitherassupplyofgoods nor a 
supply of service 

b) AsperChapterIX(Section41)oftheTamilNaduGoodsandServicesAct,2017,every 
registeredpersonsmaybeentitledtotakethecreditofeligibleinputtax,asself- 
assessed,inhisreturnandsuchamount shall be creditedonaprovisionalbasistohis electronic 
credit ledger. 

c) As per PWD Revised SOR (2017-18),dated21.10.2017,underGeneralNote,8(ix),the 
Contractoriseligible toget refundofexcesstaxpaidoverorliabletopaytaxfor this Contract Work. 
 

1. InadditiontotheSecurityDeposit,retentionamountshallbedeductedfromtherunning 

accountbills,asumequivalentto5%(FivePercent)ofthetotalvalue(includingtheGoodsand 

ServiceTax(GST)Amountforalltherunningaccountbill)ofeachbillasretentionmoney. 

2. Outoftheabove5%retentionamount,21/2%of(TwoandHalfPercent)ofthetotalvalueof 

theworksofarexecutedwillbereleasedtothecontractoronpaymentoffinalbill,andinthefinal 

bill,theGoodsandServicesTax(GST)amountretainedInpreviouspaymenthastobereleasedto the contractor 

without interest. 

3. Thebalance21/2%willberetainedforaperiodoftwoyearsreckonedfromthedateofcompletion 

ofthework,asalldefectsshallhavebeenmadegoodaccordingtothetrueintentandmeaning hereof, whichever 

shall happen last. 

4. The retention money of 21/2% including GST (Two and a Half Percent) of the total value ofcontract 

after deducting any amount due to the Department, shall be refunded to the Bidder without 

interestafterthedefectsliabilitiesattachedtothecontractisover. 

9.a.Partorcompletepaymentwillbemadeonlyinsatisfactorycompletionofworkinfull 

/partthereofandvalueofworkexecutedshallbedetermined,basedonthemeasurementsand 

checkmeasurementsbytheEngineerintheMeasurementBook. 

b. For every Bill, 18% of GST will be paid to the Contractor based on the value of work done for 

ConstructionbytheEmployer.Afterthepaymentincluding18%ofGST, the Contractorshouldpay 

theGSTAmounttoGovernmentthroughhisGSTRegistrationNo.Alsothecontractorneedsto 

submittheMaterialpurchasebillmentioningthenameoftheworksinthepackageandGSTNo.to the Employer. 

b. FIRSTBILLPAYMENT:- 

At the time of payment for first running account bill, the contractor should produce the GST paid 

detailson goods (materials) to theEmployer for ITC. 
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c. INTERMEDIATEBILLPAYMENT:- 

Atthetimeofpaymentfornextrunningaccountbills,thecontractorshouldproducetheGST 

paiddetailsofservicesuptopreviousbillpayment(i.e.GSTpaiddetailforthepreviousworkbill) 

alongInputTaxCredit(ITC)availedatthetimeofpaymentof intermediate billtotheemployer. 

d. FINALBILLPAYMENT:- 

TheContractorshouldproducetheGSTpaiddetailsforallthematerialsusedforconstruction 

work,andGSTpaiddetailsofservicesfortheup topreviouspayment(ie.,GSTpaiddetailforthe 

uptopreviousworkbill)to theEmployeralongwith InputTaxCredit (ITC)availedatthetime of payment of final 

bill to the employer. 

e. SUBMISSIONOFGSTPAIDDETAILSOFFINALBILL:- 

The GST paid details for the final work bill payment of construction work to be submitted by the 

contractortotheemployerinfewdaysaftergettingpayment. 

10. Itistobeexpresslyunderstoodthatthemeasuredworkistobetakennet(Not 

withstandinganycustomerpracticetothecontrary)accordingtotheactualquantities.Whenin 

placesandfinishedaccordingtothedrawings,orasmaybeorderedfromtimetotimebythe Collector and the cost 

calculated by measurement or weight at the respective prices, without any 

additionalchargeforanynecessaryorcontingentworksconcernedtherewith.Theratesquoted 

ExcludingGSTAmountareforthefinishedworksinsituandcompleteineveryrespect. 

TenderAcceptedwithViolentExcess orUnworkableRates: 

Thetenderisacceptedwithexcess rates (+) 15%andaboveforcertainitems, the 

quantityofworkundersuchitemsshouldnotexceedonanyaccountduring execution. On the 

sameanalogy,itshouldbeensuredthatthequantityforitemsofworkwithunworkableandlow 

ratesi.e.lessthan10%oftheestimatesrates,arenotreducedduringexecution. 

TOTALTENDERPRICE 

The total tender price will be the cumulative of value quoted for construction (Total Basic Rate + GST), 

TheamountofEMDisfixedat1%approxofthecontractvalueofworkputto tender (includingtheGST 

Amount)” (as per the norms) 
 

NEGOTIATIONS 

The lowest tenderer will be identified who quotes lowest total tender price which including GST as per 

the clause 10(3) of Transparency in tender act 1998. Negotiation of rates will be made only with the 

lowest tenderer for reducing the quoted rates and the negotiation will be made for the rates quoted to the 

items in the construction part alone and not for GST amount.” 
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“After negotiation with lowest tenderer, the GST amount will be recalculated at 18% of the sum of the 

Negotiated tender value (excluding GST) for construction Cost specified in the BOQ, subject to GST rate 

applicable from time to time as recommended by the GST Council. 

 

AWARDOFCONTRACT 

To be substantially responsive to the bidding documents and who has offered the lowest evaluated 

total tender price (Total Quoted Value including the Goods and Services Tax (GST) Amount). 

MINIMUMCRITERIAFORQUALIFICATION 

The Applicant should produce Income Tax Clearance Certificate valid for the current periodand copy of 

Goods and Services Tax (GST) Registration No. 

ADDITIONALCONDITIONS:1 

 
1. The contractor be responsible for the safe custody and storage of materials under any 

conditionsoftheplaceswheretheworksareapprovedbytheExecutiveEngineer. 

2. No royalty shall be charged where due for materials, quarried from the public works 

departmentofdistrictboardoftheirgovernmentquarries,assistanceasnecessarywill 

begiventothecontract butheP.W.D.,to obtain  accesstoquarriesapprovedby the PWD / 

EstateOfficer,TANUVAS.Noplotrentshallbechargedformaterialsstockedinthe 

Governmentlandduringthecourseofconstructionprovidedsuchmaterialsare 

removedwithinthemonthaftertheworksiscompleted. 

3. Royalty (or) charges due for use of private quarries and private and shall be paid by the 

contractor. 

4. Thecontractorshallformhisownapproachroadtotheworks siteforwhichnoextrawill beduetohim. 

Oncompletionofwork, thecontractorshallnotbepermittedtoremove thematerials, 

laidforformationof road ifthecontractor, isallowedtousedthe existing 

roadheshallmaintainthemingoodconditionathisowncost,throughouttheperiodof the contract. 

5. Any surplus materials remaining at the site will not be generally taken over by the 

department whether before or after the completion or determination of contract. Such 

materialseitherwhichwereoriginallyproducedbythe contractor (or) were issuedto 

thembythedepartmentandchargedtotheir accounts are the property of the 

contractorsandcanhoweverbetakenoverbythedepartmentifrequiredforuseon other which are 

in progress only the special arrangements and at the prevailing marketratesviz., the 

ratesatwhichthearticleorarticlesofasimilardescriptioncanbe procured at a giventime from 

public market. 

Ifthematerialswereoriginallyusedbythedepartmentsthepriceallowedtothecontractor on 

requisition shall not exceed the amount charged to the contractor excluding the cost of 

storage charges if any. 
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6. Thesurplusmaterialswhichwereoriginallyissuedtothecontractorbythedepartment for use in 

the work shall not be removed from the site of work without getting the written permission of 

the Estate Officer, TANUVAS (or) Engineer-in-charge. 

7. The contractor’s special attention is invited to clause 35,36 and 37 if TNBP and he is 

requestedtoprovideathisownexpensesheds,latrinesandurinalsforhisworkers. 

8. If night works is required to fulfill the agreed rates of progress all arrangements shall be 

madebythecontractorsinclusiveoflightingwithoutanyclaimforextrarates. 

9. Thecontractorshallnotemploythelabourbelowtheageof12yearsandshallalso 

notethatbemustofferemploymentto Ex-servicemen ex-toddy tappers and 

unemployedagricultural labourers as faraspossible. 

10. Anyof theitemin theschedulemaybeomittedorradicallyaltered.No variationinrate shall become 

payable to contractor on account of such omissions (or) variation 

inquantities.ReferencestoTNBPinthe schedule ofquantitiesreferredtoprinted.1985 

and1988andaddendaandcorrigendaissuedthereafter. 

11. Theconstructionofbuilding will be deemedtobecompletedonlyifanyitemsofworks 

Includingfinishingitemsofworkscontemplatedthereinareexecuted. 

12. The contractor shall abide the contractor’s labour regulation or the P.W., Framed by the 

Tamilnadu Government. 

12.a.All the contractors and sub-Contractors hired by main contractors shall 

engageconstructionworkersregisteredwiththeconstructionWorkerswelfareboardasrequired under 

the building and other constructionworks (Regulation of employment and condition of service) 

Act 1996 (Central Act 27 of 1996) 

13. In respect of all contract with contract value exceeding Rs.5,000/- income tax 2% of the 

grossofamountirrespectiveofthebillamountpayabletothecontractorwillbe recovered at source. 

14. Thesalestaxclearancecertificateshouldbefurnishedbeforethefinalizationofcontract. 

15. (a).E.M.D:ModeofPaymentOnlineonly 

(b).Securitydeposit: 

In case of contractors for building works thesecurity deposit (i.e.2%) of the value 

ofcontractincludingGSTamountminustheE.M.D.alreadyremittedistobeproducedinthe 

shapeofsmallsavingscripts,deposits,accountsduly,pledgedtoEstate Officer, TANUVAS, Chennai-

51of the Divisionconcernedbefore signing theagreement. 

17. RiskInsurance: 

The work executed by the contractor under these contract shall be maintained at the 

contractorsrisk, untiltheworkistakenoverbytheEstate Officer, TANUVAS.TheGovernment/university 

shall not be liable to pay for any loss or damages occasioned by or arising out of fire, flood, volcanic 

eruption, earthquake, other convulsion of nature calamities, risks arising out of acts of God during 

such period and that the option whether to take insurance coverage or not to cover suchrisks is left 

to the contractor. 
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18. Standardspecifications: 

For detailed description of various items of works to be executed in addition to the brief 

description given in the scheduleA and for the rights and obligations of the contractors etc., the 

attentionofthecontractorsisinvitedtoTamilnadubuildingpracticewhichshouldbefollowedin all respect 

bothinlatterandsprit.Thematerialsused, theworkmanship, themodeofexecutionof the worketc., 

shouldconfirmtherelevantspecificationonTNBNP. 

19. Safetycode: 

The safety measures and all amenities for the labours shall be made by the contractor 

athiscostasindicatedinthesafetycodevideappendixtogeneralconditionstocontractand 

clause34,35and42-1to42-7ofgeneralconditionsofcontract. 

WITHHELDAMOUNT: 

Thewithheldamountat5%berecoveredfrom each bill based on the valueof 

work done. 

 

RETENTION (OR) WITHHELD AMOUNT 
 

 

1.1) 21/2 % of the total value of the work (including GST and Security Deposit) will be retained in 

the final bill of the work for a period of Two years reckoned from the date of completion of 

the work in order to enable TANUVAS to watch the effect of all seasons of the work. An 

indemnity bond should be furnished by the contractor for a further period of Three years. If any 

defects are noticed in the above said period of Three years, the defect should be rectified 

by the contractor at his own cost as directed by the TANUVAS authorities and no payment will 

be made for the rectification of such work. EMD and ASD already paid shall be adjusted for 

the 2 ½ % retention moneyand .( As per the rules of ASSR TANUVAS) 

 

1.2) Retentionof2½%foroneyear:  (Value More than Crore major works) against Bank 

Guarantee/Indemnity bond: 

In case of contracts for construction of buildings either permanent (or) semi-permanent 

buildingsasumequivalentto2½%ofthevalueofworkdonewillberetainedwiththe  university for a periodof 

one year reckoned fromthe date of completion of the work done 

bythecontractor.TheamountsoretainedwiththeGovernmentwillberefundedonlyonexpiryof one year 

period referred to above and on execution of indemnity bondby the contractor for afurther period of 

four years.(As per the rules of ASSR TANUVAS) 
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The contractor shall be liable to set right all defects arising out of his faulty execution (or) 

sub-standardworknoticedduringtheabovefiveyearsperiodathiscost. 

In addition to the aforesaid security deposit, retention amount shall be deducted from the 

runningaccountbills,asumequivalentto5%(Fivepercent)ofthetotalvalue(includingthe Goods and 

Service Tax (GST) Amount for all the running account bill) of each bill as retention moneyout of the 

5% retention amount, 2 ½ % (Two and half Percent) of the total value of 

theworksofarexecutedwillbereleasedtothecontractoronpaymentoffinalbill,andinthefinal 

bill,theGoodsandServicesTax(GST)amount retainedinpreviouspaymenthastobe released to the 

contractor without interest. 

Andthebalance2½% will be retainedforaperiodofoneyearreckonedfromthedate of completion 

of the work, as all defects shall have been made good accordingto the true intentand meaning 

hereof, whichever shall happen last. 

Theretentionmoneyof2½%includingGST (TwoandaHalfPercent)ofthetotalvalue of contract 

after deducting any amount due to the Department, shall be refunded to the Bidder 

withoutinterestafterthedefectsliabilitiesattachedtothecontractisover. 

 

In addition to the aforesaid security deposit, the Estate Officer shall deduct from the 

runningaccountbills,anamountequivalentto5%(Five percent)ofthetotalvalueofeachbill and 2.5% (Two 

and half percent) of the final bill as retention money. This retention money in the 

shapeofirrevocableBankGuaranteewill alsobeaccepted. 

 

20. Recoveryofduesunderrevenuerecoveryact: 

Anyamountfallenduefromthecontractoronaccountofthiscontractevenafter recovering from the 

bills for this work and any other contract awarded to the contractor than the 

amountisliabletoberecoveredundertheprovisionofRevenueRecoveryAct. 

Additionalconditionofcontract:1 

1. Thecontractorshallathisownexpenseprovidearrangementfortheprovisionof footwear for any 

labour doing cement mixing work and all other similar type of workinvolving the use of tar 

mortar etc, to the satisfaction of the engineer incharge and on his failure to do so Govt. shall 

be entitled to provide same and recover the cost from the contractor. 

2. When there are complaints of non-payment of wages to the labour bills of the 

contractormaybewith–heldpendingaclearancecertificatefromthelabourdepartment. 
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ADDITIONALCONDITIONS.III 

RulesfortheprovisionofHealthandSanitaryarrangementsforworkersemployedby the P.W.D., 

and their contractors. 

The contractor’s special attention is invited to relevant clauses of general conditions of 

contractintheTNBPandheisrequestedtoprovideat hisownexpensethefollowing amenitiesto the 

satisfactionof theEstate Officer, TANUVAS 

1. FirstAid: 

Attheworksite,thereshallbemaintainedinareadilyaccessibleplace,firstaid 

appliancesandmedicinesincludingsupplyofsterilizeddressingsandsterilizedcottonwool. 

Theapplianceshallbe keeping order.Theyshallbeplacedunderthe chargeof 

responsiblepersonwhoshallbereadilyavailableduringworkinghours. 

2. Drinkingwater: 

 

a. Water ofgood quality fit for drinkingpurposeshall be provided for the workpeopleon scale 

not less than fifteen litres per head per day. 

b. Where drinking water is obtained from an intermitant public water supply systemeach 

workplaceshallbeprovidedwithstoragetankwheresuchdrinkingwatershallbe stored. 

c. Every water supply and storage shall be at a distance of not less than 15m fromany 

latrine drain or sources of pollution where water is to be drawn which is withinsuch 

proximity of latrine drain or any other source of pollution the well shall be property 

chlorinated before water is drawn from it for drinking.All such wells shallbe entirely 

closedinandbeprovidedwithatrapdoorwhichshallbedustandwaterproof. 

2. A reliable pump shall be fitted to each covered well, the trap door shall on keptlooked 

andopenedonlyforcleaningorin section whichshallbedoneatleastonceinamonth. 

3. Washingandbathingplaces 

Adequate washing and bathing places shall be provided separately for men and women, 

suchbathingplaceshallbekeptincleananddrainedconditionbathing(or)washingshouldnot be allowed in 

or near any drinking well. 

4. Latrinesandurinals 

They shall be provided within premises of every work place latrines and urinals in an 

accessibleplaceandtheaccommodationsseparatelyforeachofthemshallbeonfollowing 

scaleoronthescaleasdirectedbyEstate Officer, TANUVAS / Engineer-in-charge inanyparticularsuse. 
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1. WheretheNo.,ofpersonsemployeddoesnotexceed50-2seats 

2. WheretheNo.ofpersonsemployedexcess50butdoesnotexceed100-3seats. 

3. For every additional 100 persons- 3 seats.If women are employed separate latrines and 

urinals screened from these for Men shall be provided on the same scale. Except in work 

place providedwith water flush out latrines connectedwith a waterborne sewage systemall 

latrines shall be provided with receptacle on dry earth system which shall be cleaned atleast 

four times daily and at least twice during working hours and kept in strictly sanitarycondition. 

Therereceptacle shall be tarredinsideandoutsideatleastonceayear. 

The excreta from the latrines shall be disposed off at the contractor’s expenses in outway 

pipe approved by the local public health authority. The contractor shall also employ 

adequateNo.,ofscavengerstokeepthelatrinesandurinalsinaclean condition. 

5. Sheltersduringrest 

At every work site there shall beprovided free of cost twosuitable shed oneformeals 

andotherforrestseparatelyformenandwomenfortheuseoflabourers. 

6. Creches: 

Ateveryworkplaceatwhich50ormorewomenordinary employed hereshallbe provided twohuts 

ofsuitablesite for theuseof childrenunder theageof 6 years, belonging to such women one hut 

shallbe used for infant’sgames and playand the other as theirbed room. 

Thehutsshallnotbeconstructedon lowers and aridthanthefollowing. 

1. Dethatchedrooms 

2. Mudfloorsandwalls 

3. Plantsspreadoverthemudfloorandcoveredwithmeeting. 

ThesiteofthecrèchesshouldvaryaccordingtotheNo.ofwomenworkers.The crèches 

shouldbeproperlymaintainedandnecessaryequipmentliketoysetc.,shallbe provided huts shall be 

provided with suitable and sufficient sweepers to keep the place clean. There shall be Ayes in 

readiness, Sanitary urinals shall be provided to the satisfaction of thehealth officer of the are 

concerned. 

TheNoofhutsshallberestrictedtochildrentheirattendantsandmothersofthe children. 

7. Canteen: 

Cookedfoodcanteenonamoderatescaleshallbeprovidedforthebenefitsforthe workers as it is 

considered expeiant. 
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8. Shedsforworkmen 

The contractor should provide at his own expense ahead for housing the workmen. The 

shedsshall beon standardnotlessthanthecheapersheltertypetoliveinwhichthework 

peoplepertaininginthelocalityarea costumed to.A floor area of1.80mx1.30mfortwo people’sshallbe 

provided. The shedstobeinrowswith1.3maclanspacebetweenshedsand 

9mclearspacebetweenrowsifcondition permit. The workpeoplecamp shall be laid out in 

unitsof400persons each unit tohavea clear space of12malround. 

Additionalcondition:IV 

Safety provision in the building industry condition in addition to clause 42 of preliminary 

specification T.N.B.P. 

Article-1: 

PART-1 

1. Suitablescaffoldsshallbeprovidedforworkmenforallworkthatcannotbesafetydone from ladder or 

by other means. 

2. AScaffoldshallnotbeconstructedtakendownorsubstantiallyalteredexcept. 

3. a.underthesupervisionofthecompetentandresponsiblepersonsand 

c. Byasfaraspossiblecompetentworkerspossessingadequateexperienceinsuchkind of work. 

4. Scaffoldsshallbesoconstructedthatonpartthereofcandisplacedinconsequenceof normal use. 

5. Scaffoldsshall notbeoverloadedoneasfaraspracticable theloadshall beevenly distributed. Before 

installing lifting gearorscaffolds, special precaution shall betaken to ensure the strength and 

stability of the scaffolds. 

6. Scaffoldsshallbeperiodicallyinspectedbyacompetentpersons. 

7. Before allowing a scaffold to be used by the workmen every employer shall whether thescaffold 

has beenexecuted by his workmen or not take steps to ensure that itfunctions fullwith the 

requirements of this articles. 

Article-2. 
 

1. Workingplatformsgangwaysandstairwaysshallbesoconstructedthatpartthereofcan save unduly (or) 

equally. 

2. Tobesoconstructedandmaintainedtoobviatefromrisksofpersonstriplingorslipping and to be kept 

free fromanyunnecessaryobstructions. 

3. Everyworkingplatformgangwayworkingplaceandstaircaseshallbesuitablytested. 
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Article-3. 

1. Everyopeninginthefloorofabuildingoraworkingplatformshallexceptforthetimeand to extent required 

to allow the access of persons or the transport or shifting of materials be 

providedwithsuitablemeanstopreventthefallofpersonsormaterials. 

2. Whenpersonsareemployedonaroofthereisdangeroffallingfromheightexceedingthan 

tobeprescribedbynationallawsofregulationssuitableprecautionshallbetakentoprevent the fall of 

persons or materials. 

3. Suitableprecautionsshallbetakentopreventpersonsbeingstruckbyarticleswhich might fall from 

scaffolds or other working places. 

Article-4: 

1. Safemeansofaccessshallbeprovidedtoallatworkingplatformsandotherworkingplaces. 

2. Everyladdershallbesecurelyfixedandofsuchlengthastoprovidesecurelyhand–hold and foot hold 

every position which it is issued. 

3. Everyplacewhereworkiscarriedoutandthemeansofapproachtheretoshallbe adequately lighted. 

4. Adequateprecautionsshallbetakentopreventdangerfromelectricalequipment. 

5. Nomatterisonthesiteshallbeconstructedorplacedastocausedangertoanypersons. 

Article-5(Generalrules astohostingappliance: Article: 3) 
 

1. Hoistingmachinesandtackleincludingtheirattachmentsin chargesandsupportsshall 

a. Be of good mechanical constructionssound materials and adequate strength 

andfreefrompatenteffect and to be kept in goodworkingorder. 

b. Everyropeusedinhoistingorloweringmaterialsonasameansofsuspensionshallbe 

suitablequalityandadequatestrengthandfreefrompatentdefect. 

Article-6: 

1. Hoistingmachinesand tackle shall be examinedand adequatelytestedafter erectionon the 
siteandbeforeuseandre-examinedinpositionatintervalstobeprescribedbynationallaw of 
regulations. 

 
2. Everychainring,bookshacklelevelandpulleyblockusedinhoistingorloweringmaterials 

orasameansofsuspensionshall beperiodicallyexamined. 

Article-7: 

1. Everycranedriverorhoistingappliancesoperatorshallbeproperlyqualifiedand 

2. Nopersonsundertheageof21yearsshallbeincontrolofanyhoistingmachineincluding any scaffold 

which or give signals to the operator. 
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Article-8: 

1. In the case of every hoisting machine and of every chaining hood shackle, level andpulley 

blockusedinhoistingorloweringorasameansofsuspensionthesafeworkingloadshall be ascertained 

by adequate means. 

2. Everyhoistingmachineandallgearreferredtoaboveshallbeplainlymarkedwiththesafe 

Workingload.Inthecaseofhoistingmachinehavingavariablesafeworkingloadeach 

safeworkingloadandtheconditionsunderwhichitisapplicableshallbeclearlyindicated. 

3. Nopartofanyhoistingmachinesofanygearreferredtoaboveinthisparagraphshallbe 

loadedbeyondthesafeworkingloadexceptforthepurposeoftesting. 

Article-9: 

1. Motorgear,transmissionelectric,wiringandotherdangerouspartofhoistingappliance shall be 

provided with efficient safe guards. 

2. Hoistingappliancesshallbeprovidedwithsuchmeanaswillrequesttoaminimumtherisk of the 

accidental descent 

3. Adequateprecautionsshallbetakentoreducetoaminimumtheriskofanypartofa suspended load been 

wing accidently displaced. 

PART–III 

GENERALRULES,TOSAFETYEQUIPMENTANDFIRSTAID: 

Article-10: 

1. All necessary personal safety equipment shall be kept available for the use of the persons 

employedonthesiteandbemaintainedinaconditionsuitableforimmediateuse. 

2. The workers shall be required to use the equipment provided and the employer shall take 

adequatestepstoensureproperuseoftheequipmentbytheseconcerned. 

Article-11: 

Whenwork is carriedoninproximity toanyplacewhere thereisa riskof dangerall 

necessaryequipmentshallbeprovidedandkeptreadyforuseandall necessarystepsbetaken for the 

prompt, reasonsof any persons in danger. 

Article-12: 

Adequateprovisionshallbemadeforpromptlyfirstandtreatmentofallinjurieslikelyto be sustained 

during the course of the work. 

 

 

 

 

 

Article-13: 
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Where large work places are situated in cities, town or in the sub-urban and no beds are 

considered necessary owning to the proximity of city or town hospital, suitable transport shall be 

provided to facilitate removal of urgent cases to hospital at other work places, some conveyance 

facilitiessuchascareshallbekeptreadily available takeninjuredpersonsorpersons suddenly taken 

seriously ill to thenearesthospital. 

Generalspecifications: 

1. Cementconcreteflooringtiles shall be manufacturedfrommixerofcementnatural 
aggregatesandcolouringmaterialswhererequiredbypressuredprocess.Fixing manufacture the 
tilesshallbesubjectedtoapressurenotlessthan140kg/cm2. 

 
2. Proportion of cement to aggregate in the backing of the tiles shall be not less than 1:3 byweight. 

3. On removal from mould, that tile shall be kept in moist continuously at least for 7 days and 
subsequentlyifnecessaryforsuchalongerperiodthatwouldensuretheirconformityto 
therequirementstoTrayansestrengthresistanceofwetandwaterabsorptionandwould 

Minimizeshrinkageand cracking, tiles shallbestored under covers. 

4. Tolerance:toleranceonlengthandbreadthshallbeplusorminusonemillimeter. 

Tolerancethicknessshallbeplus5mm,therangeofdimensionsifanyofonedeliveryof 

tilesshallnotexceed1mm,lengthandbreadthand3mm,onthickness. 

5. THICKNESSOFWEARINGLAYERS: 
 

Classoftiles Minimumthickness 
Ofwearinglayer 

Plaincementandplain colored tilesgeneralpurpose. 3mm 

Plain cementandplain colored tilesforheavyduty 6mm 

(Mosaic)terracetileswithchipsofsizevaryingfromthe smallest upto 6mm. 5mm 

(Mosaic)terracetileswithchips12mmsizerangingfromthe smallest upto 12mm, 
or ½” 

5mm 

(Mosaic)terracetileswithchipsofsizevaryingfromthe smallest upto 20mm or 
¾” 

6mm 

6. Colourandappearance:Thecolourandtextureofthewearinglayershallbeuniform through its 

thickness. 

7. When specifying the tiles, the contractor should specifically indicate whether the chips tobe 

usedare from thesmallest to 20mm, size.Theofficers of thedepartment shall alsospecify 

sizeofchipsbyreferringtheapproximatephotographgivenin Indian standardNo. 1237/1959. 
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8. Generalqualityoftiles 

Unlessotherwiserequiredthe wearing aceoftheterracetilesshallbemechanically 

roundandfilled.Thebearingfaceofthetilesshallbeplaced,freefromprojections,depression 

andbracks(Haircracksnotincluded)andshallbereasonablyparalledtothebackfaceoftiles. Allangles shall 

be rightanglesandalledgesshallbe sharpandtrue. 

9. BREAKINGTRAVERSESTRENGTHOFTILESSHALLBEGIVENASBELOW: 
 

Sizeoftiles 

cm. 

Span 

cm. 

Breakingwettest 

cm. kg. 

Landbaseddrytest 

Kg 

19.85x19.85 15 71 105 

24.85x24.85 20 90 120 

29.85x29.85 25 99 149 

 

10. Theaveragewetofnotlessthan12specimensshallnotexceed2mm.andtheweather any individual 

specimen shall not exceed 2.5cm. When tested in an abrasion testingmachine. 

11. Theaveragepercentageofwaterabsorptionsnotlessthansixfulltiles,specimen,shall not exceed 

ten in the caseof water absorption test. 

12. Thedensityofthetilesshallbeintheorderofamount2.4gms.thetilesshallbelaidwith 

theminimumpossiblewidthof jointsandnotexceeding1/32inches.The jointsshallbe filled with 

grey cement to match the finish of the tiles and shall be made almost invisiblewhen the floor 

is given the final polish. The polishing shall be done by means of electric 

polisherwhereverpossibleandhandpolishtootherplaceslikeverticalfaces,orwallcoves and other 

areas where the machines can have not access and glossy, surface aseven as possible. 

 

Allanglesatjunctionofverticalfacesshallberundedofthe11/2”rediouswithsame quality of 

materials and colour of the tiles of the floor. But laid in situ and these coves shall be 

measuredaspartofflooringandpaidforatthesameratesandtheflatfloors.Thecoloursof 

thetilesshallgenerallymatchothercolouredfaceadjustmentorasmaybedirectedby Estate Officer, 

TANUVAS / Engineer-in-charge. 

The dadooing and skirting have to be finished by giving necessary, faces in the brick wall 

itself so that the projection does not exceed ½” from the face of the wallies, the finish plastered 

surfaces.Basedonthemodulusofruptureof30kgsqmfordrytestandtwothirdsofthevalue of wet test. 

 

 

 

 

 

GUIDELINESFORADDITIONOFSTRENGTHGARDENINGOFCONCRETE: 
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Plain and reinforced concrete have been graded according to the cube 

compressivestrengthanddesignatedasM10.M15.M20.M25.M30andM40thedesignationofconcrete 

theletterreferstothemixandtheNumbertothespecified28daysworkcubecompressive strength of that 

mix expressed in Kg/cm2. 

Approximately the M.10 M15. M20 and M25 grades of concrete corresponds 1:3:6,1:2:4, 

1:11/2:3,1:1:2nominalmixes of ordinaryconcreteused. 

The proportion aggregate cement and water to be used for controlled concrete shall be 

designedbypreliminarytestsofmaterialstobeactuallyusedtoobtainandspecifiedstrength 

withtheuseofminimumquantityofcement,howeverthemaximumtotalquantityofaggregate 

byweightper50kgofcementshallnotnormallyexceed450kg. 

For any particular item, compressive strength required to be obtained by the concrete at 

26daysinthepreliminaryandworkstestsonthe15cm.cubesminimumcementconcrete 

requiredtobeusedandtheapproximateproportionsofapprovedfineand course aggregate shall be 

specified in the tender schedule. These particulars will be only for the guidance of the contractor for 

quotingrates. 

Immediately upon the receipt of the award of the contract, contractor shall inform the Estate 

Officer, TANUVAS,theexactlocationofthesourceofthematerialswhereheproposedtouse 

andgetthematerialsapproved. Themixwiththeactualapprovedmaterialstobeusedshallbe 

gotdesignedinanapprovedlaboratorybythecontractorwithminimumquantityofcementto 

thespecifiedstrength in the preliminarytestandtheproportionsgotapprovedfromthe Estate Officer, 

TANUVAS inwriting. Theseproportionsshallbe used. So 

longasthematerialscontinuetobeofthesamequalityandthesamesources 

subjectonlytosightchangesintherelativequalitiesofflineandcourseaggregateforthe 

purposeofpromotingworkabilityprovidedtheworkstestsalsoshowtherequiredstrength. 

Ifduringtheprogressofworkthecontractorwishestochangethematerialsthe 

proportionshallbemixedonthebasisoffreshpreliminaryteststogivetherequiredstrength afterthe 

Executive Engineer issatisfiedthatthematerials satisfy the specification. No adjustment of costshall 

be made for change of proportions of cement fixed in the originalpreliminary tests. 

PROPORTIONATEOFMIX: 

 
Each batch of mix shall be proportioned to weight of cement fine aggregate and course 

aggregate water for each batch shall be added in quantity measured by volume or by weight, where 

weight of cement as determined by accepting the maker’s weight per bag a reasonable 

numberofbagsshallbeweightedseparatelytochecknet weight, where thecementisweighted 

onthesiteandnotinbagsitsshallbeweightedseparatelyfromthe aggregates. All the 

weightingequipment’sshallbe maintained in acleanandserviceableconditionandtheir accuracy 

checked periodically. 

 
 

Dowmloaded from SkillCouncils.com



48 
 

CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

Mixing: 

Mixingshallbedoneonlybymechanical mixers. The quantitiesoftheaggregateand 

watershallbeadjusteddulyinthefieldtocompensateforbulkageduetothequantityof moisture prevent in 

the fine aggregate and free water in the course aggregate at the time of use. 

TESTS: 

Testsshallbegotdoneinanapprovedlaboratoryatthecostofthecontractor. 
 

A. Preliminarytests 

Ifconcretemixersarespecifiedbyitsstrengththanthemixheedsbedesignedand preliminary tests 

should be carried. 

Apreliminarytestsisconductedinalaboratoryofthetrialmixofconcreteproducedin the laboratory 

with the object of:- 

a. Designingofconcretemixbeforetheactualconcreteoperationstarts. 

b. Determiningtheadjustmentsrequiredinthedesignedmixorwhenthereis change in 

thematerialsusedduringtheexecutionof work. 

c. Verifyingthestrengthofconcretemix 

B. Workstests: 

Thetestconductedeitherinthefieldorinalaboratoryonthespecimenmadeonthe works out of 

concrete being used on the works. 

Thesamplingshallbespreadasevenlyaspossible throughout theday, whenwide 

changesinwhetherconditionsoccurduringconcretingadditionalsamplesmaybetakenas desired by the 

Assistant Executive engineer and Estate Officer, TANUVAS. 

Allexpensesonthetestsshallbebornebythecontractorsnothingextrashallbepaidto the contractor 

for carrying out the tests. 

All samples for tests shall be taken in the presence of Assistant Estate Officer concernedand 

the contractorofhisauthorizedagent. 

All mix design and test date and results shall be maintained as part of the record for the 

contractandshallbesignedbytheAssistantExecutiveEngineerandthecontractor. 

Aregisterofcementconcretecubescostandtestedgivingthefollowingparticularsshall be 

maintained at the site. 

1. Nameoftheworkandreferencetoagreement 

2. Sl.No. 

3. Dateandtimeofsampletaken 

4. SampleNo. 

5. No.ofcube 

6. Identificationworks 

7. Proportionsofmix 

8. Descriptionoftheportionofworkrepresentedbythesampleandquantityof 

concreterepresented by the sample. 
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9. InitialsofAssistantExecutiveEngineerandcontractorsauthorizedagentin 

whosepresence sample is taken. 

10. Resultof7daystest. 

11. Resultof28daystest 

12. ReviewremarksbyAsst ExecutiveEngineer/ExecutiveEngineer/Estate Officer, TANUVAS. 

 

Extract of: IS456– 2000 

4.2.2.1:PlainandreinforcedconcreteshallbeinsevengradeddesignedM10,M15,M20, M25, M30, M35 and 

M40. 

Note: in the designation of the concrete mix, letter M. refereed the mix., and the number to the specified 

28 days works cube compressive strength of that mix expressed in kg/cm2. 

 Strengthrequirementsofconcrete 

 when a ordinary Portland cement or Portland blast furnace stag cement conforming to 

accepted standards (vI.5) (21/2 is used the compressive strength requirements for various grades of concrete 

shall be as given in Table I. Where rapid hardening Portland cement is used the 20 days compressive, strength 

requirement specified in Table 1.Shall be met at 7days, where other cements are used the Engineer incharge 

shall specify the corresponding requirements preferably on the basis of preliminary tests. 

*IS 269/1458 specification for ordinary rapid hardening and low heat Portland cement is 455/1962 

specification for Portland blast slab cement. 

 .3 strength requirements specified in Table 1 shall apply to both controlled concrete and 

ordinary concrete (Sec. 4.3.1) preliminary tests need not however be made in theCase of ordinary concrete. 

1. In order to get a relatively quicker idea of the quality of concrete, optional works tests on beam 

for module or rupture at 72-2 hours of at 7days, or compressive strength tests at days may be carried outin 

additional to 28days compressive strength tests.In all cases, the 28days compressive strength specified in 

Table 1 shall alone in the criteria for acceptance or rejection of the concrete.If however, from 

testscarriedout in aparticularjob overareasonably long period ithasbeenestablished tothesatisfaction of the 

Engineer–in-charge that suitable ratio between the 28days compressive strength and the modulus of 

rupture at 72+2 hours or at 7 days or compressive strength at 8 days may be accepted the Engineer-in-

charge may be suitably relax the frequency of 28 days compressive strength test specified in the table 5 

providedtheexpectedstrengthvaluesatthespecifiedearly ageareconsistentlymet.Forthis purposethe values 

given in Table 2 may be taken for general guidance in the case of concrete made with ordinary cement. 

b. where the strength of concrete mix, as indicated by tests, lies between strength for any two 

gradesspecified inTable1. Suchconcreteshallbeclassifiedforallpurposeasaconcretebelongingtothe lower of 

the two grades between which its strength lies. 

 

 

 

 

 PROPORTIONINGANDWORKSCONTROL 

 Methods of proportioning the determination of preparations of cement aggregate and waterto 
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attain the required strength shall be made by one of the following. 

a. With preliminary tests by designing the concrete mix such concrete shall be called controlled 

– concrete. 

b. Without preliminary tests by accepting nominal concrete mixes such concrete shall be called 

“Ordinary Concrete”. 

 1. Controlledconcrete: 

 As for as practicable, controlled concrete should be used on all concrete works, controlled 

concrete for use in plain and reinforced concrete structure shall be in grades M10, M15, M20, M25, M30, M35 

and M40. 

 The concrete mix shall be designed to have an average strength corresponding to the 

values specified for preliminary tests in Table.1. The proportions chosen should be such that the concrete 

inadequate workability for the conditions prevailing on the work in question and may be properly compacted 

with the means available. 

The maximum, total quality of aggregate by weight per 50kg of cement shall not exceed 450 kg 

except where otherwise specifically permitted by the Engineer in charges. 

 Except where it can be shown to the satisfaction of the Engineer in charge that supply of 

properly grade aggregate of uniform quality can be maintained over the period of works the grading of 

aggregate should be controlled by obtaining, the coarse aggregate in different sizes and blending them in the 

right proportions when required, the different sizes being stocked in separate stock piles the materials 

shouldbestockpilesseveralhourspreferablyadaybeforeuse.Thegradingofcourseandfineaggregate should be 

checked as frequently as possible the frequency for a given job being determined by the Engineer, in charge to 

ensure that the suppliers are maintaining the grading uniform with samples that of the samples used in the 

preliminary tests. 

4.2.3.4 In proportioning concrete the quantity of both cement and aggregate should be determined 

by weight. Where the weight of cement is determined by accepting the manufactures weight per bag a 

reasonable number of bags, should be weighted separately to check the net weight. Where the cement is 

weighted on the site and not in bags, it should be weighted separately from the aggregates. Water should 

on either measured by volume in calibrated tanks (or) weighted all measuring equipment’s should be 

maintained in a clean serviceable condition and their accuracy periodically checked. 

4.2.3.5 It is most important to maintain the water cement ratio constant at its correct value. To this 

enddeterminationofmoisturecontents inbothfindandcoarseaggregateshouldbemadeas frequencyas possible 

the frequency for given job being determined by the Engineer in charge according to weather conditions 

the amount or the added water should be adjusted to compensate for any observed variationsin the 

moisture contents. For the determination of moisture content in the aggregate IS 2386 part III 1963.  

 

 

Methods of test for aggregate for concrete part III specific gravity, density, voids, absorption building, may 

be referred to allow for the variation in weight of aggregate due to variation their moisture content suitable 
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adjustments in the weights of aggregates should also be made. 

 No substitution in materials used on the work for alterations in the established proportions 

except as permitted in 4.3.2.5 shall be made without additional tests to show that the quality and strength of 

concrete are satisfactory. 

 Workability of the concrete should be checked at frequent intervals, the slump test or 

where facilities exist, the compacting factor test–in accordance withIS-1199 Part II 2018 may be adopted for 

this propose. 

 A competent person should be employed whose first duty will be to supervise all stage in 

the preparation and placing of the concrete. All works test specimen should be made and site tests carried out 

under his direct supervision. 

Dowmloaded from SkillCouncils.com



52 
 

CONTRACTOR       Sd/-xxxxxx                                                                                                                               
ESTATE OFFICER 

TANUVAS,Chennai-51  

Ordinaryconcrete: 

Where it is considered not practicable to use controlled concrete ordinary concrete may be used for 

concrete of grades M10, M15, M20 and M25. The proportions of materials for nominal concrete mixes 

for ordinary concrete shall be in accordance with table III. 

In proportioning concrete, the quantity of cement should be determined by weight. The quantities of 

fine & coarse aggregate may be determined by volume, but these should also preferably be 

determined by weight. In the latter case the weight should be determined form the volume specified 

intable III and the weight per liters of dry aggregate. If fine, aggregate is moist and volume batching is 

adopted. Allowances shall be made for bulking in accordance with IS.2386/ Part III -1963. 

4.3.3.3. The watercementratioshallnotbemorethanthesespecifiedinTableIII. 

The cement concrete of the mix specified in Table III for any nominal mix may be increased if the 

quantity of water in a mix was to be increased to overcome the difficulties ofplacement and compactionso 

that the water cement ratio specified in Table III is not exceeded. 

Note1: InthecaseofVibratedconcrete, thelimitspecifiedmaybesuitablyreducedtoavoidsegregation. 

Note2: Thequantityofwaterusedintheconcretemixforreinforcedconcreteworkshouldbe 

sufficientbutshouldnotbemorethansufficienttoproduceadenseconcreteof 

adequateworkabilityforitspurposewhichwillsurroundandproperlygrip,allthe 

reinforcementworkabilityoftheconcreteshouldbecontrolledbymaintainingawatercementratiothatisfou

ndtogiveaconcretewhichisjustsufficientlywettobeplaced and compacted without difficulty with the 

means available. 

 Workability oftheconcreteshouldbecontrolledbydirectedmeasurementofwatercontent, 

making allowance for any surface water in the fine and course aggregates.The slump test in accordance with 

IS 1199Part II 2018 may be used as guide. 

 Allowance should be made for surface water present in the aggregate when computing the 

water content, surface, water shall be determined by one of the field methods described in IS 2386/Part 

III1963.Intheabsenceof exactdatetheamountofsurfacewater may beestimatedfromthevalues given in Table 4. 

 If ordinary concrete made in accordance with the proportions given for a particular grade 

does not yield the specified strength due to proper qualities of materials not being available such concrete shall 

be classified as belonging to the appropriate lower grade. Ordinary concrete proportioned for a given grade. 

In accordance with Table III shall not, however be placed in a higher grade on the ground that the 

test strength and are higher than the minimum specified no interpolation shall be permissible. 

 Samplesizeandacceptancecriteria. 

 AlltestsshallbecarriedoutinaccordancewithIS516-2021. 

 The number of test specimen required the frequency of sampling and the criteria for 

acceptanceofaconcreteasconformingtothespecifiedgradeshallbeinaccordancewithTableVforboth ordinary 

concrete and controlled concrete No preliminary tests are however necessary in the case of ordinary 

concrete. 
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TABLE-1STRENGTHREQUIREMENTOFCONCRETE 

CLAUSE 4.2.2.1 AND 4.2.2.2 

AllvaluesinKg/Cm2. 
 

 
Gradeofconcrete 

Compressivestrengthof15cm.,cubesat28daysaftermixing 
conducted in accordance with IS 516-2021 

PreliminarytestMin Workstestmin 

M.10 135 100 

M.15 200 150 

M.20 260 200 

M.25 320 250 

M.30 380 300 

M.35 440 350 

M.40 500 400 

Note1:PreliminaryTest:Atestconductedinalaboratoryonthetrialmixofconcrete produced in the laboratory with the 

object of 

a. Designingaconcretemixbeforetheactualconcretingoperationsstarts. 

b. Determiningtheadjustmentsrequiredinthedesignedmixwhenthereisachangeinthe materials 

used during the execution (or) 

c. Verifyingthestrengthorconcretemix 

Note2:WorksTable–Alltestconductedeitherinthefieldorinalaboratoryinthespecimens made on the works out 

of the concrete being used on the works. 

Note3:SizesofCubes–

intheworkstestwiththeapprovaloftheEngineerincharge10cmcubasmaybeusedinplaceof15cmprovide

dthemaximumnominalsizeofaggregatedoesnot exceed 20mm even the use of 15cm cubes should 

normally be restricted to concrete 

havingamaximumnominalsizeofaggregatenotexceeding40mmsizeisrequiredtobe 

testedthesizeofcubesshouldspecifiedbytheEngineerinchargekeepinginviewthat generally the length 

of size of the cube should be about four times the maximum nominal size of aggregate in the 

concrete constituting the cube specimen. 

Note4:StrengtheningRotationtosizeofcube 

Where 10cm cubes are used the values obtained from tests, of 10cm cubes shall be reduced tote 

extent established by comparative preliminary tests with 10&15cm. cubes or in the absence of such 

compressivetest,by10percentofthevalueofdeterminedfromthetestsin ordertogivetheequivalent 

Strength for 15cm., where cubes larger than 15cm are adopted generally modification is necessary unless 

otherwise specified by the engineer incharge. 
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Note5:Cylinderstrength: 

Compressive strength tests may with approval of the Engineer in charge be conducted on 15cm 

diameter and 30cm, high cylinders in accordance with IS-516-1959 instead of a cube, where cylinder 

strength figures are adopted the compressive strength figures given above shall be modified according to 

the formula, minimum cylinder compressive strength required 0.8 compressive strength specified 15cm 

cubes. 

The Central Road Research institute, New Delhi has carried out tests with a view to establishing a 

relation between water cement ratio and the compressive strength concrete using ordinary Portland 

cements manufactured in the country in accordance with IS 269-1959. 

As a result of these, it has been considered advisable to give graphs showing the relationship 

between the compressive strength of concrete mixes with different water cement ratios and the 7 days 

compressivestrengthofcement tested in accordance withIS-269-1959.Thesegraphshavebeengivenin 

appendix as they would be of some assistance in obtaining the water cement ratio for trial mixes of 

concrete. 

TableII:OptionalworkTestRequirementofConcrete: 

(Clause4.2.2.2(a):Allvaluesinkg/cm2) 

AlltestshallbeconductedinaccordancewithIS:516–2021 
 

Gradeofconcrete 
Compressivestrengthon 
15cm cube min. at 7day 

Modulusof rupture bybeamstest 
At72+2Hours At7Days 

M.10 70 12 17 
M.15 100 15 21 
M.20 135 17 24 
M.25 170 19 27 
M.30 200 21 30 
M.35 235 23 32 
M.40 270 25 34 

Note:Note2and3undertablesIarealsoapplicabletoTable II 
Table III: 

CONCRETEMIXPROPORTIONS 
(Clause 4-3-5) 

ORDINARYCONCRETE 
Gradeof
concrete 

Total quantity of dry aggregate by 
volume per 50 kg of cement to be taken 
atthesumoftheindividualvolumeof 
Fineandcourseaggregatemix 

Proportion of fine 
aggregatetocourseaggr

egate 

Quantity of 
waterper50kg 
of cement mix 

1 2 3 4 

M.10 300 Generally 1:2 for fine aggregate to 
course aggregate by volume but 

subjecttoupperlimitof1:1½andalow
erlimitof1:3 

34 

M.15 220 -do- 32 
M.20 160 -do- 30 
M.25 100 -do- 27 
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Note 1: The proportion of the aggregate should be adjusted from upper limit of lower limit progressively as 

the grading of the fine aggregate become fine and the maximum size of course aggregate become larger. 

Examples: For an average grading of fine aggregate that is zone II I.S. 383/1963 the proportion shall 

be1:1½, 1:2 and 1:3 for maximum size of aggregate 10mm, 20mm and 40mm respectively. 

Note2:ItmaybenotedforgeneralguidancethatM10,M15,M20andM20ofordinaryconcrete 

Correspondingapproximatelyto1:3:6,1:2:4,1:1½:3and1:1:2nominalmixesofordinaryconcrete currently 

used in the country. 

TableIV:Surfacewithwatercarriedbyaverageaggregate: 
 

Aggregate Approximatequantityofsurfacewater(M3) 

(1) (2) 

Verywetsand 120 

Moderatelybywetsand 60 

Moistsand 40 

*Moistgravelorcrushedrock 20to40 

*Coarsertheaggregatelessthewateritwillcarry. 

 
AMENDMENTTOTHETAMILNADUTRANSPARENCYINTENDERSRULES 

[G.O.Ms.No.309,Finance(Salaries),17
th

October2017,Purattasi31, Hevilambi, 

ThiruvalluvarAndu – 2048] 

No.SROA-46(d)/2017. 

In exercise of the powers conferred by sub-section (1) of Section 22 of the Tamil Nadu 

Transparency in Tenders Act, 1998 (Tamil Nadu Act 43 of 1998), the Governor of Tamil Nadu hereby 

makes the following amendment to the Tamil Nadu Transparency in Tenders rules, 2000. 

2. Theamendmentherebymadeshallcomeintoforceon17
th

dayofOctober,2017. 

AMENDMENT 

Inthesaidrules,afterrule13,thefollowingruleshallbeinserted,namely:- 

“13-A. General Condition :- The tender document shall include a condition that all the contractors and sub- 

contractors hired by main contractors shall engage construction workers registered with the Construction 

Workers Welfare Board as required under the Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service)Act, 1996 (Central Act 27 of 1996)”. 
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SpecialConditionsforQualityControlSystem 

 

1) The Contractor shall establish Quality Assurance and Quality Control 
SystemsInaccordancewithQualityAssurancePlantoprovecompliancewiththe requirements of 
the contract as approved by the Estate Officer, TANUVAS (or) Engineer-in-charge concern. 

 

2) The Contractor shall provide all apparatus, assistance, documents and other information, 
electricity, equipment, fuel consumables, instruments, labour,materials and suitably qualified 
and experienced staff as are necessary to carry out the specified test efficiently. The 
samples shall be collected and the tests may be conducted in the presence of the Engineer-
in-Charge or his authorized representatives. 

 
3) Alternativelythe contractor may test the materials during execution of works atthe reputed 

laboratories approved by the Estate Officer, TANUVAS at the contractors own cost, 
provided that the samples are collected with proper identificationmarksinthe presence of the 
Engineer-in-Charge or his authorized representative. 

 
4) The frequency of testing of materials shall be in accordance with the relevant IS codes. 

 

5) Compliance with the Quality Assurance / Quality Control Systems shall not relieve 
thecontractor of any of his duties, obligations or responsibilities coveredunder the contract. 

 

6) The Engineer-in-charge shall check the contractor’s work and notify the contractor of any 
defects that are found. Such checking shall not affect the contractor’s responsibilities. The 
Engineer-in-charge may instruct the contractorto search for a defect and to uncover and test 
any work that the Engineer-in- charge considersmay have a defect. 

 
7) If the contractor has not corrected a defect within the time specified in theEngineer-in-

charge notice, the Engineer-in-charge will assess the cost ofhavingthe defect corrected, and 
the contractor have to bear the costs. 

 
 

ADDITIONALSPECIALCONDITION 
 
 

If the bid of the successful tenderer is seriously unbalanced in relation to the departmental 

value put to tender of the cost of work to be performed under the contract the Estate Officer, 

TANUVAS may require the tenderer to produce detailed price analysis for any or all items of the bill of 

quantities to demonstrate the internal consistence of these prices with the construction methods and 

schedule proposed.After evaluation of the price analysis, the Estate Officer, TANUVAS may require 

that any amount of the performance of additional securitybe increased of the expense of the 

successful tenderer to a level sufficient to protect the Government against financial loss in the event of 

default of the successful tenderer underthe contract. 
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G.O.(3D)No.14MunicipalAdministrationandWaterSupply(GL)Dept.dt:01.06.10 

General Guidelines regarding the safety measures to be observed for the prevention of children 
being trapped and falling into bore wells and tube wells or abandoned wells as follows. 

 
i. "The owner of the land/premises, before taking any steps for constructing bore well/tube well must inform 

in writing at least 15 days in advance to the concerned authorities in the area, i.e., District Collector / 

District Magistrate/ Sarpanch of the Gram Panchayat / concerned officers of the Department of Ground 

Water / Public Health / Municipal Corporation, as the case may be, about the construction of bore well / 

tube well. 

ii. Registration of all the drilling agencies, viz., Government / Semi Government / Private etc., should be 

mandatory with the district administration. 

iii. Erectionofsignboardatthetimeofconstruction  earth wellwiththefollowingdetails: 

(a) Completeaddressofthedrillingagencyatthetimeofconstruction/rehabilitationofwell. 

(b) Completeaddressoftheuseragency/ownerofthewell. 

iv. Erectionofbarbedwirefencingoranyothersuitablebarrieraroundthewellduringconstruction. 

v. Construction of cement /concrete platform measuring 0.50 x0.50 x0.60 meter (0.30 meterbelow ground 

level) around the well casing. 

vi. Cappingofwellassemblybyweldingsteelplateorbyprovidingastrongcaptobefixedtothecasing pipe with bolts 

& nuts. 

vii. Incaseofpumprepair,thetubewellshouldnotbeleftuncovered. 

viii. Fillingofmudpitsandchannelsaftercompletionofworks. 

ix. Filling up abandoned bore wells by clay / sand / boulders / pebbles / drill cuttings etc., from bottom to 

ground level. 

x. On completion of the drilling operations at a particularlocation, the ground conditions are to be restored as 

before the start of drilling. 

xi. District Collector should be empowered to verify that the above guidelines are being following and proper 

monitoring check about the status of boreholes / tube wells are being taken care through the concerned 

State / central Government agencies. 

xii. District / Block / Village wise status of bore wells / tube wells drilled viz., No. of wells in use No. of 

abandoned bore wells / tube wells properly filled up to ground levelisto be maintained at District Level. 

Inruralareas,themonitoringofthe above isto be donethrough Village Sarpanch and the Executivefrom the 

Agriculture Department. 

xiii.  In case of urban areas. The monitoring of the above is to be done through Junior Engineer and the 

concerned Department of Ground Water/ Public Health /Municipal Corporation etc., 

xiv. If a bore well / tube well is 'Abandoned' at any stage, a certificate from the concerned department of 

Ground Water / Public health / Municipal Corporation / Private Contractor etc., must be obtained by the 

aforesaid agencies that the 'Abandoned' bore wells / tube well is properly filled up to the ground level. 

Randomin section oftheabandonedwellsisalsotobedonebythe Executive of the concerned agency/ 

department. Information on all such data on the above are to be maintained in the District Collector /Block 

Development office of the State. 
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TableIV:PreliminaryTest: WORKTEST ACCEPTANCECRITERIAFORCONCRETE(ALLGRADE) 
 

Minimum No. of 
specimensfromeachbatch 

(cubes) 

Minimum 
Frequency 

Criteria for 
acceptance 

MinimumNo.ofspecimenstakenfromthesamedayswork 
MinimumFrequency 

 
 

 
Criteriafor
acceptance 

Cubes Beams 

7days 
compressive 
strengthtest 
as optional 

test if 
desired 

 
28 days 

compressive 
strengthtest 

  7 days 
compressive 
strengthtest 

as an 
Optionaltesti

f desires 

 
25 days 

compressive 
strengthtest 

72+2 Hours 
test as an 

optionaltest 
if desired 

7 days test 
as an 

optionaltest 
if desired 

 
Intermsof 
the quality 
ofconcrete 

 
Intermsofp

eriod 

1 2 3 4 5 6 7 8 9 10 11 

5 5 For each 
batchwitha
minimumoft
hree 
batches 

Accept for if 
average 
compressive 
strength of 
thespecimen
tested is not 
lessthanthec
ompressive 
strength 
specified in 
Table–I 
(ForOptional
tests See 
Table-2) 
subject to 
theconditiont
hatonly one 
out of five 
consecutive 
test may 
give a value 
less than 
specified 
strength 

3 3 3 3 For every 
150 cubic 
metre of 
concreteorp
artthereof 

At such 
intervals as 
theEngineeri
ncharge, 
maydecide. 
Howeverin 
the case of 
concrete 
sampleshall 
be drawn on 
eachdayfor 
the first four 
day of 
concreting 
and there 
afteratleast. 

Acceptedto
average 
strength of 
the 
specimen 
test is not 
less than 
thestrength
specified 
Table –I 
(Foroptional
test see 
Table- 
1)  
Subjecttoth
econditionth
at only one 
out of three 
consecutive 
test may 
giveavalue 
less than 
the 
specified. 
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1 2 3 4 5 6 7 8 9 10 11 

 
 
 
 

 
--- 

 
 
 

 
10 

 
 
 

 
For each 

batchwitha
minimumoft

hree 
batches 

 
 
 

 
Accept if 
average 

compressive 
strength of 

the 
specimens 

tested is not 
lessthanthec
ompressive 

strength 
specified in 

Table-I 
subject to 

theconditiont
hat the 
average 

compressive 
strength 
shall be 

more than 
thespecified
compressive 
strength in 
Table-I, by 
atleast the 
value of 
standard 

deviation*of 
theseriesof 

the test 
*Standarddevi

ation 

 
 
 
 

 
5 

 
 
 
 

 
5 

 
 
 
 

 
5 

 
 
 
 

 
5 

 
 
 
 

 
For every 
150 cubic 
metre of 

concreteor
partthereof 

Once in 7 
days of 

concreting 
 

 
At such 

intervalsast
he 

Engineer 
inchargem
ay decided. 
However in 
the case of 
controlled 
concrete 
samples 
shall be 

drawn on 
eachdayfor 
the first four 
days of the 
concreting 
and there 

after atleast 
one seven 

days 
concreting 

Strengthbutt
hisshallnotb
elessthan 

90% for the 
specified 
strength 
Accept if 
average 

strength of 
the 

specimen 
testedisnot 
less than 
strength 

specified in 
Table-I (For 

optional 
tests see 
Table-32) 
subject to 

theconditiont
he one out 

of five 
consecutive 
tests may 

give a value 
lessthanthes

pecified 
strength. 

*standarddeviation=d2/(n-1) 
Where‘d’individualldeviationfromtheaverageand‘n’numberofspecimenstested 

 
 
CONTRACTOR  Sd/- 

  ESTATE OFFICER 
 Tamil Nadu Veterinary and Animal Sciences University,                            

 Madhavaram Milk Colony, Chennai – 600 051. 

Dowmloaded from SkillCouncils.com



60  

CONTRACTOR  Sd/- 
  ESTATE OFFICER 

 Tamil Nadu Veterinary and Animal Sciences University,                            
 Madhavaram Milk Colony, Chennai – 600 051. 

  

GENERALCONDITIONSOFCONTRACT 
 

APREFACE 

1. IntentandreferencetoTamilNaduBuildingPracti

ce 

1. ItisintendedbytheseTamilNaduPractice to 

describe. 

(a) Thecharacterofthematerialstobeused; 

(b) Themethodofexecutionofworkand 

(c) The contractor's responsibilities to the Public, 

Government and its workmen and general contract 

conditions which are to be accepted by every 

contractorwhoexecutesworkentrustedtohimbytheDep

artment. 

1.2. Wherever the term "Standard Specifications" 

or"Specifications"ortotheabbreviationT.N.B.P.No: or 

TNBP is used in the specifications or in estimates or 

contract documents, it shall refer to the relevant, 

specification in the Tamil Nadu Building Practice. 

3. The. Abbreviation "IS." shall mean "Indian 

Standard-". 

2. Applicability of the Tamil Nadu Building 

Practice. 

 It shall be unnecessary to include in any 

contractdocumentsaspecificationforanyitemofwork 

which is defined in the tender notice or in the contract 

schedule of work to be done by a Tamil Nadu Building 

Practice number (TNBP No.) The fact that the item Is 

defined as specification, shall mean that the contractor 

is to execute the work according at such specification 

modified as may be necessary by an addendum 

specification for that particular item of work. In the 

absenceofspecificationforanyworkor material inthe 

T.N.B.P. such. Work should carried out in accordance 
with the instruction given by the Estate Officer, 
TANUVAS.THESE GENERAL CONDITIONS OF 
CONTRACT SHALL APPLY TO ALL AGREEMENTS 
ENTERED INTO BY CONTRACTORS WITH THE 
PUBLIC WORKS DEPARTMENT OR TANUVAS, 
Chennai-51ANDshall form 
Aninseparable conditionofcontract andit shallnotbe 

necessary to append a copy of the same to the 

agreement. 

3. Contractor to sign in the Division (or the sub 

Divisional) copy of the T.N.B.P. 

 Every contractor who executes work for the 

Public Works Department or the Highways Board and 

Rural Works Department shall carefully study the 

schedule for work tobe done andhis obligation under 

the "General Conditions of Contract" which apply to all 

agreements, and he shall sign in the Divisional Office 

coy of the T.N.B.P. (or the Sub-Divisional copy if so 

arranged by the Estate Officer, TANUVAS) as evidence 

that be understands clearly the conditions of contract 

governing his agreement and accepts the same. 

 Itshallnotbenecessaryforthecontractorsto sign 

the Divisional Office copy of the T.N.B.P. for every 

contract awarded to him, but his signature therein will 

be evidence that the accepts theconditions of contract 

(which include the standard specifications) as detailed 

in the T.N.B.P. for every contract into which he enters. 

It shall also be the contractor's responsibility by 

frequent perusal of the Divisional Office (or the sub 

Divisional Office) copy to become conversant with 

sanctioned alterations or additions made to the 

T.N.B.P. as soon as they are made. A separate 

volume of addenda to the T.N.B.P. will be maintained 

in each Division (or sub division office) as the case 

may be in which will be entered all sanctioned 

corrections and additions.This must also be studied 

and signed by every contractor before executing an 

agreement. Interleaving correction slips will not be 

made for his purpose. The contractor should purchase 

copy of, the T.N.B.P. for his reference while executing 

work. 

4. Sub-specifications: 

4.1 Works of similar nature having many common 

clauses in their specification are grouped under one 

specification number with a "General" preface thereto, 

andthesub-specificationarethereforegivenan 
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Alphabeticalaffix. 

 
5. AdditionsandalterationstotheT.N.B.P. 

 Additions and alterations to the T.N.B.P. will 

be incorporated in the addenda volume as authorized 

by the Chief Engineer 

6. Powers of Estate Officer, TANUVASto 

supplement or alter the T.N.B.P 

6.1Estate Officer, TANUVAS may alter the 

specification for any particular which is within their 

respective powers of sanction, when such alteration is 

found necessary by attachment of a 

correctionsheettothecontractform,bearingthe 

T.N.B.P.number, the corrections and the signature of 

theEstate Officer, TANUVAS as the case may be, 

together with the signature of the contractor. Similarly 

additional specifications, for items for which there are 

no standard specifications will be made by attachment 

to the contract documents of addendum specifications 

sheet bearing the signatureoftheEstate Officer, 

TANUVASas the case may be and the signature of the 

contractor. 

A.I.DEFINITIONSANDINTERPRETATIONS. 

7. Definitionofterms: 

 Whereverthewordsandexpressiondefinedin 

this clause or pronouns used in their status occur in 

contract documents which includes the T.N.B.P, they 

shall hays the meanings hereby assigned to them 

except where the context otherwise requires: 

(a) "Estate Officer, TANUVAS" means the Estate 

Officer (or) Estate Officer, TANUVAS for the time being 

in charge of the concerned work under execution or 

such other departmental assistants or subordinates to 

whom the Estate Officer may have delegated certain 

duties, acting severally within the scope of the 

particular duty entrusted to them. 

(b) No delegation by Estate Officer, TANUVAS 

which affects agreements. It is however, to be distinctly 

understood that the Estate Officer, TANUVAS / Estate 

Officer or the higher authority who is 

vestedwiththepowersofacceptanceoftheparticular 

agreement under reference will make no delegation of 

powers tosuch assistants orsubordinates which in any 

affects the agreement and its contract condition when 

such agreement is to be or has been accepted by the 

"Estate Officer, TANUVAS" or by the other higher 

authority respectively-Theduties of such assistants or 

subordinates will be solely duties of supervision to 

ensure compliance with contract conditions. 

(c) "Contractor"meanstheparticularspersons,firm or 

corporation with whom an agreement has beenmade 

by theEstate Officer, TANUVAS or higher authority as 

the case be, for executing work defined in the 

concerned agreement, and for purposes of instructions 

regarding compliance with contract conditions, it shall 

include the contractor's authorized agent, who is 

maintained on the work by the contractor. 

(d) Works or work means the works by or by virtue 

of-the contractor contracted to the executed whether 

temporary or permanent and whether original, altered 

substituted or carriage or additional or connected, with 

the supply repairs or carriage of tools and plant and 

supply or manufacture of other stores. 

 Words importing the singular only also include 

the plural and vice-versa where the context requires. 

NOTE:-Thefarmssub-

divisionalofficer.AssistantExecutive Engineer,

 Executive Engineer, Estate Officer, TANUVAS 

andRegistrar, 

TANUVAS,usedinthefollowingclausesshall,wheretheco

ntextso requires, be construed as also including officers 

of the corresponding grade in the PWD / Highways and 

Rural Works Department etc.,  

8. Evidenceofexperience-Tenderershall,ifrequired, 

presentsatisfactoryevidencetotheEstate Officer, 

TANUVAS that they have been regularly engaged in 

constructing such works, as the proposed to execute 

and that they are fully prepared with the necessary 

capital,machinery and materials to begin the work 

promptlyand to conduct it as required by the T.N.B.P. 

and the other specifications for the particular work if 

tendered for, in the event of their tender being accepted 

9. LegaladdressNotices: 

9.1. Tenderersshouldgivenintheirtendertheir 
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Place of residence and postal address. The 

deliveringat the above named place or posting in a 

post box regularly maintained by the Post Office 

Department or sending by letter registered for 

acknowledgement ofany notice, letter or other 

communication to the contractor shall be deemed 

sufficient service thereof 

uponthecontractorinwritingasmaybechangedat any 

time by an instrument executed by the contractor, and 

delivered to the Estate Officer, TANUVAS  

9.2. Nothing contained in the agreement and its 

contract conditions shall be deemed to preclude or 

render inoperative the service of any notice, letter or 

other communications upon the contractor personally. 

B. STATEMENTOFAPPROXIMATEQUANTITIESIN 

SCHEDULE - A 

10.1 The quantities mentioned in tender notices 

and in agreement schedule A are worked out from the 

relevant drawings in office and may or may not be the 

actual required for execution. The Estate Officer, 

TANUVAS does not expressly or by implication agree 

that the actual amount of work to be done will 

correspond therewith but reserves the right to 

increase or decrease the quantity of any class or 

portion of the work as he deems necessary. 

10.2. Tenderers must satisfy themselves by a 

personal examination of the site of the proposed work 

by examination of the plans and specifications and by 

other means as they prefer as to the accuracy and 

sufficiency of the statement of quantities and all 

conditions affecting the work and shall not any time 

after the submission of their tender, dispute or 

complain of such statement of quantities or assert, 

that there was any misunderstanding in regard to the 

nature or amount of the work to be done nor in 

consequenceapplyorextensionoftimeforcompletion 

beyond the agreement date. 

11. Approximate not to mean deviation from 

drawings and specifications: 

 This declarationoftheapproximatenatureofthe 

statement of quantities in Schedule. A does not, 

however, in any way imply that the quantities will be 

increasedfordeparturebythecontractorfromstrict 

Compliance with sanctioned drawings and 

specifications to suit his own convenience or reduce 

his costs. 

12. Tocomparetenders:- 

 The quantities in Schedule A are given for a uniform 

comparison of lump-sum tenders 

C. DRAWINGSANDSPECIFICATIONS 

13. Purpose: 

 The contract drawings if any, read together 

with the contract specifications are intended to show 

and explain the manner of executing the work and to 

indicate the type and class of materials to be used. 

14. Conformance: 
 The works shall be carried out in accordance 

with the drawings and specifications 

whichformpartofthecontractandinaccordancewiththedet

ails and instructions, supplementing or explaining the 

same as may from time to time be given by the Estate 

Officer, TANUVAS  

 If the work shown on any such further 

drawings or details, or other work necessary to comply 

with any such instructions, directions or explanationsbe 

in the opinion of the contractor, of a nature whichthe 

schedule rate in the contract does not legitimately 

cover he shall before proceeding with such work, give 

noticeinwritingtothis effecttotheEstate Officer, 

TANUVAS. In the event of the Estate Officer, 

TANUVAS and contractor 

failingtoagreeastowhetherornotthereisanyexcess rate to 

be fixed and the Estate Officer, TANUVAS deciding 

that the contractor is to carry out the said work, the 

contractor shall accordingly do so, and the question 

whetherornotthereisanyexcessandifsotheamount there 

of, shall  

  

  

failing agreement, be settled by an arbitrator as 

provided in the arbitration clause, unless the 

subject is one which is left to the sole discretion of 

the Estate Officer under the clauses of these 

conditions of contract and the contractor shall be 
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paid accordingly. 

 It shall be the responsibility of the contractor 

to give timely notice to the Estate Officer, TANUVAS 

regarding anything shown on the drawings and not 

mentionedinthe specification, or mentioned-in the 

Specifications and not shown in the drawings or any 

error or discrepancy in drawings or specifications and 

obtain his orders thereon. Figure dimensions are to be 

taken and not those obtained from sealing the 

drawings. In any discrepancy between drawings and 

specifications, the latter shall prevail. In any suchcases 

or in case any feature of the work is not fully described 

and set forth with the drawings and specifications the 

contractor shall forthwith apply to the Estate Officer, 

TANUVAS for such further instructions, drawings or 

specifications as he requires it, being understood that 

the subject to be dealt with under the building 

procedure of best modern practice. The Estate Officer, 

TANUVAS  (or) Engineer-in-charge will furnish the 

further instructions, drawings or specifications if in his 

opinion, they are required by competent workmen, for 

the proper execution of the work. 

15. Variations by way of modifications 

omission or additions. 

 For all modifications, omissions from or 

additions to the drawings and specifications, the Estate 

Officer, TANUVAS will issue revised plans, or written 

instructionsor both, andnomodifications, omissions of 

additions shall be made unless so authorized and 

directed by the Estate Officer, TANUVAS in writing. 

 The. Estate Officer, TANUVAS shall have 

the privilege of ordering modifications, omissions or 

additions at any time beforethecompletion of the work  

and such orders shall not operate to annual these 

portions of the specifications with which said changes 

do not conflict. 

 The contractor shall submit to the Estate 

Officer, TANUVAS a statement giving details of the 

claims for any additional work with 30 days of the order 

of the workandnoclaimforanysuchworkwillbeconsidered 

which has not been included in the statement. 

 

 

16. Copiesofdrawingsandspecifications: 

 One copy of the available drawings and 

specifications (apart from the T.N.B.P. a copy of 

reference) shall be furnished free of cost to the 

contractor for his own use. Such copies and copies of 

supplementarydetailsfurnishedbytheEstate Officer, 

TANUVAS shall be kept by the contractor on the 

work until the completion thereof, and the Estate 

Officer, TANUVAS shall at all times have access 

to them. 

17. Signed drawings - No authority to the 

contractor. 

 No signed drawing shall be taken as in itself 

and order for variation, unless either is it entered in the 

agreement schedule of drawings under proper 

attestation of the contractor and the Estate Officer, 

TANUVAS, or unless it has been sent to the 

contractorby the Estate Officer, TANUVAS, with a 

covering letter confirming that the drawing is an 

authority for variation of the contract under reference. 

D. MATERIALSANDWORKMANHIP 

18. Tobethe best quality: 

 All materials, articles and workmanship shall 

be the best of their respective kind for the class of work 

described in the contract specification and schedule, 

materials being obtained from sources approved by the 

Estate Officer, TANUVAS. The word "best" as used in 

these specifications shall mean, that in the opinion 

ofthe Estate Officer, TANUVAS there is no other 

superior quality of materials or finish of articles on the 

market and that there is no better class of workmanship 

available forthe nature of the particular item described 

in the contract schedule. The contractor shall, upon the 

request of the Estate Officer, TANUVAS, furnish him 

with the vouchers to prove that the materials are such 

as are specified. 

 Samplesofmaterialsshallbefurnishedatthe 

contractor's expenses to the Estate Officer, TANUVAS 

when called for in the tender notice or ordered to 

befurnished by the Estate Officer, TANUVAS prior to 

execution of any work. 
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19. Conventionsforproportions: 

 Wherever the proportions are written by 

figures without further description and where the 

meaning is otherwise clear as to which figure is 

intended to apply to each material, then the usual 

conventions will be understood to apply 

For example: 

1:2Means1lime(orcementinaccordancewith 

Thecontext)and2sand; 

1:2:4 Means 1 lime (or cement in accordance with 

the context) 2 sand and 4 broken stone (or other 

aggregate in accordance with the context). 

20. Measurementandmixing: 

 In the case of loose materials such as lime 

sand, cement, broken stone, surki, mortar, etc the 

proportions demanded by the specifications must be 

measured in properly constructed measuring boxes or 

weighed or in suchother manner as shall beinstructed 

by the Estate Officer, TANUVAS (or) Engineer-in-

charge. Measurement is not to be done in loose heaps 

when intimate mixtures such as mortar, concrete, etc., 

are to be formed. The mixing must always be done on 

closely constructed platforms. So that there will be no 

leakage of '-any of thematerials throughthefloor ofthe 

platform andalsothat no foreign materials can be 

incorporated during the mixing. These platforms must 

be approved by the ExecutiveEngineer (or) Engineer-

in-charge.Thecostofsuch measuring boxes and 

platforms and all the work referred to herein shall be 

borne by the contractor. 

21. Data: 

 The materials and labour utilized in the 

execution of work by the contractor shall not be less 

than that given in the Tamil Nadu P.W.D. Standard 

Data for the relevant item. 

NOTE: In case the contractor considers that the 

materials and labour provided in the T.N.P.W.D. 

standard data for the execution of particular items of 

work are in excess, the contractor may furnish detailed 

data for such items along with tender with reason for 

variations from P.W.D. Standard Data. 

 

22. Layoutofmaterialsstocks: 

 The contractor shall deposit materials for the 

purpose of the work on such parts only on the ground as 

may be approved by the Estate Officer, TANUVAS. He 

shall submit for the approval of the Estate Officer, 

TANUVAS before starting work, a detailed site survey 

clearly indicating positions and areas where materials 

shall be stacked and sheds built. 

23. Sourceofpurchaseofmaterialsandstores 

TheEstate Officer, TANUVAS shall, duringtheprogress of 
the work, have power to cause the contractor to purchase 
and use such materials or supplies from Government brick 
fields, stores or other sources as may be specified in the 
contract for the purposes therein specified. 

 
24. Contractor liable for materials supplied by 

Government. 

 The contractor shall be responsible for all 

materials and other articles and things which may be 

supplied by Government from the time he takes deliver 

thereof, and shall use them only for the purposes of this 

contract and shall make good any loss, damage, 

wastage or undue wear and tear that .may take place 

from whatever cause and pay to Government for such 

loss, damage, wastage or undue wear and tear such 

sum as the Estate Officer, TANUVAS may determine. 

 If at any time subsequent to the execution of 

the agreement Government materials other than those 

specified in the Agreement are to be supplied to the 

contractor for use on the work they will be charged at 

the market value prevailing at the time of supply or 

stock issue rate whichever is greater. The contractor 

will be informed in writing the rate which he demands 

for finished work in view of the fact that he is to use 

Government materials. 

24.4.Storagecharges: 

24.4. Govt. do not undertake to lake over from 

contractors whether before or after the completion or 

determination of contract surplus materials which were 

originally procured by the contractors themselves of 

were issued to them and charged to their accounts. 

Such materials are the property of the contractor and 
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can be taken over by Govt. if required for use on the 

works in progress only by special arrangement at the 

prevailing market rates viz., the rate at which the 

article or articles of a similar description can be 

procured at a given time at the stores Godown J from 

public market suitable to the division for obtaining a 

supply therefore of the materials were originally 

supplied by the Govt. Price allowed to the contractors 

on requisition should not exceed the amount charged 

to the contractors 

excludingtheelementofstoragechargesifany. 

Contractors are however not at liberty to remove from 

the site of work, without the written permission of the 

engineer incharge,materials, which havebeen issued o 

them for use on works. 

25. Test inspection and rejection of defective 

materials and works:- 

 The contractor shall provide proper facilities 

at all for the testing of materials and inspection of the 

work by the Estate Officer, TANUVAS, and theEstate 

Officer, TANUVAS shall according by also have 

access at all times to the palaces of storage or 

manufacture where materials are being made for use. 

under the contract to determine that manufacture is 

proceeding in accordance with the drawings and 

specifications. 

 The contractor shall, upon demand, also 

forward for the Estate Officer, TANUVAS inspection, 

test certificate supplied by the vendors, when he is  

Purchasing consignments of cement, steel and other 

materials in respect of which such certificates are 

usually available. 

 TheEstate Officer, and Engineer in charge 

TANUVASshallhavepowerto reject at any stage, any 

work which. He considers tobe defective in quality of 

material or workmanship and he shall not be debarred 

from rejecting roughmaterials by reasons of his having 

previously passed them in an un worked condition. 

Any portion of the workormaterialsrejected 

orpronouncedtobeinferior or not in accordance with 

the drawings and specifications, shall be taken down 

and removed from the work site at the contractor's 

expense, within24 

hoursafterwritteninstructionstothateffecthavebeen given 

by the Estate Officer, TANUVAS.Replacement 

shallatoncebemadein accordancewith thespecifications 

and drawings at the contractor's expense. 

 In case of default on the part of the 

contractor to carry out such orders the Estate Officer, 

TANUVAS shall have power to employ and pay other 

persons to carry out the orders at the contractor's risk 

and all expenses consequent thereon and incidental 

thereto shall be borne by the contractor. 

In lieu of rejecting work not done in accordance 

Withthe contract, the Estate Officer, TANUVAS may 

allow such work to remain and in that case shall make 

such allowance for the difference in value, as in his 

opinion may be reasonable. 

 Worksopened for inspection The 

Contractor shall at the request of the Estate Officer, 

TANUVAS within such time as theEstate Officer, 

TANUVAS shall name open 

forinspectionanyworkcovered up;andshould the 

contractor refuse or neglect to comply with such a 

request, the Estate Officer, TANUVAS may employ 

other workmen to open up the same. Ifthe said work 

has been covered up in contravention of the Estate 

Officer, TANUVAS instructions or if on being opened 

up, it be found not in accordance will drawing and 

specifications of the written instructions of the Estate 

Officer, TANUVAS the expenses of opening it and 

covering it up again, whether done by the contract or 

such other workmen, shall be borne by. or recovered 

from the contractors. If the work has not been covered 

up in contravention of such instructions or if on being 

opened up it be found i.e. he in accordance with the 

drawings and specifications or the written instructions 

of the Estate Officer, TANUVAS, the expenses 

aforesaid shall be borne by Government and shall be 

added to the contract sum. provided always that in the 

case of foundations, or any other urgent works so 

opened up and requiring immediate attention the 

Estate Officer, TANUVAS shall, within reasonable time 

after thereceipt of a notice from the contractor that the 
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work has been opened, make or cause the 

inspection there of to be made, and at the expiration 

of such time if such inspection shall not have been 

made, the contractor may cover up the same, and 

shall not be required to open it up again inspection 

except at the expense of Government. 

26. Defects,shrinkages,etc.,aftercompletion. 

 Any defects, shrinkage or other faults which 

may appear within 6 months from the completion of 

works arising in the opinion of the Estate Officer, 

TANUVAS fromfaultymaterials or workmanship 

notinaccordance with the drawings and 

specificationinstructions of the Estate Officer, 

TANUVASshall open the directions in writing of the 

Estate Officer, 

TANUVASandwithinsuchreasonabletime as shall 

be specified therein, be amended and 

madegoodbythecontractorat hisowncostunlessthe 

Estate Officer, TANUVASshall decide that the 

contractor ought to be paid for the same at the 

rates agreed on such reduced or other rates as the 

Estate Officer, TANUVASmay fix and incase of 

default, the Estate Officer, TANUVASmay employ 

and pay other persons to amend and make good 

such defects, shrinkage or other faults or damage. 

and all expenses consequent thereon and 

incidental thereto shall be borne by the contractor. 

 (A) The shrinkage period of six months 

referredtoinmainclause26.1.abovewillbefiveyears in 

respect of all contracts for construction of original 

buildings either semi-permanent or permanent to 

ensure structural stability of the building. 

(G.O.Ms.NO.181PWU28.1.86) 

 Provided that in the event of Government 

taking over portions ofthe works as andwhen they are 

completed the liability of the contractor under this 

clause shall extend to a period of years from the date 

offinall taking over oftheworkirrespective oftheactual 

dates on which portions the works were taken over, 

27. Estate Officer decision: 

 To prevent disputes and litigation, it shall be 

accepted as an inseparable part of the contract that in 

matters regarding materials workmanship, removal of 

improper work, interpretation of the contract drawings 

andcontract specifications, mode ofprocedureandthe 

carrying out of the work, the decision of the Estate 

Officer, TANUVASshall be final and binding on the 

contractor 

andinanytechnicalquestionwhichtheyarisetouching the 

contract the Estate Officer, TANUVAS and University 

administrative authority decision shall be final and 

conclusive. 

28. DismissalofWorkmen: 

 The contractor shall employ in and about 

execution of the works only such persons as are 

careful, skilled and experience in their several trades 

and callings and the Estate Officer, TANUVAS shall be 

at liberty to object to and request the contractor 

toremove from the works any person employed by the 

contractor in or about the execution of the works who in 

the opinionoftheExecutive Engineermisconductshimself 

or incompetent or negligent in the proper performance 

of his duties and such persons shall not be again 

employed upon the works without the permission of the 

Estate Officer, TANUVAS 

 GENERALOBLIBATIONS 

29. Contractor's maistri or agent and contractor's 

staff: 

 Thecontractorshallinhisownabsencekeep 

constantly on the works a competent maistry or agent 

and any directions or explanations given by the Estate 

Officer, TANUVASor his representatives to such. 

Maistryoragentshallbeheldtohavebeengiventothe 

contractor. 

 The contractor shall further provide all staff 

which necessary for the proper supervision, execution 

andmeasurementoftheworktoensurefullcompliance with 

the term of the contract. 

30. Government masteries oragents: 

 The Government may be represented on the 

work by an agent clerk of the works, or maistry who is 

not borne on the Official or officers and subordinates of 

the P.W.D, or Highways and Rural Works Department. 

He (if appointed) shall, in the absence of the Estate 
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Officer, TANUVASfurnish the contractor with the 

Estate Officer, TANUVASor his representative's 

instructions of the works and the contractor shall duly 

comply with such instructions and directions and shall 

on the written requisition of the maistri Clerk of works 

or agent, stay the-further progress of any portion of 

the works whichin his judgment is being constructed 

with unsound or improper matstry or workmanship, 

until the opinion and determination of the Estate 

Officer, TANUVASshall be obtained thereon, but such 

maistry, clerk of works or agent is to have no power 

whether to order any extra works or deviation from 

the specification and drawings. 

E. INCLUDEDINCONTRACTRATES 

31. Definingcontractschedulerates: 

 The rate entered in a contract schedule for 

any class of work shall be for finished work in site and 

shall include all contingent expenses whether direct 

construction expense involved in the building in 

placeinaccordancewiththedrawingsandspecificationso

rWhether they be expenses imposed by an outside 

authority such as a local body. Such contingent 

expenses snail not entitles the contractor to claim an 

extra in respect thereof. 

  

32. CARRIAGE. 

 Rates for finished work shall always include 

the cost of conveyance and all leads, lifts, loading, 

unloading and stacking in the manner and at the place 

orderedbytheofficerinimmediatechargeofthework, 

unless circumstances necessitate provisions for a 

separate schedule item, in which class such will be 

specified in the tender notice or schedule. 

 Wherever the term "Carriage" or 

"Conveyance" is used in a schedule item, it shall in the 

absence of other schedule provisions or modifying 

description, in the specification, be taken to include all 

leads, lifts, loading, unloading and stacking in uniform 

stocks to the satisfaction of the Estate Officer, 

TANUVASwith careful attention to close packing in 

casa of materials which are to be measured in stacks 

as a basis of payment for finished work. 

NOTE- 1. In the case of important leads and lifts as may 

occur in river conservancy and other such works, where 

lifts over flood banks and long leads may be involved, it 

is usual to make separate schedule item 

provisionwithaspecificationdefining the exactwork to be 

done for each tendered rate. 

NOTE - 2. Payment for carriage will originally be by bulk 

or weight at a rate between specified places and on the 

basis of the method adopted in the standard schedule of 

rates for carriage of materials. The distances will be 

measured by the nearest practicable arid cheapest 

routes, whether metalled or unmetalled road or cart track. 

32.3 when carts or vehicles of any sort are engaged 

by the day, the quantity of materials to be conveyed, the 

distance to be travelled and the number of trips to be 

made shall, if he considers necessary be fixed by the 

Estate Officer, TANUVAS. 

 The contractor is responsible for making good 

all loss in transporting materials entrusted to him or his 

agents, whether caused by wastage, 

breakage,Theftoranyothercause. 

 No payment shall in any casebe made or the 

return trips with carts empty. Where there are loads 

also for the return trips the agreement rates should 

allow for the reduced cost thereby on each set of 

materials so conveyed. 

33. Constructionplant. 

 The contractor shall include in. his 

tendered price and shall provide and install all 

necessary construction plant and shall use such 

methods and appliances for the performances the 

operations connected with the work embraced 

under the contract as will secure a satisfactory 

quality of work and rate of progress which, in the 

opinion of the Estate Officer, TANUVASwill ensure 

the completion of the work within the time specified. 

Ifat any time before the commencement, during the 

progress of the work or any part of it such methods 

or appliances appear to the Estate Officer, 

TANUVASto be in sufficient or inappropriate for 

securing the quality of the work required or the said 

rates of progress. he may order the contractors to 
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increase their efficiency ortoimprovetheir 

character andthe contractor shall comply with 

such orders, but the failure of the Estate Officer, 

TANUVASto demand such increase of efficiency 

of improvement shall not relieve the contractor 

from his obligation to secure 

thequalityofworkandtherateofprogressrequired by 

the contract and the contractor alone shall be 

responsiblefortheefficiencyandsafetyofhisplant, 

appliances and methods. 

 It is however open to the Estate Officer, 

TANUVAS to lend or supply to the contractor any 

tools, implement materials and machinery that the 

Estate Officer, TANUVAS may consider desirable 

but for any such tools, implements materials 

andmachinery that: may be lent or supplied to 

contractor by Government the contractor shall may 

be so lent or hired to the contractor shall be the 

Estate Officer, TANUVAS before the final bill or 

work is paid and any shortage or damage shall be 

suchrateasmaybedeterminedbytheEstate Officer, 

TANUVASafter making such allowance as he may 

consider suitable for fair wear and tear. 

34. Scaffolding 

 All requisite scaffolding shall be provided at 

the contractor's expense and shall be double, i.e. it 

must have two sets of upright supports. Care must be 

taken to ensure the safety of the work people and the 

contractor must comply with such instructions as the 

Estate Officer, TANUVASmay issue to ensure safety. 

The contractor will be entirely responsible for any 

damage or injuries to persons or property resulting 

from ill erected scaffolding, defective ladders, or 

otherwise arising out of his default in this respect. The 

contractor's attention is also invited to the "safetycode". 

35. Temporarystructure: 

 The contractorshallerectand maintain at his 

own cost temporary weather proof sheds at such 

places and in a manner approved by the Estate Officer, 

TANUVASfor keeping materials under cover. The 

contractor shall also provide and maintain a his own 

expenses such temporary fences, guards, bridges and 

roads as may be necessary for the execution of his 

contract work or for safeguarding or accommodating the 

public if the Estate Officer, TANUVASshall order any 

departure he shall comply with such orders as the Estate 

Officer, TANUVASmay issue to safeguard or 

accommodate the public, sheds for housing workmen 

shall be provided at the contractor's expenses if, in the 

opinion of the Estate Officer, TANUVAS, such are 

necessary or desirable. 

36. Waterandlighting 

37. The contractor shall pay all fees and provide water 

and light as required from municipal mains or other 

sources and shall pay all charges therefore 

(including storagetanks,meters,etc.)fortheuseofthe 

work and workmen unless otherwise arranged and 

decidedon, inwritingwiththeEstateOfficer.The water 

for the works shall be, so far as practicable, free 

fromearthyvegetable,ororganicmatterandfromsalts 

or other substances likely to interfere 'with the 

setting mortar otherwise prove harmful to the work 

38. Sunprotectionkeepingdryandpumping 
 

 The contractor shall at his own expense 

arrange all requisite protection of the work and 

materials against sun or rain effects and shall keep all 

portionoftheworkfreefrom water tothesatisfaction of the 

Estate Officer, TANUVASand shall use his own plant 

for the purpose unless otherwise specifically provided 

in the contract specification. 

39. ToolsandSeigniorage: 

38.1 The contractor shall, unless otherwise 

specifically stated in the tender notice andsubsequently 

on this basis in the contract be responsible for the 

payment wherever payable of all import duties, tools 

octroi duties, seigniorages, quarry fees,etc., on 

allmaterialsandarticles that theymay use. 

 The contractor shall be solely responsible 

for the payment of sales tax under the provision of the 

payment of sales tax under provision of the payment 

Sales Tax Act, 1939 (Madras Act IX of I 1939 as in 

forcefor time beingandthe rates for thevarious items of 

the work shall remain unaffected by any changethat 

may be made from timeto time intherateatsuch tax is 
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payable.(Goods and Service Tax) 

 No withstanding anything contained in 

section 10 of the Indian Traffic Act of 1894. The 

rates for items involving, the use or supply of articles 

obtained by the contractor from outside India shall 

remain unaffected by any changes that may be 

introduced in Customs duties 

NOTE: For works carried out on behalf of the 

Government of India, Seignorage fees. etc., referred 

to in this clause will have to be levied in every case. 

 No seigniorage shall be charged where due 

for materials quarried, from the P.W.D. or other 

Government quarries. Assistance as necessary will 

be given to the contractor by the department to obtain 

access to quarries approved by the Estate Officer, 

TANUVAS. No plot rent shall be charged for 

materials stacked on the Government land during the 

course of construction provided all such materials are 

removed within one month after the work is 

completed. 

 Seignioragechargesdueforuseofprivate 

quarries and private land shall be paid by the 

contractor. 

 The contractor shall from his own approach 

road to the work site for which no extra will be due to 

him. On completion the contractor shall not be 

permitted to remove the materials laid for formation of 

road. If the contractor is allowed to use the existing' 

roads he shall maintain them in good condition at his 

own cost throughout the period of the contract. 

40. Settingoutworks: 

 The contractor shall be responsible for the 

true and proper setting out of the works and for the 

correctness of the position, levels, dimension and 

alignment of all parts of the works and for the provision 

ofallmaterials, staff and labour in connection therewith. 

  

41. Cleaningupduringprogressanddelivery: 

 Allrubbishshall be burnt or removed fromthe 

site, as it accumulates. All floors, stairs, landing 

windows,surfaceandsoildrainsshallbecleaneddown and 

put in a thoroughly complete clean, sound and 

workman like state to the satisfaction of the Estate 

Officer, TANUVAShaving first been removed by the 

contractor. The contractor shall give notice in writing to 

the Estate Officer, TANUVASbefore the work is finally 

handed overall rubbish and surplus materials not 

required bytheEstate Officer, TANUVAS having first 

been removed by 

thecontractor.Thecontractorshallgivenoticeinwriting to 

the Estate Officer, TANUVAS when the work is so ready 

to be handed over and shall be responsible for its 

maintenance until it is taken over by the Estate Officer, 

TANUVAS / University. 

F. RESPONSIBILITIESANDLIABILITIESOFTHECO

NTRACTORS. 

42. Observanceoflaws,focalregulationsand 

notices. Attachments: 

 The contractors shall conform to the 

regulations andby-laws of any localauthorityandor of 

any water or lighting companies with those systems 

the structure is proposed to be connected and shall, 

before making any variations from the drawings or 

specification that may be necessitated 

bysoconforming,giventotheEstate Officer, 

TANUVASwritten notice, specifying the variations 

proposed to be made and the reasons for making 

them, and apply for instructions thereon. In case the 

contractor shall not receive such instruction within 

seven days. he shall proceed with the work 

conforming to the provisions regulating or by-law in 

question and any variations in the drawings or 

specification so necessitated shall be dealt with 

under clause 59 

 The contractor shall give all notices 

required by the said Act, regulation or by-laws and  

Payallfeesin connectiontherewithunless otherwise 

arranged and decided on in writing with the Estate 

Officer, TANUVAS. He shall also ensure that no 

attachments are made against materials of work 

formingpartoforfortheuseofthecontract.Inevery case 

referred to in this clause the contractor shall 

protectandindemnifyGovernmentagainstanyclaim or 

liability arising from or based on the violation, of 
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anysuchlawordinance, regulationsorder,degree,a 

attachment whether by himself or by his 

employees. 

43. Accidents - Hoarding - Lighting observation - 

Watchmen: 

 When excavation have been made or 

obstacles have been put in public thorough fare or in 

places where there is any likelihood d accidents, the 

contractor shall comply with any requirement of law or 

the subject and shall provide suitable hoarding and 

watchmen as necessary. 

 It shall be the contractor's sole 

responsibility to protect the public and his employees 

against accident from any cause and he shall 

indemnify Government against and claims for 

'damages for injury to person a property, resulting 

from any such a claim and shall where the provisions 

of the Workmen's Compensation Act apply, take step 

to properly insure against any claims there under. 

 On the occurrence of accident which results 

in the death of any of the workmen employed by the 

contractororwhich is soseriousnessastothe likely to 

result in the death of any such workmen, the 

contractor shall, within 24 hours of the happening of 

suchaccident, intimateinwritingtotheconcernedsection 

officer of the Department the fact of such accident. 

The contractor shall indemnify Government against all 

loss or damage sustained by Government resulting, 

directly or indirectly from his failure to give intimation 

in the manner aforesaid including the penalties of 

fines if any payable by Government as a 

consequences of Government's failure to give notice 

under the Workmen's Compensation Act or otherwise 

conform to the provisions of the said Act in regard to 

such accident. 

 In the event of an accident in respect of 

which compensation may become payable under the 

Workmen's Compensation Act VIII of 1923 whether by 

the contractor or by the Government as principal itshall 

be lawful for the Estate Officer, TANUVASto retain out 

of money due and payable to tile Contractor such sum 

or sums of money as may, in the opinion of The Estate 

Officer, TANUVASshall be final in regard to allmatters 

arising under, this clause. 

 The contractor shall indemnify Government 

from and against all claims and proceedings for or on 

account of infringement of any patent rights, design, 

trademark,ornameofotherprotectedrightsinrespect of any 

constructional plant, machine work or material used for 

or in connection with the works or temporary works, or 

any of them and from and against all claims, demands, 

proceedings, damages, cost, charges and expenses 

whatsoever in respect thereof in relation thereto. 

 In respect of all labour directly or indirectly 

employed in the works for the performance of the 

contractor's part of this agreement, the contractor shall 

comply with or cause to complied with all the rules 

framed by the Government from time to time for the 

provision of health and sanitary arrangements to workers 

employed by P.W.D. and Highways and Rural Works 

Department and their contractors Vide Appendix. In case 

the contractor fails to make arrangements and provide 

necessary facilities as aforesaid the Estate Officer, 

TANUVASshall be at liberty to make arrangements and 

provide facilities as aforesaid 

andrecoverthecostsincurredinthatbehalffromthecontracto

r. In respect of all labour directly or indirectly employed 

.in the works for the performance of the 

contractor'spartofthisagreement,thecontractor at his own 

expense shall arrange for the safety provisions as per 

"Safety Code" framedfromtimetotimeandshallat his own 

expense provide for al facilities in connection therewith. 

In case the con tractor fails to make arrangements and 

provide facilities as aforesaid and recover the costs 

included that behalf from the contractor. 

 In respect of all labour directly or indirectly 

employed in the work for the performance of the 

contractor's part of this agreement the contractor shall 

arrange to furnish in triplicate particulars to each 

working the proforma Vide Appendix XXXVIII by theend 

of every month to the Estate Officer, TANUVASof the 

work. 
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44. Blasting: 

 Blasting executed by contractors in 

connection with Government works shall be carried 

out in the manner described under Blasting 

operations Instructions to Contractor of the TNBP. 

  

44.ProtectionofExistingandadjoiningpremises 

. The contractor is to protect the whole of the 

adjoining and where necessary, the existing premises 

and all works and all fittings to all buildings on and 

adjoining the site against the structural and decorative 

damages caused by the execution of these works and 

make good in all respects all such damage done or 

occurring to the same, and leave such reinstatement 

in perfect order. He is also to make good any damage 

done to private footways or roadways. 

45. Permit other Workmen Co-operation Afford 

facilities: 

 The Estate Officer, TANUVAS shall have full 

power to send workmen upon the premises to execute 

fittings and other works not included in the contact for 

whose operations the contractor is to afford every 

reasonable facility during ordinary working hours, 

providedthat 

suchoperationsshallbecarriedoninsuchamanneras not 

to impede the progress of the work included in the 

contact, but the contractor is not to be responsible for 

any damage which may happen to or beoccasioned by 

any such fittings or other works, provided he complies 

with the Estate Officer, TANUVASinstructions in 

connection there with, and provided that the damage is 

not causedby himself or his workmen. 

 The contractor shall, at all times, cooperate, 

assist, attention, and afford facilities for suchspecial 

lists as may be employed by the Estate Officer, 

TANUVAS on other works in connection with the 

building, allowing them free of charge the use of all 

plant, light and water installed in the works. The 

contractor shall cause such special work or protect it 

as instructed to avoid injury during progress of the 

works. For failure so to protect, the contractor must 

make good any damage caused. 

 When two or more contractors are engaged 

oninstallationorconstruction work inthese me vicinity, the 

Estate Officer, TANUVAS shall have authority to 

directthe mannerinwhich eachshallconductthework sofar 

as it affects other contractors.  

  

46. Holesforwaterservices,gas,electricaland 

sanitary fittings: 

 The contractor shall leave all holes in 

masonry and floors for the insertion of water services, 

gas and electrical connections and sanitary fittings in 

theexactpositionsindicatedbytheExecutiveEngineer 

during the progress of the work. These holes must be 

properly built up in a workmen like manner at the 

contractor's cost, as soon as the fittings have been 

installed in cases, where the installations as made 

during the construction of the buildings and where in the 

opinion of the Estate Officer, TANUVAS, delays in 

settlement of accounts will not thereby occur. 

47. Contractor'sriskandinsurance: 

 The work executed by the contractor under 

the contract shall be maintained at the contractor's risk 

until the work is taken over by the Estate Officer, 

TANUVAS / University. The Govt. should not be liable 

to pay for any. loss or damages occasioned by (or) 

arising out of fire, flood, volcanic eruptions, earth quake 

or other convulsion ofnature and all other natural 

calamities, risks arising out of acts of God during such 

period and that the option whether to take Insurance 

coverage or not to cover risks, is left to the contractor. 

Provided however, that the contractor, shall not be 

liable for all or any loss or damages occasioned by or 

arising out of acts of foreign enemies invasions 

hostilities or war like operations (before or after 

declaration of war) rebellion military or usurped power. 

48. Holidays: 

48.1 Subject to any provision to the contrary 

contained in the contract none of the permanent work 

shall saveas hereinafter provided be carried on during 

the night or on Sundays and other holidays without the 

permission in writing of the Estate Officer, TANUVAS or 
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of the officer in charge of the work: save when the 

work is un avoidable or absolutely necessary for the 

save oflife or property or for the safety of the works in 

which case the contractor shall immediately advice 

the Estate Officer, TANUVAS. 

 

 

G. MISCELLANEOUS 

49. Sandandgravel: 

 The contractor shall not make any 

excavations upon the site for the purpose of obtaining 

gravel, sand or soil other than that shown or implied 

by the drawings, except with the previous permission 

of the Estate Officer, TANUVAS. 

50. Oldcuriosities: 

 All old curiosities, relics, coins, minerals, 

etc., found in excavating or pulling down, shall be the 

property 

oftheGovernmentandbehandedovertotheEstate 

Officer, TANUVAS. Should any ancient masonry or 

other old work of interest be opened up, the Estate 

Officer, TANUVAS attention shall be called to the 

same before demolition or removal. 

51. Assignmentorsub-lettings: 

 The contractor shall not without the written 

consent of the Estate Officer, TANUVAS, assign the 

contract nor sub-let any portion of the same. Ordinarily 

no sub- letting will be permitted, but in case such 

should be permitted by the Estate Officer, TANUVAS, it 

shall in no way 

freethecontractorfromanyofhisresponsibilitiesunderany 

clause of these "Conditions of Contract" or of the 

"Articles of agreement" 

  

52. Specialties: 

 The Estate Officer, TANUVAS, shall, during 

the progress of the work have powers to select, 

nominate or recommend tradesmen or specialists to 

supply material or executesuchportionofthework as 

hemay consider desirable in the interests of the 

Government. 

53. Ratification of the orders of the Estate Officer 

 Should the acceptance of the tenders be 

beyond the authorized powers of the Estate Officer, 

TANUVAS as laid down in the P.W.D. code, the orders 

and decisions of such Estate Officer, TANUVAS with 

regard to the employment of specialists for certain 

portion of the work as described in the previous clause 

will be subject to the ratification of the higher authority 

who accept the tender. 

PowersforsanctionofExtensionoftime: 

53.1 .A. Should the acceptance of tender beyond the 

authorized powers of the Estate Officer, TANUVAS as 

laid down in TN P.W.D. code, the orders or decisionsof 

such Estate Officer, TANUVASwith regard to the 

extension of time for completing the contract will be 

subject to the ratification of Estate Officer, TANUVAS for 

all works for which tenders were accepted by the Estate 

Officer, TANUVAS (or) University. 

PowersforterminationofLScontract. 

53.1 .B. Should the acceptance of tender beyond the 

authorized powers of the Estate Officer, TANUVAS laid 

down in TN P.W.D. code, the orders and decision of 

such Estate Officer, TANUVAS with regard to the 

termination of contract will be subject to ratification of 

theUniversity authority for all works for whichtenders 

were accepted by University. 

54. OrderBook. 

 An order book shall be kept at the P.W.D. 

office on the site. of the work. As far as possible, all 

ordersregardingtheworkaretobeenteredinthisbook. 

Allentriesshallbesignedanddatedbythe Engineer in 

charge in direct charge of the work and by the 

contractor or by his representative. In important cases, 

the Estate Officer, TANUVAS will countersign the 

entries, which have been made. The order book shall 

not be removed from the work except with the written 

permission of the Estate Officer, TANUVAS. 

 No photographs of the site or of the work of 

any part thereof shall be taken except with the 

permission in writing of the Estate Officer, TANUVAS 

and no such photographs shall be published or 

otherwise circulated without the permission, of the 
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University. 

H. DATE OF COMMENCEMENT, COMPLETION, 

DELAYS, EXTENSION, SUSPENSION OF 

WORK 

ANDFORFEITURE. 

55. DateofCommencementandcompletion: 

 On notification of possession of the site (or 

premises) being given to the contractor by letter 

registered for acknowledgement as provided in clause 

9.1. supra, he shall forthwith begin the work, shall 

regularly and continuously proceed with them, 

andshall complete the same (except for painting or 

other work which in the opinion of the Estate Officer, 

TANUVAS, it may be desirable to delay) by the date 

of completion,as defined in the "Articles of Agreement 

subject nevertheless to the provisions of extension of 

time mentioned in the next clause. The contractor 

shall under no circumstances be entitled to claim any 

damages from Government if he incurs any expenses 

or liabilities to payment under the contract before the 

date of commencement defined above. The 

contractor shall have the right to withdraw from the 

contractand obtainrefundofhis security deposit 

ifsuchintimationof handing over the site is delayed by 

more than two months from the date of acceptance of 

the agreement by competent authority. 

56. Delaysandextensionoftime: 

 No claim for compensation on account of 

delays or hindrances to the work from any cause 

whatever shall lie except as hereinafter defined. 

Reasonable extension of time will be allowed by 

the Estate Officer, TANUVAS or by the officer 

competent to sanction the extension for unavoidable 

delays, such as may result from causes which in the 

opinion of the Estate Officer, TANUVAS are 

undoubtedly beyond thecontrol of the contractor. The 

Estate Officer, TANUVAS shall assess the period of 

delay of hindrance caused by any written instruction 

issued by him at twenty five percent in excess of the 

actual working period so lost. If at any time the Estate 

Officer, TANUVAS is of theopinionthat there has been 

avoidable delays and the contractor fails to 

maintainthe"rate''ofprogressspecifiedinthearticleofagree

ment,itshallbelawfulfortheEstate Officer, TANUVAS to 

impose penalty or order forfeiture from the Deposit 

sanction the extension of time for such delays,provided 

however, the penalty and forfeiture shall be governed as 

per clause 57.2. and 57.3. 

 In the event of the Estate Officer, TANUVAS 

to failing to issue necessary instructions and thereby 

causing delay and hindrance) the contractor the latter 

shall have the right to claim an assessment of such delay 

by the concern Executive Engineer or Engineer in charge. 

The contractor shall lodge in writing to the Estate Officer a 

statement of claim for any delay or hindrance referred to 

above within fourteen days from its commencement; 

otherwise no extension of time will be allowed. 

Whenever, authorized alterationsoradditions made during 

the progress of the- work are of such nature in the opinion 

of the Estate Officer, TANUVAS as to justify extension of 

time in consequence thereof, such extension of time will 

be granted in writing by the Estate Officer, TANUVAS or 

other competent authority when ordering such alteration 

or additions. 

57. Delays in commencement or progress or 

neglect of work or suspension of works by the contractor 

and forfeiture of Earnest Money, Security Deposit and 

withheld amount.Time shall be considered as the 

essence of the contract. If at any time the Estate Officer, 

TANUVAS, shall be of the opinion that the contractor is 

delayingcommencementofthework, 

neglectingordelayingtheProgress of work as defined in 

the tabular statement... Rate of Progress in the Article of 

Agreement or the contractor fails to maintain the Rate of 

Progress in the Articles of Agreement plus any extension 

of time or the contractor shall suspend the works or 

sublet the workor portion thereof without the sanction of 

the Estate Officer or violates any of the provisions of the 

contract the Estate Officer shall so advise the contractor 

and at the same time demandcompliance. If the 

contractor neglects to comply with such demand within 

seven days after receipts of such notice, it shall 

thenoratanytimebelawfulfortheExecutiveEngineer/ Asst 

Executive Engineer/Estate officer to impose a penalty or 
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forfeiture on this contractor from the deposit or to 

determine the contract. 

 Thepenaltyorfor feature referredtoinClause 

57.1. shall not exceed 5% of the work executed and is 

imposed in cases where the contractor is allowed to 

proceed with the whole or part and complete the 

whole or such part of the works. The penalty 

orforfeitureimposedbytheEstate Officer, TANUVAS 

underthisclause is however subject to modification or 

waiver atthe absolute discretion of any authority 

higher in rank than the Estate Officer. 

 It shall be a further right of the Estate 

Officer, TANUVASto give any part of the work to any 

other contractor at his discretion or have it done 

departmentally in order to maintain the rate progress 

andthecontractshallthenbedeterminedforonlythat 

portion of the work given to the contractor or done 

departmentally. The forfeiture under clause 57.2. will 

in these circumstances be applied any excess 

expenditure incurred on this account shall be 

recovered from the original contractor. 

 Determination of the contract referred to in 

Clause 47.1 shall carry with it the forfeiture at the 

Security deposit. After determining the contract, the 

Estate Officer, TANUVAS shall have the right to give 

any part of the work to any other contractor in the 

unexecuted portion of contract, in which case any 

expenses which may be incurred in excess of such 

amount which would have been paid to the original 

contractorifthewholeworkhadbeenexecutedDeductedfr

om any money due to him by Government it under 

this contract or any other account what so ever. 

Provided, also that if the expenses incurred by the 

Government are less than the amount payable to the 

contractor at his agreement rates the difference will 

not be paid to the contractor. 

 In the event of anyone of the above clauses 

being adopted by the Estate Officer, TANUVAS, the 

contractor shall have no compensation for any loss 

sustained by him reason of his having purchased or 

processed any materials or entered into any 

engagements or made any advances on account or 

with a view to the execution of the work or the 

performance of contract, and in case action is taken 

under any of the provisions aforesaid, the contractor 

shall not be entitled to be paid any sum for any work 

actually performed under the contract unless and until 

the Estate Officer, TANUVAS has certified in writing the 

performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid' 

the value so certified. 

 In the event of the Estate Officer, TANUVAS 

putting in force all or any of the powers vested in him 

under the clause 57.4. he may if he so desires after 

giving a notice in writing to the contractor take 

possession of the works, and site and such plants and 

materials thereon (or any ground contiguous thereof) 

and all such plant and materials as above mentioned 

shall thereupon be at the disposal of Government 

absolutelyforthepurposeofcompletingthework.After such 

notices shall have been given, the contractorshall not 

he at liberty to remove from the site or works of from 

the ground contiguous thereto any plant or materials 

belonging to him which shall have been placed thereon 

for the purpose of the above work. 

Governmentshallnotbeliabletomakeanypaymentto the 

contractor on account of use of such plant for the 

completion of the works, under the provisions herein 

before contained. On taking possession of thematerials 

and stores belonging to the contractor or procured by 

the contractor and intended to be used for 

theexecutionoftheworkoranypartthereofthecontractor 

rates to be certified there of shall be final. Otherwise, 

the Government may give notice in 

writingtothecontractortoremoveanyofhisplantor 

materials from the site and not required or any 

completion of the works, if such plant and or materials 

are not removed within fourteen days after notice, shall 

have been so given, Government may remove and sell 

the same, holdingtheproceeds less thecost of removal 

and sale, to the credit of the contractor. The certificate 

of the Estate Officer, TANUVAS as the expense, of any 

such removal and the amount of the proceeds and 

expense of any such sale shall be final and binding on 
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the contractor. 

 

I.PARTICULARSOFPAYMENT 

58. Payment of lump sum basis or by final 

measurement lit unit prices: 

 Final measurements need not be taken 

unless either the contractor or the Estate Officer, 

TANUVAS claims extras to or deductions from, the 

quantities of ScheduleA 

 In case final measurements are claimed, 

they shall be taken only for those items for which 

either the contractor or the Estate Officer, TANUVAS 

claims final measurements and the quantities of the 

remaining items in Schedule. A shall be accepted as 

correct. 

 The lump sum 

amountmentionedintheagreementwillthenbe varied 

byaddingtheretoodeductingtherefrom as the case may 

be, the difference if any between the amounts 

mentioned in Schedule A for such items and the 

amounts arrived at by calculation at contract rates 

based on the revised quantities for the same, 

obtained by the final measurements aforesaid. 

 It shall be accepted as a condition of the 

contract that the payment of the final bill to the 

contractor less the withheld amounts and his 

acceptance thereof shall constitute a full and absolute 

release of Government from all further claims by the 

contractor under the contract. 

59. Payment for additions and deductions for 

omissions. 

 No authorized variation shall vitiate the 

contract, but additionsandomissionsshallbemeasured 

up and dealt with in accordance with clause58.2 

 If there is no rate in Schedule' A ' for 

additional work ordered to be carried out by the Estate 

Officer, TANUVAS, when prior to execution of the 

additionalwork,shallbeworkedoutinaccordancewith the 

methods indicated in59.3. and with the rate agreed  

Uponasupplementalagreementshallbe entered inthe 

proper departmental form signed and dated by the 

contractor and the Estate Officer and or anyotherofficer 

for the time being authorized to accept such agreement 

and supplemental agreement shall on 

suchacceptanceformpart oftheoriginalagreement.A copy 

of the supplemental slip shall be given to the contractor. 

 The rate for additional works shall be 

derived from the rate for similar items of work in the 

accepted agreement, 

 In the case of works for which 

supplemental agreement is to be entered into during 

theperiodwhenthescheduleofrateshasnotchanged from 

the date of execution of the original agreement, then the 

rates for supplemental agreements may bethe prevailing 

schedule of rates plus or minus tender premium in case 

the rates cannot be derived from the items in the original 

agreement, in other case wherethe schedule of rates 

has change in the intervening 

period,theratesprevailingasperthescheduleofrates at the 

time of execution of supplemental items will be adopted 

with no tender premium over this rate. 

 Iftherateforaparticularitemofworkisnot in the 

schedule of rates, the prevailing market rate when the 

work was done shall be adopted. 

 Iftheratescannotbedeterminedasabove, the 

rates shall be fixed on the cost of labour and materials 

plus 10 percent thereon, provided the vouchers shall 

have been delivered to the Estate Officer within 7 days 

after such work is completed. If the Estate Officer 

considers that the vouchersare unduly high, the Estate 

Officer can evaluate the work as reasonable and fair 

and make payment if 

thevalueofpaymentislessthanRs.1,000.Ifthevalue of 

additional payment exceeds Rs.1,000 the contractor 

shall have the right to submit the matter to arbitration. 

In cases where the Government under the terms of the 

contact with the contractor are liable to supply 

andmaterials,articlesorthingstothecontractor for the 

performance by him or of his part of thecontract, the 

Estate Officer, may at his absolute discretion extend 

the time which such materials,articles or things may be 

supplied by the Government and the Government may 

supply to the contractor such materials, articles or 

things within the time so attended without any liability 
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on their part to compensate the contractor by reason 

of the extension of time for the supply of the 

materials, articles or things. 

 In cases where the Government under the 

terms oftheContractareliabletosupply any materials, 

articles or things to the contractor for the 

.performance by him of his part of the contract and 

the Government for any reason are unable to supply 

such materials, articles or things either within the time 

specified in the contract or withinthe time extended 

under clause 59.A. the Estate Officer may at his 

discretion or at the request of the contractor 

determine the whole or any part of the contract which 

cannot be performed by reason of the failure to 

supply such materials, articlesor things and the 

contractor shall not be entitled toclaim any damages 

or compensations in respect of such determination. 

The contractor shall, however, be paid the value of 

the work already done by him and the cost of the 

materials, articles or things if any collected by him 

upto the date of such determination and left unused 

on the work- on shall betaken over by the Estate 

Officer either at the contract rates or at values 

deduced from the through rates deduced in the 

contract. When the contract is determined at the 

discretion of the Estate Officer, he shall give notice in 

writing to the contractor and the decision oftheEstate 

Officer to determine the contract shall he final and 

bind on the contractor. 

EXPLANATION: 

Theexpression“Throughrates'meanstheratefor 

the finished items of work or the all in rates, that is to 

say, therates for finished items of work inclusive ofthe 

cost of materials and labour. 

 If, at any time after the acceptance of the 

tender the Government shall, for any reason whatsoever 

not required the whole or any part of the work to be 

carried out, the Estate Officer, TANUVAS shall given 

notice inwriting ofthefacttothecontractor. Who shall have 

no claim to any compensation or other payments 

whatsoever, who shall on account of any profit or 

advantage he might have derived from the execution of 

the work in full but which he did not derive in 

consequence of the termination of the works. He shall be 

paid at contract rates, for the work executedby him 

including any additional works such as clearing of site etc. 

that may be rendered necessary by such termination. He 

shall also be allowed a reasonable payment as decided 

by the authority next higher 

inranktotheauthoritywhichacceptedthetender,forany 

expense incurred by him on account of labor and 

materials, articles or things collected, but which could not 

utilized on the works as verified by the Estate Officer, 

TANUVAS. Such decision shall be final and binding on 

both the parties and shall not be subject to arbitration 

under clause 73. 

60. NopaymentforUNsanctionedextras: 

 It shall be distinctly understood that no 

payment whatever will be made to the contractor for 

variations by way of extras, in cases where such 

variations have beenmadewithoutthewrittensanction of 

the Estate Officer, TANUVAS. 

61. AccountsReceiptsandVouchers: 

 The contractor shall at any time upon the 

request of the Estate Officer; TANUVAS furnish him with 

all invoices; account, receipts and other vouchers that he 

may require in connection with the contract. 

62. Fraud,willfulneglectordefault: 

 No final or other certificate of payment or of 

completion, acceptance or settlement of account shall, 

in any circumstances, relieve the contractor from his 

liability for any fraud, or willful neglect or default in the 

executionofthecontractoranywillfulorunauthorizeddeviati

ons from drawings, specification, instructionsand 

directions for the time being binding upon him. 

63. Unfixedmaterials: 

 No payment or advance will be made for 

unfixed materials when the rates are for finished workin 

site. 

64. Paymentsandcertificates: 

64.1 Payments will be made to the contractorunder 

the certificates to be issued at reasonably frequent 

intervals by the concern authorities within 14 days of 

the date of each certificate an intermediate payment 
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will be made by the bill paying authorityof a sum 

equal to 95 percent of the value of work as so 

certified and the balance of 5% will be withheld and 

retained as security for the due fulfillment of the 

contract. 

Under the certificate to be issued by the Estate 

Officer on the completions of the entire works, the 

contractor will receive the final payment of allthe 

moneys dueorpayabletohim under or by virtue of the 

contract except security deposit and the withheld 

amount equal to 2 1/2 percent of the total value of the 

work done provided there is no recovery from or 

forfeiture by the contractor to be made under clause 

57. The amount withheld from the final bill will be 

retainedunder."Deposits"andpaidtothecontractor 

together with the Security Deposit after six months 

reckoned from the date of completion of work or as 

soon after the expiration of such period of six 

monthsas all defects shall have been made good 

according to the true - intent and meaning thereof 

whichever shall last happen, in the event the final bill 

remains unpaid even after the period of six months 

before said, the Estate Officer shall refund the 

security deposit which includes the E.M.D. and also 

the withheldamount on a separate bill if requested or 

by the contractor in .writing. No certificate of Estate 

Officershall be considered 

conclusiveevidenceastothesufficiencyofanyworkor 

materials or correctness of measurements to which is 

not relatednorshall liter live 

thecontractorfromhisliabilityto make good defects as 

provided by the contract. The contractor when 

applying for acertificate shall prepare a sufficiently 

detailed bill based on the original figures of quantities 

and rates in the contract scheduled to the satisfaction 

of the Estate Officer, to enable the Estate Officer to 

check the claims and issue the certificate. The 

certificate astosuchoftheclaim mentioned in the 

applicationasare allowed by the Estate Officer shall 

be issued within fourteen days of the application. No 

application for a certificate shall 

bemadewithinfourteendaysofapreviousapplication. 

64.1.A. Notwithstanding the above clause, the 

withheld amount of 2 ½ % from the final bill in respect of 

contract for construction of original building, will be 

retailed by the Government. for a total period of two 

years in lieu of six months period referred to in clause of 

ASRR 

64.1.B. and will be releasedaftertheexpiry oftwo 

years period on execution an indemnity bond by the 

contractor to the satisfaction of theEstate Officer, 

TANUVASfor a further period of Three years to ensure 

structural stability of the building under clause 26.1.A. 

64.2. When there are complaint from the Labour 

Department about non-payment of wages to the 

Labourers employee by the Contractors for the 

execution of work under agreement, the Estate Officer, 

TANUVAS, shall have full powers to withheld the bills 

claimed by the contractor pending clearance certificate 

from the Labour Department and to act as per the 

direction given by the Labour Department. 

65. Interestandmoneyduetothecontractors: 

 No omission by the Estate Officer, TANUVAS 

to pay the amount due upon certificate. shall vitiate or 

make void the contract nor shall the contractor be 

entitled to interest upon any guarantee fund or payments 

in arrears, not upon any balance which may, on the final 

settlement of his accounts, be found to be due to him. 

 Whenever the withheld amount reaches 

Rs.1,000oramultiplethereof, 

thecontractormayathisoption, depositwiththeEstate 

Officer, TANUVAS anyequal amount in sums of 

Rs.1,000 or in multiplethereof. in any of the forms of 

interest 

bearingsecuritiesrecognizedforthepurposebytheT.N.Publi

c Works Account Code and subject to the provisions 

thereof contained inwhich casetheequivalentwithheld 

amount shall be paid to him forthwith. The contractor will 

be permitted to exercise the option in this clause, subject 

only to the condition that the rates of progress contained 

in the Articles of Agreement is properly maintained. 

66. Acceptanceoffinall measurements: 

 The contractor agrees that before payment of 

the final bill shall be made on the contract, he will sign 
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and deliver to the Estate Officer, TANUVAS either in 

the measurement book or otherwise as demanded a 

valid release and discharge from any and all claims 

and demands whatsoever for all matters arising out of 

or connected with the contract and also produce a 

certificate from the Incomes tax Authorities that all 

income tax payable by him up to-date has been duly 

paidprovidedthatnothinginthisclauseshalldischarge or 

release the contractor from his liabilities under The 

contract. It is further expressly agreed thatEstate 

Officer, TANUVASin supplying 

thefinalmeasurementcertificate need not be bound by 

the proceeding measurements and payments. The 

final measurements, if any of the Estate Officer, 

TANUVAS shall be final conclusive andbinding on the 

contractor. 

67. Recovery of money from contractor in certain 

case. 

 In every case in which provision is made for 

recovery of money from the contractor. Government 

shall be entitled to retain or deduct the amount 

thereof from any money that may be due or may 

become due to the contractor under these presents 

and or underany other contract or contracts or any 

other account what so ever. 

67. A. Recovery underRevenue Recovery Act: 

Whenever any amount has to be paid by the 

contractor in view of determination of the contract by 

virtue of clause 57 (4) or any amount that may be due 

ormaybecomeduefromthecontractorunderthesepresen

ts and the contractor not responding to the demands 

for the payment of the said amount, then the Govt., 

shall be entitled to recover the said amount under the 

provisions of the Revenue Recovery Act. 

(G.O.Ms.No.3659PWD 23.12.70) 
 

68. Contractor dying becoming insolvent, 

insane or imprisoned: 

 In the event of the death or insanity or 

insolvency or imprisonment of the contractor or where 

the contractor being a partnership or firm 'becomes 

dissolved or being a corporation goes in to liquidation, 

voluntary or otherwise, the contract may at the option 

of the Estate Officer, TANUVAS, be terminated by notice 

in writingpostedatthesiteoftheworksandadvertisedin 

oneissueofthelocaldistrict Gazette andallaccepted and 

acceptable works shall forthwith be measured up and 

paid for at the rates provided in the contract schedule 

where such apply, or otherwise, by most recent schedule 

of rates of the division approved by competent authority 

to the person or persons entitled o receive and give a 

discharge for the payment. 

 

J.SETTLEMENTOFDISPUTES 

69. Arbitrations: 

69.1 In case of any dispute or difference between 

the parties to the contract either during the progressor 

after the completion of the works or after the 

determination, abandonment or breach of thecontract, 

or as to any matter or thing arising there under except 

as to the matters left to the sole discretion of the Estate 

Officer, TANUVAS / Registrar, TANUVAS under 

clauses 18,20.25.3, 27, 34, 35 and 37 of "General 

conditionsof contract" or as to the withholding by the 

EstateOfficer, 

TANUVASofpaymentofanybilltowhichthecontractor may 

claim to be entitled, the either party shall forthwith give 

to the other notice of such dispute difference and such 

dispute or difference. shall or be and is hereby referred 

to the Estate Officer, TANUVAS of the nominated circle 

mentioned in "Articles of Agreement" therein after called 

the "Arbitrator" in cases when the value of claim is less 

than &unto Rs.50000. In cases when the value of claim 

ismore thanRs.50000thepartieswillseekremedies to 

thecompetent civil courts. (G.0.Ms.No.253 public works 

24.2.81) The Arbitrators shall give detailed reasons in 

their findings and conclusion (G.0.Ms.No.1844 Public 

Works off 18.7.86) 

 Subject as aforesaid to the provisions of the 

arbitration Act, 1940, or any statutory modification or 

re-enactment thereof and the rules made there under 

and for the time being in force shall apply to the 

Arbitration proceeding under this clause. 

 Upon every and such reference, the costs of 

and incidental to the reference and award respectively 
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shall be discretion of the arbitrator. Subject to the 

conditionthat the amount of suchcosts to be awarded 

toeitherparty shall not, inrespectofa monetary claim 

exceed the percentage set out below of any such 

award irrespective of the actual fees, costs and 

expenseincurredbyeitherpartyprovidedthatwherea 

monetary claims disallowed in full they said 

percentage shall be calculated on the amount of the 

claim. The arbitrator may determine the amount of 

the costs be awarded or direct the same to be taxed 

as between solicitor and client or as party and shall 

direct bywhom and to whom and in what manner the 

same shall be borne and paid. 

 The fees for arbitrators shall be levied 

based on the value of claims referred to for 

arbitrations. The fees shall be calculated at 5 percent 

of the first Rs.10000/- and 3 percent of the next 

Rs.40000/- 

(G.O.Ms.No.1844PublicWorkdt18.7.86) 

 Provided that the Government shall not be 

liableto any claim in respect of any such dispute or 

differences until the liability and the amount thereof 

shall have been referred to and decided by the 

Arbitrator 

 If at any subsequent to the execution of this 

agreement, Government materials other than those 

specified in the agreement are supplied to the 

contractor for use of the work, they will be charged at 

the market value prevailing at the time of writing of 

the charge and they should intimate in writing the rate 

which he demands for finish the work in view of the 

fact that he is to use Government materials.  No 

centage of incidental charges will be borne by the 

Government in connection with the supply of the 

materials referred to in this paragraph. 

 
APPENDIX-1 

PUBLICWORKDEPARTMENTSAFETYCODE 

GeneralRulesastoScaffolds. 

1 . Suitable scaffolds shall be provided for workman 

for allworksthatcannotbesafelydonefromaladderorby 

other means. When a ladder is used an extra 

Mazdoor shall be engaged for holding the ladder and 

the ladder 

shallbegivenaninclinationnotsteeperthan0.25toI 

 

 

(0.2 horizontal to I vertical) when the ladder is usedfor 

carrying materials as well, suitable foot holds and hand 

holds shall be provided on the ladder. 

2. A scaffold shall not be constructed, taken down or 

substantially altered except (a) under thesupervision of a 

competent and responsible person: and (b) as for as 

possible by competent workers possessing adequate 

experience in such work. 

All scaffolds and appliances connected therewith 

and all ladders shall 

a) Beofsoundmaterials 

b) Beofadequatestrengthhavingregardtothe load 

strain to which they will be subjected and 

c) Bemaintainedinpropercondition 

4. Scaffolding or staging more than 3.5 meters 

above the ground or floor shall have a guard rail properly 

attached boll-braced and otherwise secured at least 0 

meters above the floor or platform of such scaffolding or 

staging extending along the entire length of the outside 

and ends thereof with only such opening as may be 

necessary for delivery of materials. Such scaffolding or 

staging shall be so fast ends as to prevent it from 

swaying from the building or structure. 

5. Scaffolds shall be so constructed that no part 

thereof can be displaced in consequence of normaluse 

6. Scaffoldis shall not be overloaded and so for as 

practicable the load shall be evenly distributed. 

7. Before installing lifting gear of scaffolds specials 

precautions shall be taken to ensure the strength and 

stability ofthe scaffolds. 

8. Working platform, gangways and stairways 

should be so constructed that no part there can save 

undulyorunequally.Iftheheightortheplatformorthe 

stairways is more than 3.5 metres above ground level 

or floor level they should be closely boarded, should 

haveadequatewidthandshouldbesuitablyfencedas 
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described in (4 above) 

 

9. Every opening in the floor of a building or in a 

working platform shall be provided with suitable 

fencing or railing for a minimum height of 0.9 meter to 

prevent the fall off persons or material. 

10. Safe means of access shall be provided to 

all working platforms and other working places. 

Every ladder shall be securely fixed No portable 

singleladdershall be over 9 metres in length while the 

width between side rails in rung ladder shall in no 

case be less than 30cm for ladder up to and 

including 3 metres in length. For longer ladders this 

width should be increased atleast 20mm for each 

additional metre of length uniform step spacing 

should not exceed 30cm. adequate precautions 

should be taken to prevent danger from electrical 

equipment. No materials on the site of work shall be 

so stacked or placed as to case danger or 

inconvenience to any person or the public. The 

contractor shall provide all necessary fencing and 

lights to protect the Public from accidents and shall 

be bound to bear the expenses of defense of every 

suit, action 

orotherproceedingsatlawthatmaybebrought by any 

persons for injury sustainer do wing to neglect of the 

above precautions and to pay any damage and cost 

which may be awarded in any such suit, action or 

proceedingstoanycostwhichmaywiththeconsentof 

thecontractorbepaidtocompromiseanyclaimbyany 

such person. 

Excavationandtrenching: 

11. Trenches-1.2 metres or more in depth shall at 

all times be supplied with at least one ladder for each 

20 metres in length or fractionthereof. Ladder shallbe 

extended from bottom of the trench to at 

leastto.ametre above the ground. The sides of the 

trenches which are 1.5 meters or more in depth shall 

besteppedbacktogive suitable lopeorholdsecurelyby 

limber bracing, so as to avoid the danger of sides to 

collapse. 

 

 

 

12. Demolition-Before any demolition is 

commenced and also during the process of the work. 

a) AII roads and open areas adjacent to the work 

site shall either be closed or suitably protected. 

b) No electric cable or apparatus used by the 

operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent 

danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of 

thebuilding shall be so overloaded with debris 

ormaterials as to render it unsafe. 

13. All necessary personal safely equipment as 

considered adequate by the Estate Officer, TANUVAS 

shall be kept available for the use of the person 

employed n the site and maintained in a condition 

suitable for immediate use, land the contractor should 

take adequate steps to ensure proper use of equipment 

by those concerned. 

a) Works employed on mixing asphalted materials 

cement and time mortars- shall be provided with 

protective footwear and protective goggles. 

b) Thoseengaged in while-washingand miningor 

stacking of cement bags or any material which is 

injurious to the eyes shall be provided with protective 

goggles. 

c) Those engaged in welding works shall have 

provided with welder's protective goggles and protection 

clothing and seated at sufficient safe intervals. 

d) Those engaged in welding works shall be 

provided with welder's protective sight ligs. 

e) When workers are employed in sewers and 

man holes, which are in use, the contractor shall 

ensure that the manholes covers are opened and 

areventilatedatleastforanhourbeforetheworkers are 

allowed to get into them an holes, and the manholes 

so opened shall be cordoned off with 

suitablerailingandprovidedwith warningsignalsor 

boards to prevent accident to the public. 

f) The contractor shall not employ men below the 

age of 18 years and women on the work of painting, 
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with products containing lead in any form. 

Wherever men above the age of 18 are employed 

on the work of lead painting, the following 

precautions shall be taken. 

i) No paint containing lead products shall be used 

except in the form of paste or ready - made paint, 

ii) Suitablefacemasksshouldbesupplied for 

usebytheworkerswhenpaintisapplied in the form of 

spray or a surface having lead paint dry rubbed and 

scrapped. 

iii) Overalls shall be supplied by the contractors to 

workmen and adequate facilities shall be provided to 

enable the working painters to wash during the 

cessation of work. 

iv) When workers are employed in dangerous 

occupations like work with hot bitumen, drilling 

operations etc., which are likely to prove dangerous 

resulting in physical damage and casualty, adequate 

protection of the workers should be provided. 

14. When the work is done near any place. where 

there is risk of drawing all necessary 

equipment’sshould be provided and kept ready for 

use and all 

necessaryequipment’sstepstakenforpromptrescueof 

any person in danger and adequate provision 

shouldbe made for prompt first aid treatments of all 

injuries likely to be sustained during the course of the 

works 

15. a) Hoisting machines and tackle including 

their attachments anchorages and supports shall be 

good mechanical construction, sound materials and 

adequate strength and free from patent defect and 

shall be kept in good repair and in good working 

order.Everyropeusedinhoistingorloweringmaterialsora

ss means of suspension shall be of suitable quality 

and adequate strength and free from patent defect. 

a) Everycranedriverorhoistingapplianceoperator 

shallbeproperlyqualified andnopersonundertheage of 

21 years should be in control of any hoisting machine, 

including the scaffold which or give signals of the 

operator, 

b) In the case of every hoisting machine and of 

every chain ring hook shackle level and pully block 

used in hoisting lowering or as a means of suspension, 

thesafeworking load shall beascertained by adequate 

means. Every hoisting machine and all car referred to 

above shall be mainly marked with the safe working 

load, in the case of a hoisting machine Slaving variable 

safe working load, each safe working load and the 

conditions under which it is applicable shall be clearly 

indicated. No part of any hoisting machine or of any 

gear referred to above in this-paragraph shall be 

loaded beyond the safe working load except for the 

purpose of testing. 

16. Motors, gearing, transmissions, electricity 

wiring and other dangerous parts of hoisting appliance 

shall be provided with efficient safeguards, hoisting 

appliance shall be provided with such means as will 

requesttoanminimumtheriskoftheaccidentaldescent of 

the load. Adequate precautions shall be taken to reduce 

to a minimum the risk of any part of a suspended load 

becoming accidentally displaced. 

When workers are employed on electrical 

installations which are already energized, insulation 

mats, wearing apparel such as gloves, sleeve', and 

boots as may be necessary should be provided. The 

workers and carry keys or other materials which are 

good conductors of electricity. 

17. These safety provisions should be brought to 

thenoticeofallconcernedbydisplayonanoticeboard at a 

prominent place at workshop. The person responsible 

for the compliance of the safety code shall be named by 

the contractor. 

18. To ensure effective enforcement of the rules and 

regulations relating to safety precautions, the 

arrangements made by the contractor shall be open to 

inspectionbytheLabour Officer, Estate Officer, and 

TANUVASof the Department or other representative. 

19. Notwithstanding the above clauses (1) to (1 8.) 

there is nothing in these to exempt the contractor from  

20. The operations of any other Act of rules inforce 

in the Republic of India. 

Model rules for provision of Health and Sanitary 

arrangementsforworkersemployedbytheP.W.D.andTANU
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VAS and their contractors. 

The contractor's special attention is invited to 

relevant clauses of the "General conditions of control" 

in the Tamil Nadu Building Practice and he isrequested 

to provide at his own expense the following 

amenitiestothesatisfactionof theEstate Officer, 

TANUVAS. 

1. Application - These rules shall apply to all 

building and construction works in charge of P.W.D. 

2. Definitions- (i) "Workplace" means a place a 

which an average fifty or more workers are 

employedin connection with construction work 

(ii) "Large work place" at which, at an 

averaged500 or more workers are employed in 

connection with construction work. 

3. First-Aid - (a) At the work site there shall be 

maintained in a readily accessible place, first aid 

appliance and medicines including an adequate 

supply of sterilized dressing and sterilized cotton 

wool. The appliances shall be kept in good order. 

They shall be placed under the charge of a 

responsible person who shall be readily available 

during working hours 

b) Atlargeworkplaces, where hospital facilities are 

not available within easy distance of the works, first 

aid posts shall be established and be run by a rained 

compounder. 

c) Where large work place is remote from regular 

hospitals an in-door ward shall be provided with one 

bed for every 250 employees. 

d) Where large work places are situated in cities, 

towns or in their suburbs and no beds are considered 

necessary owing to the proximity or city or town 

hospitals, suitable transport shall be provided to 

facilitate removal of urgent cases to these hospitals. 

At other work places some conveyance facilities, such 

as a car shall be kept readily available to take injured 

persons or persons suddenly taken seriously ill to the 

nearest hospital. 

4. Drinking water-(a) Water of good quality fit for 

drinkingpurposesshallbeprovidedfortheworkpeople on 

a scale of not less than 15 liters per head per day 

b) Where drinking water is obtained from an 

intermittent public water supply each work place shall 

be provided with storage tank where such drinking 

water shall be stored. 

c) Every water supply storage shall be at a distance 

of not less than 15 metres from any latrine, drain or 

other source of pollutions.- Where water has to be 

drawn from an existing well, which is within such pro 

minify of latrine, drain or any other source of pollution, 

the well shall be properly chlorinated before water is 

drawn from it for drinking. All such wells shall been 

tiredly closed in and be provided with a trap door which 

shall be dust and water proof. 

d) A reliable pump shall be fitted to each covered 

well, the trap door shall be kept locked and opened only 

for cleaning or inspection which shall be done at least 

once a month. 

5. Washing and bathing places-Adequate washing 

and bathing places should be provided, separately for 

men and women such places shall be kept in cleanand 

drained condition. Bathing or washing should not be 

allowed in or near any drinking water well. 

6. Latrine sand Urinals- There shall be provided 

within the precincts of every work place, latrines and 

urinals in an accessible place and the accommodation 

separately for each of thorn shall be on the following 

scale or on the scale so directed by the Estate Officer, 

TANUVAS in any particular cases. 

i) Where the number of persons employed does - 2 

not exceed 50. 

ii) Wherethenumber of persons employed exceeds 

50 - 3 but does not exceed 100. 

iii) For every additional 100......-

3Ifwomenareemployedseparatelatrinesand 

Urinals, screened from those for men shall be provided 

on the same scale. 

Except in work places provided with water flushed 

latrines connected with a water borne sewage system, 

all latrines shall be provided with receptacle on dry earth 

system which shall be cleaned atleast four times daily 

and at least twice during the working hours and kept in 

strictly sanitary conditions. The receptacles hall is tarred 
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inside and outside atleast .once a year. 

The excreta from the latrines shall be disposed off 

at the contractor's expense, in out way pits approvedby 

the local Public Health Authority. The Contractor shall 

also employ adequate number of scavengers and 

conservancy staff to keep the latrines and urinals in a 

clean condition. 

7. Shelters during rest: At every work site there 

shall be provided, free of cost, two suitable sheds one 

for meals and the other for rest separately for men and 

women for the use of labourer. 

8. Creches: (a) At every work place at which 50 

or 

morewomen'workersareordinarilyemployedthereShall

beprovidedtwohutsofsuitablesizefortheuseof children 

under the age of 6 years, belonging to such women, 

and one hut shall be used of infants, games and 

playandthe otherastheir bedroom. Thehutsshallnot be 

constructed on a lower standard than the following: 

i) Thatchedroofs 

ii) Mudfloorsandwalls. 

iii) Planks spread over the mud floor and covered 

with matting. 

The huts shall be provided with Suitable and 

sufficientopening forlight and ventilation. There shall 

be adequateprovisionofsweeperstokeepthe 

placesclean. There shall be two attendance sanitary 

utensils shall be provided Health Officer of the area 

concerned. The use of the huts shall be restricted to 

children, their attendants and mothers of the children. 

b) Where the number of women workers is more 

than 25 but less than 50, the contractor shall provide 

at least one hut and one Dai to look after the children 

of women workers. 

c) The size of crèche or crèches shall vary 

according to number of women workers. 

d) The crèche or crèches shall be properly 

maintained and necessary equipment like toys, etc. 

shall be provided. 

9. Canteens-A cooked foodcanteenonamoderate 

scaleshallbeprovidedforthebenefitsofworkers if it is 

considered expedient. 

10. Sheds for Workmen - The contractor should 

provide at his own expense sheds for housing his 

workmen. These sheds shall be on a standard not less 

than the cheap shelter type, to live in which the work 

people in the locality are accustomed to. 

A floor area of about 1 .8 metres x 1 .5 metres for 

two persons shall be provided. The sheds to be. Inrows 

with 1.3 metres clear space between sheds and 9 

metres clear space between rows if conditions permit.  

Theworkpeople'scampshallbelaidoutinunitsof400 

persons, each, each unit to have a clear space of 12 

metres all-round. 
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Daysduringthemonth

APPENDIX IX.XXXVIIIMONTHLY 

REPORT OF CONSTRUCTION 

EMPLOYEES UNDER CONTRACTORS 

ReturnfortheMonthEnding 

 
1. Namelocationand 

type of work 

 
2. Nameofcontractor 

 
 

3. Worksengagedin 

i) P.W.D.work 
 
 

ii) GovernmentworkotherthanPWD 

 
iii) Other works 

 
 

4. Nameandaddressof 

Manager(s) of works 

 
5. Value of Contract 

6.Employmentearnings 

Employees 
Category Men Women Boys Girls 

(1) (2) (3) (4) (5) 

 
i) Totalnumberofemployees 

during the month 

ii) Numberofemployeesinthe 

work on the last workingday 

of the month 

iii) Totalwagespaidforthe 
iv) Totalnumberofworking 

v) Lengthofnormalwage 

period. 

 
To 

 
1. The Employment officer 

DistrictEmploymentOffice 

 
2. TheExecutiveEngineer 

Division 

 
InstructiontocompletethePerforma 

 
 

1. Contractor means the person who has 

contracted execute the works 

2. Manager means any person who manages, 

supervises the works on behalf of the contractor 

3. Item (i) the cumulative total of 

dailyemploymentonall days in acalendar 

monthifthelast day of the calendar month is a holiday, 

the working day immediately precious to the holiday. 

Item 6. (ii) Wages means basic wage, dearness 

allowance, project allowances etc., including work 

benefits paid in cash or kind 

Item 6. (iii) Columns 2 and 3 refer to adults who 

are 18 year of age or over 

Item 6 - Column 4 and 5 refer to others not 

covered by columns 2 and 3 

4. Returnsshouldcovera calendar month 

5. Completed returns to reach the employment 

exchanges concerned on or before the 5th of the 

monthsucceedingthemonthtowhichhereturnrelate 
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