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Office of the Executive  Engineer  

Rural Development Special Division,Chatra 

e-Procurement Notice 

Tender Ref.No. : RDD/SD/CHATRA/06/2025-26/RE-1/Gr_9 
 

1. 

 

Name of work 
Construction of Skill Training Centre at-Aara, 
Chatra. 

2. Estimated BOQ Cost (Rs.) Rs. 59,68,277.00 

3. EMD 
Rs. 1,19,400.00 

4. 
Tender Fee 

Rs. 10,000.00 

5. Time of Completion 09 Months 

6. 
Date of Publication of Tender on 

website :- 16.02.2026   

7. 
Date & Time of Bid Submission Start Date:- 16.02.2026 at 11:00 AM  

End Date:-  23.02.2026 at 05:00 PM 

8. 
Last date of submission of Bid 

online/Time for receipt of bids 
 

23.02.2026 Upto 05:00PM 

09 
Date and Time of Technical Bid 

Opening 
25.02.2026   at 02:00 PM 

11. 
Name & address of office Inviting 

tender 

Executive Engineer, 

Rural Development Special Division,Chatra. 

12. 
Contact Number of Procurement 

officer 

 

9431060939 

13. 
Helpline number of e- Procurement 

cell 

 

9431060939 

 
Note : 1. Tender Fee and EMD will be received through online mode only. Bidders can use 

internet banking facility for faster processing of Tender fee and EMD. Alternatively, 
Bidders can use NEFT/RTGS challan generated for the tender from 
https://jharkhandtenders.gov.in portal. 

 
 2. Refund will only be issued to originated bank account used for the payment of Tender 

Fee and EMD. So, Bidders are advised NOT to close Bank Account used for online 
payment /(NEFT/RTGS) of tender free and EMD. 

 
 3 No Hard copy/Physical copy is required to be submitted for tender opening/ valuation. 

However, Department may ask original documents for verification before award of 
contract. 

 

                 Sd/- 
Executive Engineer  

R.D.Spl. Div., Chatra 

https://jharkhandtenders.gov.in/


 

 

Instructions to Bidders for e-procurement 
(FOR F2 CONTRACT) 

 
Detailed instructions & documents to be furnished for online bidding 

 

1. Guidelines for online submission of bids can be downloaded from the web 

site http://jharkhandtenders.gov.in 

 

2. Interested bidders can download the bid from the web site http://jharkhandtenders.gov.in 
 

3. Bidders in order to participate in the bidding process have to get ‗Digital Signature Certificate 

(DSC)‘ as per Information Technology Act-2000 to participate in online bidding. This certificate 

will be required for digitally signing the bid. Bidders can get the above mentioned digital 

signature certificate from any approved vendors (CCA). Bidders, who already possess valid 

Digital Certificates, need not procure new Digital Certificate. 
 

4. Bidders have to submit their bids online in electronic format with digital Signature. Bids with out 

digital signature will not be accepted. No proposal will be accepted in physical form. 

 

5. Bids will be opened online as per time schedule mentioned in the NIT. 
 

6.      Electronic receipt of cost of tender paper and earnest money deposit ( Bid security) on submission of 

bid using payment gate way at designated bank i.e. SBI  

 Various payment modes like internet banking /NEFT/RTGS of designated bank and their aggregate 

bank as well can be accessed by the intending bidders. 

 

7. Only those bidders who successfully remit their cost of tender paper/tender fee and earnest money 

deposit while submission of bids would be eligible to participate in the tender/bid process the 

bidders with pending or failure payment status shall not be able to submit their bid. Tender inviting 

authority i.e. office to the Executive Engineer Rural, Development Spl. Division, Chatra nodal 

agency, JAP: IT, NIC Jharkhand Unit and the designated banks shall not be held responsible for 

such pending of failure. 
 

8. Uploaded documents of the successful bidder will be verified with the original before finalizing 

Tender/signing the agreement. The successful bidder has to provide the originals to the concerned 

authority. 
 

9. The department will not be responsible for any delay in online submission due to any reason what 

so ever. 

 

10. All required information for bid must be filled and submitted online. 
 

11. Other details can be seen in the bidding documents. 
 

12. Preparation of Bids (Double Envelope) 

A.Technical Bid–(Fee/Pre-Qualification/Technical Cover) 

1. Scanned copies of the following documents to be up-loaded in. pdf format on the web site 

http://jharkhandtenders.gov.in 
 

i. Scanned Copy of Receipt of Tender fee. 

ii. Scanned Copy of Receipt of Earnest Money. 

iii. G.S.T. Registration with upto date GSTR-3B. 

 

 

http://jharkhandtenders.gov.in/
http://jharkhandtenders.gov.in/
http://jharkhandtenders.gov.in/


 

 

iv. Reports on the financial standing of the Bidder, such as Income tax return for the last three years 

& profit and loss statements with auditor‘s reports for the last Five Financial years; 

a. Unique Document Identification Number (UDIN) has been made mandatory by ICAI 

from 1st July 2019 for all audit/Assurance/Attest Functions .Hence, Audited Turnover 

and Balance sheet containing UDIN No from Financial year 2019-20 is mandatory for 

bidders. Audited Turnover Summary must Contain UDIN No. 

b. 26 AS of Income Tax 

   

v. Tools & Plants. 
 

vi. PAN Card & Aadhar Card. 
 

vii. Registration Certificate. 
 

viii. Income Tax Return Last three Assessment Years. 

 

ix. Qualification of technical Person proposed for the Contract 

(1 Degree Holder and 1 Diploma Holder) 
 

x. Character Certificate.  

(if validity will be not mentioned then validity will be one year in the Character Certificate 

issued by Deputy Commissioner) 
 

xi. A statement mentioning name of tendering firm /tenderer, official address, postal address, 

status of firm (whether Public Limited Company or Single Proprietary or Registered 

Partnership or Joint Concern or Proprietary concern), name of manager/proprietor 

/authorized agent. 
 

xii. 50% Experience in Similar nature of work completed during the last three financial years, 

in their Registration Category. The certificate issued by Government Department shall only 

be valid. 
 

xiii. Liquid assets and /or credit facilities, net of other contractual  commitments  and  

exclusive of any advance payments which may be made  under  the  Contract,  of  not 

less than the amount Rs. 5.96 Lac specified in the Appendix to ITB; [10% of the contract 

amount on bank letter head in the prescribed format]. 

 

xiv. Undertaking that the bidder will be able to invest minimum cash up to 25% of contract value of 

work, during implementation of work 

 

xv. Minimum financial turn over amount in any one year should not be less than two times 

of the value of work in any one year of previous three financial years. 

 

xvi. Bidders are supposed to get valid Labour License after their allotment of work vide 

Labour Department Notification No. 814, Ranchi dated 27.04.2012. 

 

xvii. For empty Bitumin drum and empty cement bag Rs. 194.50/drum and Rs. 7.50 per bag 

respectively will be recovered from the contractor‘s bill. 

 

xviii. 1% (One percent) Labour cess shall be deducted as per the order of Government be 

sides deduction of Income Tax, GST, Royalty, Revenue from the bill of contractor as 

per existing rules of State /Central Government. 

xix. The statements showing the value of existing commitments and on-going works as well 

as the stipulate period of completion remaining for each of the works listed should be 

on affidavit by Notary Public. 

 



 

 

 

2. Scanned Copies of the Certificates showing details of machineries owned or possessed on hire 

should be up loaded after converting the same to. pdf format. 
 

3. Affidavit stating bidder‘s agreement with the general rules, conditions of contract, and special 

conditions of contract must be submitted with bid in.pdf format. The bidder who disagrees on the 

conditions will not be eligible to participate in the tender. 

 

4. Duly filled in & digitally signed BOQ. 

 

5. Undertaking for Bid Validity of 180 days. 
 

6. Uploaded documents of successful bidder will be verified with the original before finalizing 

Tender/signing the agreement. The successful bidder has to provide the originals to the concerned 

authority on receipt of such letter, which will be sent though registered post or delivered by hand. 
 

7. Each uploading shall be digitally signed by the bidders. 
 

8. UCAN (Up to Date Version) to be attached by the Contractor. 
 

9. Affidavit regarding no pending works allotted to the contractor. 
 

10. Affidavit regarding validity and correctness of information furnished by bidder in the bid. 
 

11. Affidavit regarding arranging other required Tools, Plants & Technical Person as required during 

the work. 

 

12. Bid Capacity. 

 

13. Work Program. 

 

B–Financial Bid–(Finance Cover) 

 

1. Duly Quoted & digitally signed Bill of Quantity (BoQ) in the file supplied by employer in.xls format

 shall be up loaded. 

 

Sd/- 
Executive Engineer 

R.D.Spl. Div., Chatra 



  

Special Term and Conditions 
 

 

1) The Technical capability of any tender will be considered  only  after  due competency 

in Bid capacity and Tools and Plants Capacity each. 

 

2) Only Technically Valid bidder rate should be accepted. 

 

3) oSls fufonknkrk dh fufonk Lohdkj ugha dh tk;sxh ftudk vkoafVr dk;Z yafcr gSA 

 
4) The  subletting  of  work  to  anyone  after  agreement  by  the  Contractor  will  be  

treated as breach of agreement and after receiving due information the agreement  will  

be rescinded and the Black Listing of contractor will be done. 

 
5) The  allotment  of  work  to  any  contractor  will  be  considered  by  taking  in  to  

account the Tools and Plants and the financial capacity in view of the total work value 

under Rural Development Department (R.W.D) 

6) The time of completion of the work will be maximum 09 Months for all the 

components of  this  tender i.e,. 

7) The tenderer shall visit the site before bidding. 

8) IkFk fuekZ.k foHkkx] >kj[k.M] jk¡ph ds ladYi la0 2146 (s) fnukad 09-09-2020 esa fufgr 

izko/kku ds vkyksd esa %& 

 

a. Bill of Quantity (BoQ) dk 10% ¼nl izfr”kr½ ls uhps ds nj dh fufonk,¡ Hkh vuqekU; gksaxhA 

b. oS/k ,oa leku nj dh fufonkvksa ds ekeys esa fufonk dk fu"iknu ikjn”khZ rjhds ls ykWVjh 

(Lottery) dh i)fr }kjk dh tk;sxhA 

 

 

8) The rate /amount quoted by bidder, in case of paisa it should be upto two digits. 

 
 

9) Rate quoted for Non SOR items should be inclusive of all taxes and labour cess. 

 
 

10) Agreement will be done on F2 format long with all mentioned condition in the tender 

document. 



  

OFFICE OF THE EXECUTIVE ENGINEER 

RURAL DEVELOPMENT SPECIAL DIVISION,CHATRA 

e-Procurement Notice 
 

E-Tender Reference No.:- RDD/SD/CHATRA/06/2025-26/RE-1/Gr_9 
 

The under signed, on behalf of the Governor of Jharkhand, invites percentage  rate  bids for  the 

work mentioned in table below through e-Procurement from eligible and registered contractor 

in appropriate class as mentioned in Column 6 of the table with R.D.D.(R.W.A.), Government 

of Jharkhand. The bid shall be submitted online in the web site 

http://Jharkhandtenders.gov.in.The bidder(s) should have necessary portal enrolment with their 

own Digital Signature Certificate. 

 

Sl. 

No. 

Name of  the work 

Identification No./ 

Package No. 

Estimated 

(BOQ) cost, 
 

( Rs.) 

Earnest 

money 
 

(Rs.) 

Cost of 

tender 

Paper(Rs

) 

Class 

of 

Contr 

actor 

Time of 

completi

on 

Name of 

the 

concerned 

office 

1 2 3 4 5 6 7 8 

1 

Construction of Skill 
Training Centre at-
Aara, Chatra. 
 
RDD/SD/CHATRA/06/ 
2025-26/RE-1/Gr_9 

59,68,277.00 1,19,400.00 10,000.00 II Class 09 Months 

Executive 

Engineer, 

R.D.S.D., 

Chatra 

2. Period of availability of tenders online/date & time of bidding on-line/last date of 

seeking clarification /date of opening of tender papers are as given below: - 
 

 

 
Sl. 

No. 

 

 
Procurement 

Officer 

 

 
Place of 

Opening 

Availability of tender on-line for bidding Date &Time of 

technical bid 

opening From To 

1 2 3 4 5 6 

1 Executive 

Engineer, 

R.D.S.D., 

Chatra. 

Office Of The 

Executive 

Engineer, 

R.D.S.D, 

Chatra. 

Date 16.02.2026  

Time : 11:00 AM 

Date 23.02.2026 

Time : 05:00 PM 

Date 25.02.2026 

Time 02:00 PM 

3. Agreement with Bidders selected through e-Procurement shall be eventually drawn in 

PWD form No.-F2. 

 
 

http://jharkhandtenders.gov.in/


  

4. The work shall be completed in all respect in 09 Months from the date of written order 

to commence the work. The items of work, plan, specifications or any information in  

connection with the work can be seen in the office of the Executive Engineer, 

R.D.S.D.,Chatra on any working day during office hours before submitting bid. 

5. DELETED. (Note: EMD /Cost of  BOQ amount must be scanned copy as per Clause 

no 6 ) 

6. DELETED. 

7. Contractor should attach up to date GST Return/ Income Tax certificate and Financial 

Turn over of last three years. 

8. It will be obligatory on the part of the  tenderer  to  keep  their  offer  open  for  

acceptance  for  a period of 180 days from the last date of submission of the tender. 

9. Authority reserves the right to reject any or all the tender(s) received or to allot the 

work to one or more contractor(s) without as signing any reasons there of. 

10. In the case of successful tenderer (here in after called contractor) the amount of E.M. 

will be transferred towards Initial Security Deposit in such a  manner  so  that the  

security deposit will form part of 5% of the approved amount of the approved tender & 

the remaining 5%  shall be recover able from the sub sequent bills of the contractor. 

11. The Earnest Money of the successful tenderer (here in after called the contractor) 

which a company the tender will be  forfeited in  case the  tenderer declines to sign the  

agreement  or fails to deposit Security Money within 10 days of  being called upon to 

do so. If they fail to do so or decline to sign the agreement with in the stipulated 

period, the requisite sum   of money will be forfeited by way of adjustment from any 

sum to be paid to him by the department for other works, including his security money 

and in addition he  may be Black Listed and sub sequently his registration may be 

cancelled. 

 

12. The N.I.T. along with BOQ, general rules, conditions of contract and copies of which 
are available on the web site–http://jharkhandtenders.gov.in will form part of the contract 

document. 

 

  

http://jharkhandtenders.gov.in/


  

13. It is essential for the tenderer(s) to have owner ship of the following Machineries in 
Working condition: 
 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
14. Bidder should submit papers for following construction equipment as per ITB. 

 

15. Payment against works will be made subject to availability of fund. 

 

16. Certificate regarding bid correctness of all submitted documents. 

 

17. Tenderer(s) are required to attach with their tenders authorized and valid certificates regarding their 

actual owner ship of the machineries mentioned in clause 14 above, failing which their claim for 

allotment of the work may be rejected. 

 

18. Valid certificates of actual owner ship of the above mentioned machineries attached with the tenders 

must prove that the tenderer/tenderer(s) himself/ themselves are actual bona fide owners of those 

machineries and the same are in working condition. 

 

 

19. Payment against works will be made subject to availability of fund. 

20. Minimum Financial Turn over in any one year should not less than the value of work, during 

previous three financial years. 

 

Sl.No. Type of Equipment Minimum Number 

1 Water Tanker 2 

2 Concrete Mixes with integral Weigh Batching facility 2 

3 Concrete Batching and Mixing Plant (Minimum Capacity 

–15M
3
/hour) 

1 

4 Excavator 1 

5 Steel Propping 5 

6 Road Roller (Vibratory) 1 

7 Grador 1 

8 Generator 100kva 1 

9 Bar Cutting Machine 1 

10 Bar Banding Machine 1 

11 Welding Machine 1 

12 Vibrator (Niddle Type) 2 

13 Vibrator (Surface) 2 

14 Concrete Mixer Machine 2 

15 Concrete Cutter Machine 2 

 



  

 Escalation factors  

    Years Before  Multiply Factor 

 One 1.1 

 Two 1.21 

 Three 1.33 

19. Assessed available Bid Capacity = 1.5 x A x N – B where,  

A= Maximum value of civil work executed in one year with in last three years (in Lac)  

B= Work in hand (Amount of work that has to be done) -in Lac  

N= Time of completion (in year) of the scheme as mentioned in N.I.T. 

20. Available Bid Capacity shall not be less than the Value of the work.  

21.  UCAN must be attached by the Contractor with out UCAN Contractor is not eligible for the tender. 

      Sd/- 
Executive Engineer 

R.D.Spl. Div., Chatra 



  

GENERAL RULES 

Bidders have to fill in all such information as required in the tender documents. 

The item rates quoted by  the  tenderer  shall  be  inclusive  of  Income  Tax,  Sales  Tax,  Royalty or 

any  other Provincial and  Central Taxes  applicable at that  time. Provisional   or   conditional  tender 

shall not be accepted. 

The tenderer shall be pre sumed to have carefully examined the conditions of the contract and 

specifications of the work.  The  tenderer  will  also  be  deemed  to  have  in spected  the  work  site 

and to have satisfied himself/ herself /themselves in dependently as  to the nature, extent and 

practicality of  all  works  and  required  road  approaches  &  other  means  of  communication  & 

accesst ot he site , lands, buildings, available  for  a commodation that may  be  required  for temporary 

purpose in conection with the contract of  work,  as  also  availability   of construction materials, 

location of work site including its climate & other geological characteristic,   availability   of   skilled,   

semi-skilled   &   unskilled   labourers.   The   con sequences of the lack of necessary knowledge will 

be born entirely by tenderer. 

The tenderer shall submit a program of the execution of the work a long with the tender. 

The  tenderer will  maintain watch  guards for  the  safety  of  the  materials,   if   any,  supplied  by the 

department at his own cost. 

All labourers  engaged  in  the  work  are  to  be  paid  wages  as  per  Minimum  Wages  Act  in  for 

ceat the time of execution of this work. 

The tenderer will provide to the labours, huts for shelter, drinking water   and   medical facilities at site 

and keep the site clean at his own cost. 

Extension of time may be granted on valid ground by  the competent authorities as per Government 

rules and circulars in force and as revised from time to time. 

On receipt of the written order from the Executive Engineer, Rural Development Special  

Divison,Chatra. The successful tenderer will  first  deposit  the  balance  amount  of  initial security 

deposit (ISD) within the specified period of ten days and then   enter   in to an agreement with 

Executive Engineer on the basic  of  the  stipulation  in  the  approved  tender documents before the 

issue of work order. 

The earnest money of the  successful  tenderer  will  be  forfeited  in  case  the  tenderer  declines  to 

sign  the  agreement  or  fails  to  deposit  initial  security  money  within  10  days  of  being  called up 

on to do so after approval of the tender by the Competent Authority. 

The   items   of   works,  plans,  specification  or  any  other  information   in  connection   with  the 

work can be seen in the office of the Executive Engineer,   Rural   Development   Special 

Divison,Chatra on any working day during office hour be for E-filling the tender. 

(a) If the rate quoted by the tenderer is above  the  BOQ  rate  and  the  competent  officer  has 

approved above the BOQ rate, then the enhancement over the BOQ rates shall not be applicable over 

the cost of materials  applicable  as  per  latest  Road  Construction  Department circular. 

(b) If the tenderer  quotes  the  rate  below  the  BOQ  rate  and  the  competent  officer  approves  it, 

then the  reduction  over  the  BOQ  rate  shall  be  applicable  on  all  items  of  work  including  the 

cost of materials applicable as per latest Road Construction Department circular. 

 
Sd/-

ExecutiveEngineer 

R.D.Spl. Div., Chatra. 



  

SPECIAL CONDITIONS FOR F2 CONTRACT 
 

1 The successful tenderer (here in after called the Contractor) must maintain a site order book at each work 

site which will be produced when asked for by the departmental officers for need full. This book must at all 

times be available at the site and should be produced before any inspecting or super vising officer without 

fail. The instructions given in the site order book shall be complied by the contractor. A copy of the same 

should be kept by the Junior Engineer. The site order book may be submitted to Executive Engineer with 

running account bills, if required, but must be submitted with final bill. 
 

2 The contractor should always remain available at the work site, but where it is not so possible for him to do 

so, he must appoint a representative for the purpose who would be duly authorized by the contractor to 

receive instructions and carry out instruction of departmental officers, and also to receive letters. He may 

also delegate to him any other power as he thinks fit, but in every case he will inform immediately the 

concerned Junior Engineer, Sub Divisional Officer and Executive Engineer regarding appointment of such 

representative along with his name and identity in writing by Regd.Post with A/D. 

 

3 If the Royalty clearance certificate for mines /minerals used in the work is not produced with the bill,Royalty 

will be deducted from the concerned running bill ,as per the instruction of the Department of Mines. 

Production of royalty clearance certificate along with the final bill is a must, failing which final bill will 

neither be passed not paid, and for such non-payment or delay in payment ,the who lend so responsibility 

will be of the contractor alone. 

 

4 The contractor shall provide sufficient plant,equipments and labour and shall work such hours and shifts as 

may be necessary to maintain the progress schedule. The working and shift hours shall comply with all 

Govt, rules and regulations in force from time to time during the entire period of execution of the contract 

work. 

 

5 The contractor should get the sample of all the materials approved by the E/I, before collecting the same for 

use at work site. The sample in sealed glass jars shall be kept in the custody of the E/I. 

 

6 The contractor shall have to get tested the strength of cement concrete (both plain & reinforced) for each 

days casting as per BIS codes. Achievement of the pre scribed cube strength is a must.The cost of concrete 

cubes moulds, curing, carriage of cubes to and from the testing laboratory and all ot her incidental charges 

incurred in this regard shall be borne by the contractor. 

 

7 The contractor shall conduct as many tests on materials, intermediate products such as concrete mixture/ 

mortar mixture at his own cost. He shall also if required by the E/I, arrange for such test. If the quality of 

materials appears to be in ferior or the portion of the work is found to be defective or unsound, the contractor 

may be asked to remove and or pull down and re-execute the same at his own cost. The contractor shall bear 

all costs in this regard, without any relaxation in regard to period of contract. 

 

8 For works exceeding Rs.50 (Fifty) Lacs, it will be obligatory for the contractor to keep a properly equipped 

testing laboratory near the work site at his own cost,where he will get the sample stested as per relevant BIS 

Code. 

 

9 All rejected materials will have to removed from the site by the contractor, after their rejection,with in seven 

days from the date of written order of E.E, failing which the E.E will get these removed in whats oever 

manner he thinks fit and will recover the cost involved for such removal from the contract or after lapse of 

seven days time. 

 

10 If the actual lead of materials like stone metal, stone chips, boulder, bricks, sand, moorum etc., is found to be 

less than the lead provided in the BOQ, then its payment will be made proportion at  on reduced rate. 

(Reduction in rate will be made in the ratio of approved rate and rate provided in the BOQ remaining the 

same). 

 

11 It will be essential to do all items of Building works (Original work) in sequence in a scientific manner 

.Work shall be executed in a such a manner which leads to progress of all items of work simultaneously 

Floor-wise/ Block-wise always from on end to the other ,so that the complete road is available for use 

in onest retch from that very end 
 

12 The department reserves the right of omitting or suspending the construction or changing site etc. if 

considered necessary at any stage. 



  

 

13 The work  incidental to items included in the BOQ shall not be paid extra and the tendered rates are deemed 

to include these:- 

(i) Site clearance such as clearing of shrubs, bush, wood-under growth & small trees not exceeding 12‖ in 

girth measured at 3‘above the ground. (ii)Setting out works, profile, lay-out etc. 

(iii) Benching or excavation of foundation trenches. (iv) Excavation for insertion of planking and 

shuttering.(v)Forming (or leaving) stop in sides of deep excavation & their removal after measurement.(vi) 

Bailing out rain water/ and or surface water in case the excavated foundation trenches were filled up by 

these. 
 

14 CLAIM SHALL NOT BE ADMISSIBLE under following circumstances:- 

a) Extra items of work done without written order of competent departmental officer. 

b) In case of sudden fluctuation and/ or increase in rate so for labour, materials, royalty, various taxes, rail 

way freight, fuel, lubricants, carriage cost etc. at any stage of the work 

c) Non-availability of labour for any category required for the work. 

d) Labour sitting idle due to any reason/ cases. 

e) Delay in communication regarding any change so modification in design, drawing, specification, 

alteration & addition etc. 

f) Loss sustained due to:- 
1) Acts of enemies including agitation by Public and Right to. 

2) Tran sport at iron and Procurement difficulties. 

3) Natural Calamities. 

4) Any other circumstances beyond human control. 

 

15 Extension of time, if justified, may be granted by the different competent officers for different periods of 

time, for different types and values of works as per rules/ circulars /guidelines in force. Other wise penalty 

for non-full fill ment of the contract may be imposed, after giving due consideration for poor progress at 

different stage so for works without valid and satisfactory reasons. The Officer granting such extension of 

time has the full liberty to weigh & examine the  circumstances which lead to such requirement for full fill 

ment of contract, and use his own discretion for passing final orders, which shall be treated as final and shall 

be binding and conclusive on the contractor. 

 

16 The contractor shall, if required by the E/I arrange to test materials at site or get them tested in recognised 

departmental testing laboratories at his own cost in order to prove their soundness and sufficiency as per 

specifications laid down .The number of tests required for different items will be specified by the E/I. 

 

17 The tenderer will have to enclose an affidavit as per format annexed for arranging the Batch Mix Plant/ 

Concrete Mixture, Transit Mixture, Vibrator and other equipments shown as credential, not specifically 

required to be owned, on hire or otherwise, as may be necessary for completion of this specific work. 

 

18 The successful tenderer shall be bound to adhere to and follow rigidly the labour laws in vague or which 

may complaint of or seven after execution of the contract agreement with regard to payment to work men of 

their wages, compensation for incurring injuries or meeting death while engaged in actual work and 

registration with the appropriate labour authorities and sales tax department, failure on the part of the 

successful tendered to full fill these statutory requirement will empower the engineer-in charge rescind the 

agreement and make good form the bills and other dues of the tendered. The amount payable by him to the 

work men on the government short of recondition of agreement the Engineer-in charge may enforce other 

penal action/legal actional soon this scope against the tendered. 

 

19 The tendered must offer with their tenders a time schedule of construction /bar chart according to which it is 

proposed by him to complete the work within the time stipulated in the tender. This will however be subject 

to modification and approval of the Engineer-in charge. The successful tenderer shall be offer temporary site 

free of cost for erecting his temporary field office, workshop, stores and labour hutments. On completion of 

work there will have to be removed and the site properly dressed and cleared to the satisfaction of the 

Engineer-in charge at his own cost The overall completion of the work shall be reckoned on the date that the 

above sale clearance is done after completing the building as per agreement and specification. 

20 The responsibility for the safety and specification of the temporary works mentioned in Para- 18and19 above 

shall be responsibility. 

 

21 The payment for final bill will not be made until the contractor has handed over vacant possession of the 

land vides para-19 above to the Engineer-in charge. 

 



  

22 All Building materials and hard ware collected at the site for the construction shall be so stored that it may 

be possible and convenient for instruction by the Engineer-in-charge or his representative at all time. 

 

23 The rates entered in to contractor agreement shall be final and conclusive nothing extra beyond them shall be 

payable either on account of price hike, increase in taxation rates and increase in freights and fare etc. 

 

24 During the execution of the work the contractor shall be bound to furnish a monthly programmed of work 

according to which he will work after obtaining approval of Engineer in charge or his representatives. 

 

25 The work shall be deemed to have been completed only after the contractor has obtained a certificate to this 

effect from the engineer-in charge. 

 

26 The period of defect liability shall be 12 (Twelve) months from the date of completion as certified by the 

Engineer-in charge during which it shall be in cumbent up on the contractor as maintain and make good all 

the damages in the building. ( For non schedule items full or partial repair/ replacement which over is 

required.) 

 

27 The site for construction shall have to be properly cleaned to at least 5 feet all round the site, all roots of 

trees and plants shall have to be taken out completely and holes filled up with earth and rammed. The trees 

which come under the building site, shall be up rooted completely and stacked at least 5 feet beyond the 

construction site after obtaining and stacked at least 5 feet beyond the construction site, after obtaining 

permission in writing from Engineer-in charge after completion of construction the site shall have to be 

nearly dressed and leveled and all surplus materials shall be removed from the premises For these works no 

extra payments shall be made to the contractor. 

 

28 The contractor shall engage technical staff for execution of the work as the work as required and approved 

by the Engineer-in-charge. 

 

29 The decision of the Engineer-in-charge in respect of the quality of materials and work man ship shall be 

final conclusive up on the contractor 

 

30 The contractor shall be free to use his own truck registered in his own name or in the name of any of his 

partner for the transport at in of material so there wise he will have to use public carrier for the purpose. 

 

31 The tender being an item rate, the Engineer-in-charge shall be empowered to call upon the contractor to 

work for quantities same or less than these stipulated in the tender document and the contractor shall be 

bound to execute such order. 

 

32 Any tax payable under local rules and acts shall be borne by the contractor entirely on his own cost. 

 

33 The employer reserves right to split up the works amongst more than the tenderers for which no claim will 

be entertained. 

34 Safety precaution as lay down in the safely codes shall be taken by the contractor during execution of the 

work. 

 

35 Any work, which does not confirm to the BCD specification standard, shall be dismantled for re-doing by 

the contractor at his own cost. 

 

36 Every tender must be accompanied with the forwarding where in the details of earnest money. Registration 

number of any other matter which the tendered wish estomention . 

 

37 The tenders before offering for the work are expected to inspect the site of work and acquaint themselves 

with the situation obtaining there with regard to the liability of Labour and materials no claim on account of 

lead of varies items of building material will be admissible as the rate for each item is for complete job. 

 
38 The materials and work man ship should confirm strictly and rigidity to the B.I.S specification /BCD. 

Specification as mentioned in tender document. 

39 The articles of building hard wares e.g. brick khoa, surkhi lime stone ballast fine and course dagger gate, 

timbers, hinges, bolt shandles, screws glass steel windows and doors and other miscellaneous items shall be 

of best quality available at the time and shall be used only after the Engineer-in charge gave approved them 

In this be half the decision of the Engineer-in-charge shall boot be opened to challenge or question by the 

contractor. 



  

 

40 The rates for R.C.C. Work shall be inclusive of centering shuttering, Ming laying and curing and exclusive 

of cost of reinforcement, bonding binding and placing. 

 

41 The contractor shall be bound to make arrangement for first aid for the workmen at the site of work and 

make arrangement at his own cost for medical treatment of work men injured seriously at the site in course 

of execution of work. 

 

42 Where in case of any dispute between the work men and the contractor regarding payment of wages. The 

Engineer-in charge will have full power to pay the wages of such workmen after he has satisfied himself 

after enquiry that the claims of work men after he has satisfied himself after enquiry that the claims of work 

men are correct and justified and such payment by the Engineer-in-charge shall be adjusted from the due so 

for the contractors. 

 

43 The quoted rate shall be inclusive of sales tax under the Bihar Finance Act, 1984 on works contract together 

with all Jharkhand Taxes, including Labour Tax. 

 

44 The contractor will make his own arrangement for watch and ward and may loss of Govt. materials / or the 

rmaterials will be to the account of the contractor. 

 

45 All materials to be supplied by the tendered for use in work should be get approved in writing by the 

Engineer-in-charge that it is proper to use in the work. All rejected materials will have to be removal at his 

own cost from the site after rejection otherwise department may dispose them as they like and also recover 

the cost of removal from the site. 

 

46 All works should be get approved and passed by the Engineer-in-charge in writing before they are filled up 

covered and finished as the case may be. 

 

47 The agreement will be drawn in standard form F-2 contractor agreement of the P.W.D (Building) Govt. of 

Jharkhand. The N.I.T and the special condition will form part of the agreement. The standard form F-2 may 

be inspected in the office of the Executive Engineer, Rural Development Special Divison, Chatra. 

 
48 Tendered (s) may not entertain those contractor whose performance of works have been found unsatisfactory 

and in on record. 
 

Sd/-

Executive Engineer 

R.D.Spl.Division, Chatra. 



 

 

CONDITIONS OF CONTRACT 
 

Clause 1: All compensation or other sums of payable by the contractors to 

Government under the terms of his contract may be deducted from, paid by the 

state of a sufficient part of his security deposit or from the interest arising 

therefore or from any sums which may be due or may become due to the 

contractor by Government on any account whatsoever and in the event of his 

security deposit being reduced by reason of any such deduction or sale as 

aforesaid, the contractor shall within ten days thereafter make good in cash of 

Government securities endorsed as aforesaid any sum or sums which may have 

been deducted from or arised by sale of his security deposit of any part thereof. 

 

Clause 2: The time allowed for carrying out the work as entered in the 

tender shall be strictly observed by the contractor and shall be reckoned from the 

date on which the written order to commence work is given to the contractor. The 

work shall throughout the stipulated period of the contract be carried on with all 

due diligence (time being deemed to be the essence of the contract on the part of 

the contract or) and the contractor shall pay as compensation an amount equal to 

½ percent on the amount of the estimated cost of the whole work as shown by the 

tender for every day that the work remains uncommenced or unfinished after the 

proper date. And further to ensure good progress during the execution of the work 

the contractor shall be bound in all cases in which the time allowed for any work 

exceeds one month to complete one fourth of the whole of the work before one-

fourth of the whole time allowed under the contract has elapsed one-half of the 

work before one-half of such time elapsed and three-fourth of the work, before 

three fourths of such time has elapsed in the event of the contractor falling to 

employ with this condition. I shall be liable to pay as compensation an amount 

equal to ½ percent on the said estimated cost of the whole work for every day that 

the due quantity of work remains incomplete provided always that the entire 

amount of compensation to be paid under the provisions the clause shall not 

exceed 10 percent of the estimated cost of the work as shown in the tender. 

 

Clause 3: In any case which under any clause or clauses of or this contract 

the contractor shall have rendered himself liable to pay compensation amounting 

to the whole of his security deposit in the hands of Government (where paid in one 

sum or deducted by installments) the Executive Engineer on behalf on the 

Jharkhand Government shall have been powered to adopt any of the following 

courses, as he may deem best suited to the interest of Government. 

 

a. To rescind the contract (of which rescind notice in writing to the contractor 

under the hand of the Executive Engineer shall be conclusive evidence) and in 

which case the security deposit of the contractor shall start forfeited, and be 

absolutely at the disposal of Government. 

 

b. To employ labour paid by the Public Works Department and to supply 

materials to carry out the work, or any part of the work, debiting the construction 

with the cost of the labour and the price of the materials (of the amount of which 

cost and price certificate of the Engineer-in-charge shall be final and conclusive 

against the contractor), and crediting him with the value of the work done, in all 

respects in the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of his contract, the certificate of the Executive 

Engineer as to the value of the work done shall be final and conclusive against the 

contractor. 

Compensation 
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c. To measure up the work of the contractor and to take such part of the work 

of the contractor as shall be unexecuted out of his hands, and to give it another 

contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the original contractor if the 

whole work had been executed by him (of the amount of which excess the 

certificate in writing of the Executive Engineer shall be final and conclusive) shall 

be born and paid by the original contractor and made be deducted from any money 

due to him by Government under the contract or otherwise or from his security 

deposit or the proceeds of sale there of, or a sufficient part thereof. 

 

In the event of any of the above courses being adopted by the Executive 

Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any materials or 

entered into any engagement, or made advances on account of or with a view to 

execution of the work or the performance of the contract. And in case the contract 

shall be rescinded under the provision aforesaid, contractor shall not be entitled to 

recover or be paid any sum for any work there-to-fore actually performed under 

this contract unless and until the Executive Engineer shall have certified in writing 

the performance of such work and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified. 

 

Clause 4: In any case in which any of the powers, conferred upon the 

Executive Engineer by clause 3 thereof shall have become exercisable and the 

same shall not be exercised the non-exercise there of shall not continue waiver of 

the conditions here and such power shall not with standing be exercisable in the 

event of any future case of default by the contractor for which by any clause or 

clauses hereof he is declared liable to pay compensation amounting to the whole 

of his security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected in the event of the Executive Engineer 

putting in force the powers vested in him under the preceding clause he may, if so 

desires, take possession of all or any tools, plants, materials and store, in or upon 

the works of the site thereof or belonging to the contractor or procured by him and 

intended to be for the execution of the work or any part there of paying or 

allowing for the same in the contract at the account rates, or in case of these not 

being applicable at current market rates to be certified by the Executive Engineer 

whose certificate thereof shall be final, otherwise the Executive Engineer may 

notice in writing to the contractor or his clerk of the work, foreman or other 

authorised agent require him to remove such tools, plants, materials or stores from 

the premises (within a time to be specified in such notice) and in the event to the 

contractor falling to comply with any such requisition the Executive Engineer may 

remove them at the contractor expense or sell them by auction or private sale on 

account of the contractor and at his risk in all respect, and the certificate of the 

Executive Engineer as to the expense of any such removal and the amount of the 

proceeds and expense of any such sale be final and conclusive against the 

contractor. 

 

Clause 5: If the contractor shall desire any extension of the time for 

completion of the work, on the ground of his having been unavoidably hindered in 

its execution or on any other ground other than those mentioned in clause 12(a) he 

shall apply in writing to Executive Engineer within 40 days from the date of 

starting of the hindrance on account of which be desires such extension as 

aforesaid and the Executive Engineer shall, if in his opinion (which shall be final) 

reasonable grounds be shown there of authorised such extension of time, if any, as 

Contractor remains liable to 
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may in his opinion be necessary or proper. The Executive Engineer shall at the 

same time inform the contractor whether he claims compensation for the delay. 

 

Clause 6: On completion of the work, the contractor shall be furnished with 

a certificate by the Executive Engineer (hearing after called the Engineer-in-

charge) of such completion, but no such certificate be given, nor shall the work be 

considered to be complete under the contractor no such certificate be given, nor 

shall the work be considered to be complete until the contractor shall have 

removed from the area of the premises (to be distinctly marked by the Executive 

Engineer in the site plan) on which the work shall be executed all scaffolding 

surplus materials and rubbish, and cleaned of the dirt from all wood-work, doors, 

windows, walls, floors or other parts of any building, in upon or about which the 

work is to be executed, or of which he may have had possession for the purpose of 

the execution thereof, not until the work shall have been measured by the officer 

of the Public Work Department in accordance with rules of Department whose 

measurements shall be binding and conclusive against the contractor. If the 

contractor shall fall to comply with the requirements of this clause as to removal 

of scaffolding, a surplus materials and rubbish and cleaning off dirt on or before 

the date fixed for completion the work, the Engineer-in-charge may at the expense 

of the contractor remove such scaffolding, surplus materials and rubbish and 

dispose of the same as the thinks fit and clean of such dirt as aforesaid and the 

contractor shall forth with pay amount of all expense so incurred, and shall have 

no claim in respect of any such scaffolding or surplus materials as aforesaid, 

expect for any sum actually realised by the sale there of. 

 

Clause 7: A bill shall be submitted by the contractor each month or before 

the date fixed by the Engineer-in-charge for all work executed in the previous 

months and the Engineer-in-charge or his subordinate shall take the requisite 

measurement for the purpose of having the same verified and the claim, as for as 

admissible, adjusted, if possible, before the expiry of the days from the 

presentation of the bill. If the contractor does not submit the bill within the time 

fixed as aforesaid, the Engineer-in-charge or his subordinate shall measure up the 

said work in the presence of the contractor whose counter whose counter signature 

on the measurement list will be sufficient warrant, and the Engineer-in-charge or 

his subordinate shall prepare at bill from such list which shall be binding to the 

contractor in all respects.  

Provided that, if any balance of the 10% security is outstanding from each 

such payment shall be deducted so much not exceeding 5% may be necessary to 

make up the balance of the security. All such intermediate payment to the 

contractor shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actually done and completed and 

shall not preside the reputing of bad, unsound and imperfect or unskilled work to 

be removed and taken away and reconstructed or recreated be considered as an 

admission of due performance of the contractor, or any part thereof in any respect, 

or the actual of any claim nor shall it conclude, determine or affect in any way the 

powers of the Engineer-in-charge under these conditions or any of them as so the 

final settlement or adjustment of the accounts or in any other way vary or affect 

the contract.  

 

Clause 8: The final bill shall be prepared by the officer of the Public Work 

Department in accordance with the rules of the department in the presence of the 

contractor with in the month of the date fixed for completion of the work. 
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Clause 9: If the specification or estimate of the work provides for the use of 

any special description of material to be supplied from the Engineer-in-charge‘s 

stores or if it is required that the contractor shall use certain stores to be provided 

be the Engineer-in-charge under the conditions of this contract or (such materials 

and stores, and the prices to be charged therefore as herein after mentioned being 

so far as practicable for the convenience of the contractor, but not so as in any way 

to control the meaning or effect of this contract are specified or memorandum here 

to annexed) the contractor shall be supplied with such materials and stores noted 

in the annexed such schedule require form time to time to be used by him for the 

purposes of the contract, only and the value of the full quantity of materials and 

stores so supplied at the rates specified in the said schedule may be set off or 

deducted from any sums then due or there after to become due to the contractor 

under the contract or otherwise, or against or from the security deposit, or the 

proceed of sale there of, if the same is held in Government security the same or 

sufficient portion thereof in this case sold for the purpose. All materials supplied 

to the contractor shall remain the absolute property of Government and shall not 

on any accounts he removed from the site of the work and shall at all times be 

open to inspection by the Engineer-in-charge. Any such materials unused and in 

correctly in good condition at the time of the completion or determination of the 

contract shall be returned to the Engineer-in-charge‘s store, at the prevailing 

market rate or at the issue rate whichever is less if by a notice in writing under his 

hand he shall so require, but the contractor shall not be entitled to return any such 

materials unless with such consent and shall have no claim for compensation on 

account of any such materials so supplied to him as aforesaid being unused by 

him, or for any wastage to or any such materials. 

 

Clause 10: The contractor shall execute the whole and every part of the 

work in the most substantial and workman like manner, and both as regards 

materials and otherwise in every respect in strict accordance with the 

specifications. The contractor shall also confirm exactly, fully and faithfully to 

designs, drawings, and instructions in writing relating to the work signed by the 

Engineer-in-charge and lodged in his office and to which the contractor shall be 

entitle to access at such office, for the purpose of inspection during office hours, 

and the contractors shall, if he so require be entitled at his own expenses to make 

or cause to be made copies of the specification, and of all such designs, drawings 

and instructions as a fore said. 

 

Clause 11: Engineer-in-charge shall have power to make any alteration in 

additions to the original specifications, drawings and instructions that may appear 

to him to be necessary or advisable during the progress of the work. The 

contractor shall be bound to carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer-in-

charge, and such alteration shall not invalidate the contract and any additional 

work, which the contractor may be directed to do in the manner above specified as 

part of the work shall be carried out by the contractor on the same conditions in all 

respects on which he agreed to do for completion of the work shall be extended in 

the proportion that the additional work. The time for completion of the work shall 

be extended in the proportion that the additional work bears to the original 

contract work and the certificate of the Engineer-in-charge shall be conclusive as 

to such proportion and to the additional work includes any class of work, for 

which no rates is specified in this contractor then such class of work shall be 

carried out at the rates entered in the sanctioned scheduled or rates of the locality 

during the period when the work is being carried on and if such last mentioned 
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class of work is not entered in the schedule of rates of the district then the 

contractor shall within seven days of the date of his receipt of the order to carry 

out the work inform the Engineer-in-charge does the rates which in his intention to 

charge for such class of work and if the Engineer-in-charge does not agree to this 

rate he shall be noticed in writing be at liberty to cancel his order to carry out such 

class of work and arrange to carry it out in such manner as he may consider 

advisable provided always that if the contract shall commence work or in our 

expenditure in regard thereof before the rate shall have been determine as lastly 

herein before mentioned then and in such case he shall only be entitled to be paid 

in respect of the work carried out or expenditure incurred by him prior to the date 

of the determination of the rates as aforesaid according to such rate or rates as 

shall be fixed by the Engineer-in-charge in the event of a dispute the decision of 

the Superintending Engineer of the circle will be final.  

Provided always that the contractor shall not be entitled to any payment for 

any additional work done unless he has received an order in writing from the 

Engineer-in-charge for the additional work the contractor shall be bound to submit 

his claim for any additional work done during any month on or before the 15th 

days other following month accompanied by a copy of the order in writing of the 

Engineer-in-charge for the additional work and the contractor or shall not be 

entitled to any payment in respect of such additional work if be other submit his 

claim within date aforesaid period. 

 

Clause 12: If at any time after the commencement of the work the 

Government of Jharkhand shall for any reason whatsoever not require the whole 

thereof as specified in the tender to be carried out, the Engineer-in-charge shall 

give notice in writing of the fact to the contractor who shall have no claim to any 

payment of compensation whatsoever on account of any profit or advantage, 

which he might have derived from execution to the work in full, but which he did 

not derive in consequence of the full amount of the work not having been carried 

out neither shall he have any claim for compensation by reason of any alternation 

having been made in the original specification, drawing, designs and instruction 

which shall involve any installment of the works as originally contemplated clause 

12 (a). As enclosed in G. O. 1929 dated 11.9.56.  

 

Clause 12:- (a) The contractor shall not be entitled to claim any 

compensation for loss suffered by him on account of delay by or on behalf of 

Government in the supply of materials as stores which the Government may have 

undertaking to supply where such failure is due to :- 

 

(i) natural calamities, (ii) act of enemies, (iii) transport and procurement 

difficulties or (iv) circumstances beyond the control of the State Government. 

 

In case of such failure in delay in the supply of materials or stores on an 

application by the contractor within 30 days from the date of such failure or delay 

such extension of time shall be granted to the contractor for completion of the 

work as shall appears to the Engineer to be reasonable in accordance with the 

circumstances of the case. The decision of the Executive Engineer as to the 

extension of time shall be accepted as finally by the contractor.  

 

Clause 13: If it shall appear to the Engineer-in-charge or his subordinate in-

charge of the work that any work has been executed with unsound, imperfect or 

unskillful workmanship or with materials of any inferior description, or by any 

materials or articles provided by him for the execution of the work are unsound or 
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of a quality inferior to that contracted for at otherwise not in accordance with the 

contract, the contractor shall on demand in writing form the Engineer-in-charge 

specifying the in adverntaly passed certified and paid for, forthwith rectify or 

remove and re-contract the work so specified in whole or in part as the case may 

remove the materials or articles so specified and provided other proper and 

suitable materials or articles at his own proper charge and cost, and in the event of 

failing to do so within period to be specified by the Engineer-in-charge in his 

demand aforesaid the contractor shall be liable to pay compensation at the rate of 

one percent, on the amount of the estimate for every day not exceeding ten days 

while his failure to do so shall continue and in the case of any such failure the 

Engineer-in-charge may certify or remove and re-execute the work or remove and 

replace with others, the materials or articles complained of as the case may be at 

the risk and expense in all respects of the contractor. 

 

Clause 14: All work under in course of execution or executed in presence 

of the contractor shall at the times to open to the inspection and supervision of the 

Engineer-in-charge and his subordinates and the contractor shall at all times 

during the usual working hours and at all other time at which reasonable notice of 

the intimation of the Engineer-in-charge or his subordinate to visit the works shall 

have been given to the contractor, either himself to be present to receive orders 

and instruction, or have a responsible agent duly credited in writing present for 

that purpose orders given to the contractors agent all shall be considered to have 

the same force as if they had been given to the contract himself. 

 

Clause 15 :- The contractor shall give not less than five days notice in 

writing to the Engineer-in-charge or his subordinate-in-charge of the work before 

covering up or otherwise placing beyond the reach of measurement of any work in 

order that the same may be measured and correct dimensions there of the taken 

before the same is so covered up or placed beyond the reach of measurement and 

shall not cover up or place beyond the reach of measurement of any work without 

the consent in writing of the Engineer-in-charge or his subordinate-in-charge of 

the work shall be covered up or placed beyond the reach of measurement without 

such notice having been given or consent obtained, the same shall be uncovered at 

the contractors expenses or in default there on payment or allowance shall made 

for such work on material with which the same was effected.  

 

Clause 16: If the contractor or his work-people, or servants shall break, 

deface injury or destroy any part of a building in which they may be working or 

any building, road, road curves, fence enclosure water pipes, cables, drains, 

electric or telephone posts or wires, trees, grass or grassland or cultivated ground 

contiguous on which the work or any part of it is being executed or if any damage 

shall happen to the work, while in progress from any cause whatsoever or any 

imperfection become apparent in if within three months (six months in the case of 

a road-work) after a certificate final or other of its completion shall have been 

given by the Engineer-in-charge. 

as a fore seal, the contractor shall make the same good at his own expense, 

or in default, the Engineer-in-charge may cause the same to be made be good by 

other works men and deduct the expense of which time thereafter may become 

due to the contractor, or from his security deposit, or the proceed of sale there of, 

or of a sufficient portion there of the security deposit at the contractor shall not be 

refunded before the expiry of three months (six months in the case of a road work) 

after the issue of the certificate final or otherwise of completion of work provided 

that in the case of a road work if in the opinion of the Engineer-in-charge behalf of 
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the security deposit will be refundable after three months of the issue of the said 

certificate of completion. 

 

Clause 17: The contractor shall supply at his own cost all materials (except 

such special materials) if any as may in accordance with the contract by supplied 

from the Engineer-in-charge‘s stores). Plants, tools, application, implements, 

ladders, cordage jackal scaffolding and temporary works requisites or proper for 

the proper execution of the work whether original, altered or substituted and 

whether include in the specification or other documents forming part of the 

contract or referred to in these conditions or not or which may be necessary for 

purpose of satisfying or complying with the requirement of the Engineer-in-charge 

as to any matter as to which under these conditions he is entitled to be satisfied 

which he is entitled to require together with carriage therefore to and form the 

work. The contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of setting out 

works, and counting, weighing and assisting in the measurement or examination at 

any time and form time to time of the work or materials failing his so doing the 

same may be provided by the Engineer-in-charge at the expense of the contractor 

and the expenses may be deducted from any money due to the contractor under 

the contract from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The contractor shall also provide all necessary fencing 

and lights required to protect the public from accident, and shall be bound to bear 

to expenses of defence of every suit action or other proceeding at law that may be 

brought by any person for injury sustained owing to neglect of the above 

precautions and to any such person or which may with the consent of the 

contractor be paid to compromise any claim by any such person.  

 

Clause 18: No female labour shall be employed within the limits of 

cantonment. The contractor shall not employ for the purpose of his contract any 

person who is below the age of twelve years and shall pay to each labour for the 

work done by such labourer wages not less than the wages paid by similar work in 

the neighborhood. 

The Executive Engineer shall have the right to enquire into the case and 

decide any complaint alleging that the wages paid by the contractor to any labouer 

for the work done by such labour is less than the wages paid for similar work in 

the neighborhood. 

The officer in-charge of the work shall have the right to decide whether any 

labourer employed by contractor is below the age of twelve years and to refuse to 

allow any labourer whom he decided to be below the age of twelve years to be 

employed by the contractor.  

 

Clause 19: The contractor shall not be assigned or subject without the 

written approval of the Executive Engineer. And if the contractor shall assign or 

subject his contract, or attempt so to do, or become insolvent proceedings to make 

any composition with his creditors or attempt so to do, or if any bride, gratuity, 

gift loan, requisite, reward or advantage pecunairy of otherwise, shall either 

directly or indirectly be given promised, or offered by the contractor, or any of his 

servant or agents to any public officer, or person in the employ of Government in 

any way relating to his officer or employment or if any such officer or person shall 

become in any way directly or indirectly interested in the contract the Executive 

Engineer may there upon by notice in writing rescind the contract. The security 

deposit of the contractor shall there upon stand forfeited and be absolutely at the 

disposal of Government and the same consequence shall ensure as if the contract 

Contractor to supply to plant 
ladder scaffolding etc. 
 

And is liable for damage 
arising for non-provision of 
light fencing etc. 
 

Work not to be subject 
 

Contract may be rescinded 
and security deposit forfeited 
for subletting bribes or if 
contractor become in solvent.  
 



 

 

had been rescinded under clause 3 here of, in addition the contractor shall not 

entitled to recover or be paid to any work therefore actually performed the under 

the contract.  

 

Clause 20: All sums payable by way of compensation under any of these 

conditions shall be considered as reasonable compensation to be applied to the use 

of the Government without reference to the actual loss or damages sustained and 

there of not any damage shall have been sustained.  

 

Clause 21: In the case of a sender by partners, any change in the 

constitution of the firm shall be forthwith notified by the contractor to the 

Engineer-in-charge of this information.  

In case of failure to notify the change in the constitution within fifteen days 

the Engineer-in-charge may be notice in writing rescind the contract and the 

security deposit of the contractor shall thereupon stand forfeited and be absolutely 

at the disposal of Government and the same consequences shall ensure as if the 

contract has been rescinded under clause 3 hereof, and in addition the contractor 

shall not be entitled to recover or be paid for any work therefore actually 

performed under the contractor.  

 

Clause 22: All work to be executed under the contract shall be executed 

under the direction and subject to the approval in all respect of Superintending 

Engineer of the circle for the time being who shall be entitled to direct at what 

point or points and in what manner they are to be commenced, and from time to 

time carried on.  

 

Clause 23: In case any dispute or difference shall arise between the parties 

or either of there upon any question relating to the meaning of the specifications, 

designs, drawing and instructions here before mentioned or as to the quality of 

workmanship or materials used on the work or as to the construction of any of the 

conditions or any clause or thing there in contained or as to any question, claim, 

rights of the parties, or any matter, or things whatsoever in any way arising out of 

or relating to the contract designs, drawings specifications, estimates, instruction 

order of these conditions or otherwise concerning the work or the execution, or 

failure to execute the same whether arising during the progress of the work of alter 

the completion or abondment thereof or as the breach of those contract then entire 

party shall forthwith give to the order notice of, such dispute or difference and 

such dispute or difference shall be referred to the Superintending Engineer of the 

circle and his decision there on shall be final, conclusive and binding on all the 

parties.  

 

 (a) Clause 24: When the estimate on which a tender is made includes lump 

sum in respect of the contract shall be entitled to payment in respect of the items 

or work involved of the work in question the same rates as are payable under this 

contract such terms, for if the part of the work in question is not in the opinion of 

the Engineer-in-charge, capable of measurement the Engineer-in-charge, may at 

his direction pay the lump sum amounts entered in the estimate, and the certificate 

in writing of the Engineer-in-charge shall be final and conclusive against the 

contractor with regard to any sum pay able to him under the provision of this 

clause.  

 

 

 

Such payable by way of 
compensation to be 
considered reason able 
compensation without 
reference to actual loss 
 
Charges in constitution of firm 
 

Works to be under direction of 
Super in tending Engineer 
 

Deleted 

 

Lump sum in estimate 



 

 

Clause 25: In the case of any class of work for which there is no such 

specification as is mentioned in rule 1, such work shall be carried out in 

accordance with the circle specification and in the event of there being no circle 

specification, then in such case the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Engineer-in-charge.  

 

 Clause 26: The expression ―work‖ or ―works‖ where used in these 

conditions shall unless there be something either in the subject or context 

repugnant to such construction be constructed and taken to mean the work by or 

virtue of the contract contracted to be executed whether temporary or permanent, 

and whether original, altered, substituted or additional.  

 

Clause 27: laosnd =̀fV iw.kZ lkefxz;ksa dh vkiwfÙkZ ,oa O;ogkj ds fy, 

iw.kZr;k nks"kh ekus tk;saxs rFkk cM+s&cM+s dk;ksZa ds laosnd ¼:0 10 nl yk[k ds 

mij ds dk;Z ds laosnd½ ftUgsa viuk duh; vfHk;ark@lgk;d vfHk;ark j[kuk 

vko”;d gS] muds [kjkc dke fd;s tkus ij muds lacaf/kr duh; vfHk;ark rFkk 

lgk;d vfHk;ark dks Hkh nks"kh ekuk tk;sxkA 

 

 

Clause 28: The terms and conditions of the agreement have been read/ 

explained to me and ............................. certify ............................ clearly 

understand them. 

 
 
 
  Witness       Contractor 
 

Action where no specification 

Definition of works 



  

 

AFFIDAVIT 

 

Annexure-2 
 

1. I, .................................................................... the under signed, swear that after receiving the letter of 

Award of work, I will arrange there qui site tool sand machinery viz ................................................ 

And other such equipment other than those specifically required to be owned by purchase, lease or 

hire and submit the proof there of, at the time of execution of the Tender/Agreement. 

 
2. I,................................................................the under signeds wear  that,  I  will  employ  a  degree 

holder engineer with at least  3 year‘s experience or a diploma holder engineer with at least 

5year‘sexperience for the above work. 

 
3. I.................................................................the under signed swear that, I will  establish  a  fully 

equipped site laboratory for the a fore said work with at rained laboratory technician. 

 
4.  I,................................................................do authorize the Executive Engineer, Rural  Development 

Special Divison, Chatra to cancel the award  and also forfeit the  security money already 

deposited with the department in case the Para 1, 2 & 3 as mentioned above is not full filled. 

 

 

 

 

(Signed by an authorized officer of the Firm) 

 

............................................. 

Title of officer 

 
................................................ 

Name of Firm 

 
............................................

DATE 
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Affidavit 
(Sample format) 

I,............................................................S/o………………………………………..... 
Address............................................................................................................................................... 

(Owner/Partner) of the firm.............................................................................................................. 

(Name of the Firm) do here by so lemnly affirmas follow: 

1. That all   papers  submitted   by me in the BID  of  e-tender reference   number 

…………………dated…..…………….for………………………………………………..………

……….………………………………..…………………………………………..…………(Nameo

f work) is correct to the best of my knowledge. At any stage if it, is found that the information 

given is not genuine or any of the papers submitted by me is not correct, department is free to 

forfeit my MED and may initiate process of black listing against the firm. 
 

2. The undersigned also hereby certifies that neither our firm M/S 
…………………………………………………………….have abandoned any work of Rural 

Development Department (Rural Works Affairs), Jharkhand or any contract awarded to us for 

such work have been rescinded, during last five years prior to the date of this bid. 
 

3. That I have read the Bid Document and I am accepting all terms and condition as mentioned in 

it. 

4. That I have not employed any retired government servant in my firm. 
 

5. That no near relative (Husband/Wife/Mother/Father/Own Brother or Sister) is working as 

Divisional Accountant or Junior Engineer or higher of this post in this Circle area in Rural 

Development Department (Rural Work affairs), Jharkhand. 

6. That I/my firm/Company is not black listed order barred any where. 

7. That I/my firm/company have not any current litigation or arbitration. 

8. That I / my firm/company have no work pending beyond 6(six) months after the completion time 

of the work. 

9. That my bid validity is 180 days from the date of opening of the bid. 

Sworn and signed on.................................................. 

I...........................................................do here by declare that above statements are true and correct. 

Deponent 

 

 

Identified by 



  

SAMPLE  FORMAT  FOR  EVIDENCE OF ACCESS  TO OR 

AVAILABILITY OF CREDITF ACILITIES 
 

BANK CERTIFICATE 
 

This is to certify that M/S————————————————————is a reputed 

Company/Firm/Contractor with a good financial standing. 

If the contract for the work, namely,_______________ ________ 

____________is a warded  to  the above Company /Firm/Contractor, we shall be able to provide over 

draft/credit facilities to the extent of Rs._____________to meet their working capital requirements for 

executing the above contract. 

 

 

 
 

Signature of Senior Bank Manager______  _______________   

Name of the senior Bank Manager____  _________________   

Address of the Bank__  __________________   
 

 

Stamp of the Bank 

 

 
Note: Certificate should be on the letter head of the bank and in above format exactly .Certificate having any 

change regarding imposition of terms and conditions will cause the proposal with the bidder participation to be 

disqualified. 

  



  

fufonk dh “krsZ %& 

1- xzkeh.k fodkl foHkkx ¼xzkeh.k dk;Z ekeys½] >kj[k.M ljdkj ds vUrxZr leqfpr Js.kh esa fucaf/kr laosnd Hkkx 

ys ldsxsaaA  

2- laosndksa dk v|ru UCAN Registration (Up to Date Version) gksuk vfuok;Z gksxkA 

3- G.S.T. Registration Certificate with up to date GSTR-3B lefiZr djuk vfuok;Z gksxkA 

4- Income Tax Return Last three Assessment Years lefiZr djuk vfuok;Z gksxkA     

5- v|ru pfj= izek.k i= (Issued by Deputy Commissioner) lefiZr djuk vfuok;Z gksxkA 

6- fufonk esa LFkkuh; laosnd dks izkFkfedrk nh tk;sxkA  

7- ,d NIT esa nks dk;Z vkoafVr ugha fd;k tk;sxkA  

8- foHkkx@ftyk }kjk Debar/Blacklist fd;s x;s fufonknkrk dh fufonk Lohdkj ugha dh tk;sxhA 

9- dk;Z yafcr j[kus okys fufonknkrk ds fufonk ij fopkj ugha fd;k tk;sxkA 

10- yafcr dk;ksZa dh lwph layXu djuk vfuok;Z gksxkA 

11- rduhdh :i ls oS| fufonk dk gh fufonk nj ekU; gksxhA 

12- lkeku izd`fr ds dk;Z dk (BOQ jkf”k ds de ls de 50%) dk;Z vuqHko layXu djuk vfuok;Z gksxkA  

13- SBD ds vuqlkj fuekZ.k dk;Z esa yxus okys vko”;d ;a=&la;= dk Purchase Bill (TIN/GSTIN)/LokfeRo 

/kkj.k djus okys O;fDr ds lkFk Agreement ¼100 :i;k dk Non Judicial Stamp Paper with Purchase 

Bill) dh ewyizfr layXu djuk vfuok;Z gksxk ftlesa TIN/GSTIN Mention gksuk vfuok;Z gSA  

14- fufonknkrk foxr rhu o’kksZa dk foŸkh; VuZvksoj dsoy flfoy bathfu;fjax vkSj fuekZ.k vkfn dk;ksZa dk pkVZMZ 

vdkamVsUV }kjk izekf.kr izek.k i= layXu djuk vfuok;Z gksxkA ftlesa de ls de ,d o’kZ dk foRrh; 

VuZvksoj ifjek.k foi= dh jkf”k ds nksxqus lerqY; gksA 

15- ifjek.k foi= dh jkf”k ?kV&c<+ ldrh gS] rnuqlkj vxz/ku dh jkf'k ns; gksxhA  

16- 10 yk[k ls mij ds dk;ksZa esa rduhdh :i ls n{k flfoy vfHk;ark j[kuk vfuok;Z gksxkA bl laca/k esa vfHk;ark 

dk Agreement Letter layXu djuk vfuok;Z gksxkA  

17- fdlh izdkj dh nj c<ksrjh (Price Escalation) ekU; ugha gksxkA 

18- l'krZ ,oa vLi’V fufonk vekU; gksxhA 

19- fufonk vkea=.k lwpuk esa vafdr 'krsZ ,djkjukek ds vfHkUu vax gksxkA 

20- dk;Z ls lacaf/kr fo'ks"k tkudkjh fdlh dk;Z fnol esa dk;Zikyd vfHk;ark] xzkeh.k fodkl fo'ks"k ize.My] prjk 

ds dk;kZy; ls izkIr dh tk ldrh gSA  

21- lQy fufonkrk dks dk;Z vkoafVr gksus ij 07 ¼lkr½ fnuksa ds vUnj ,djkjukek dj dk;Z izkjEHk djuk gksxk 

vU;Fkk muds vxz/ku dh jkf”k dk tCr djrs gq, nwljs ;ksX; U;wure fufonknkrk ds uke ij dk;Z vkoafVr dj 

fn;k tk;sxk rFkk izFke lQy fufonkrnkrk dk dksbZ Hkh nkok ekU; ugha gksxkA 

22- fuekZ.k dk;Z esa yxs Jfedksa dks Je foHkkx }kjk fu/kkZfjr U;wUre etnqjh dk Hkqxrku djuk vfuok;Z gksxk ysfdu 

fdlh izdkj dk vUrj ewY; dk nkok ekU; ugha gksxkA 

23- iFk fuekZ.k foHkkx] >kj[k.M jk¡ph dk ladYi la[;k&2146(S) fnukad&09-09-2020 ds vkyksd esa fufonk esa nl 

izfr'kr ls de nj ugha Mkyus dh vf/kok/;rk lekIr dj nh xbZ gSA 

24- 10 izfr'kr ls vf/kd U;wu fufonkvksa ds fy, Additional Performance Security ds :i esa ifjek.k foi= 

dh jkf'k ls (i) 10 ls 20 izfr'kr Below rd dh jkf'k dk 20% rFkk (ii) 20 izfr'kr Below dh jkf'k dk 

30% vfrfjDr tekur dh jkf'k laosnd dks tek djuk gksxkA 

25- dk;ksZa dh fMQsDV&ykbZfcfyVh dh vof/k ,djkjukek ds vuqlkj gksxkA fMQsDV&ykbZfcfyVh dh vof/k esa 

{kfrxzLr gksus ij laosnd dks vius [kpZ ij iqu% fuekZ.k@ejEefr djuk vfuok;Z gksxkA 

26- fuekZ.k dk;Z ds iz;ksx esa fy;s tkus okys lkefxz;ksa Royalty e-challan lefiZr djuk vfuok;Z gksxk vU;Fkk 

ljdkj }kjk fu/kkZfjr Penalty Rate ds vuq:i dVkSrh dh tk;sxhA  

27- fufonknkrk dks ,djkjukek ds le; fuekZ.k dk;Z dk Work Programme lefiZr djuk vfuok;Z gksxkA 

28- fuf/k miyC/k gksus ij gh laosnd dk foi= dk Hkqxrku fd;k tk;sxkA 

29- ;kstuk dk;kZUo;u ds Øe esa rhu ft;ksVSx QksVksxzkQ ¼izkjaHk] e/; ,oa dk;Z lekfIr½ foi= ds lkFk lefiZr 

djuk vfuok;Z gksxkA 

 

mailto:fuekZ.k@ejEefr


  

30- dk;Z izkjaHk djrs gh laosnd dks dk;Z ls lacaf/kr lwpukvksa ds fy, lwpukiV~V dk fuekZ.k vius [kpZ ij djuk 

vfuok;Z gksxkA 

31- fdlh Hkh ifjfLFkfr esa vkoafVr dk;Z dks *lcysV* ugha fd;k tk;sxk vU;Fkk bl laca/k esa leqfpr lwpuk izkIr 

gksus ij ,djkjukek jÌ djrs gq, laosnd dks dkyh lwph esa Mkyus dh dkjZokbZ dh tk;sxhA 

32- laosnd dks Je vf/kfu;e dk;kZy; ls Hkou ,oa vU; LofuekZ.k deZdkj ¼fu;kstu ,oa lsok 'krZ fofu;eu½ 

vf/kfu;e 1996 ds rgr fucaf/kr gksuk vko';d gSA 

33- Mhty] isVªksy vFkok dk;Z esa yxus okys vU; lkefxz;ksa dk dher o`f) gksus ij fdlh izdkj dk nkok ekU; ugha 

gksxkA  

34- xq.k fu;a=.k tkWpQy laosnd dks vius [kpZ ij ljdkj }kjk izkf/kd`r laLFkkuksa@ijke”khZ ls djkdj lefiZr 

djus ds mijkUr foi= dk Hkqxrku fd;k tkuk laHko gksxkA 

35- ;kstukvksa dk fØ;kUo;u foHkkxh; funsZ”k ,oa P.W.D  ekxZnf”kZdk ds vuq:i lqfuf”pr djuk gksxkA 

36- fuekZ.k dk;Z esa mi;ksx gksus okys lkexzh dh vkiwfrZ foHkkx }kjk ugha dh tk;sxkA 

37- fuekZ.k dk;Z esa mi;ksx esa fy;s tkus okys y?kq [kfutksa dk Ø; prjk ftykUrxZr vuqfKIr izkIr iêsnkjksa ls 

djuk gksxk rFkk lacaf/kr ifjogu pkyku dks lR;kiu ds mijkUr gh foi= dk Hkqxrku fd;k tk;sxkA  

38- ,djkjukek fofgr izi= F2 esa Clause-23 NksM+dj fd;k tk;sxkA  

39- fufonk Mkyus ds iwoZ dk;Z LFky dh HkkSxksfyd ifjfLFkfr ,oa fuekZ.k lkexzh dh miyC/krk ds laca/k es larq"V gks 

ys rkfd ckn esa bl vk/kkj ij dksbZ nkok vuqekU; ugha gksxhA 

40- ;kstuk dk dk;kZUo;u ekud izkDdyu ds fof”kf’V;ksa ds vuq:Ik mPp xq.koÙkk ,oa P.W.D ekxZnf”kZdk ds 

varxZr djkuk lqfuf'pr djsxsaA izkDdyu esa izko/kkfur fof”kf’V;ksa ds vuq:Ik xq.koÙkkiw.kZ dk;Z ugha djus ij 

laosnd ij fof/kor~@dkuwuh dkjZokbZ dh tk,xhA   

41- ;kstuk dh iz'kklfud Lohd`fr esa ntZ d.kZuakfdr 'kÙksZ fufonk 'kÙkksZa dk vfHkUu vax gksxkA  

42- iFk fuekZ.k foHkkx] >kj[k.M ljdkj ds i=kad&2146(S) fnukad&09-09-2020 ds vkyksd esa rduhdh :i ls oS| 

fufonk ds lkeku nj gksus ij dk;Z vkoaVu ykWVjh ds ek/;e ls fd;k tk;sxkA  

43- fcuk dkj.k crk;sa fufonk dks jnn~ dh tk ldrh gSA 

 

 gñ 

dk;Zikyd vfHk;ark 

xzkeh.k fodkl fo”ks’k ize.My 

prjkA 


