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GOVERNMENT OF MAHARASHTRA
ZILLA PARISHAD WARDHA
NAGPUR REGION, NAGPUR

DISTRICT WATER CONSERVATION OFFICER,
ZILLA PARISHAD, MINOR IRRIGATION DIVISION,
WARDHA

€- TENDER NOTICE NO 2 FOR 2025-26

NAME OF WORK: - NALLA DEEPENING AND NALLA
TRAINING AT MANDWA TAH. SELOO DIST.
WARDHA

MODEL TENDER DOCUMENTS

Name of Contractor

Agreement No. B1/ /E.E.[2025

Period for Completion — 06 Month

WS service provision does not end with the construction of
infrastructure. Service delivery involves providing for the
operation and maintenance of assets, financial management and
for consumer service on an ongoing basis

Contractor No of Correction District Water conservation
Officer 1
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GOVERNMENT OF MAHARASHTRA
ZILLA PARISHAD, WARDHA

Orignal . B-1 (Percentage Rate)
Agreement
No.
Name of Work . NALLA DEEPENING AND NALLA

TRAINING AT MANDWA TAH. SELOO
DIST. WARDHA
Name of Contractor

Date of Receipt of . 2025-2026
Tender

No. & Date of Work

Order

Amount put to Tender : 1295535/-

Percentage quoted

Amount of Contract

Date of Commencement

Time stipulated for : 06 Month
completion of work

Date of completion as

per Agreement

Acutual Date of

Completion
Reference to sanction of
tender
Extension of time limit 1
2
3
Certified that this . Pages 01 to
original Agreement
contains
Contractor No of Correction District Water conservation
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DETAILS OF WORK

NAME OF WORK: - NALLA DEEPENING AND NALLA
TRAINING AT MANDWA TAH. SELOO
DIST. WARDHA

Estimated Cost put to tender :- 1295535/-
Earnest Money :- 12955/-

Term Deposit Receipt of Schedule Bank/ Nationalised Bank/of India or Valid E.M.D.
Exemption Certificate duly attested shall be uploaded at the time of submission. Total Security
Deposit 5% (Five Percent) Rs. 64775/- (50% in cash at the time of Agreement and 50% from
R.A.bills).

TENDER SCHEDULE

Cost of Tender Form :Rs 2360/-
KEY DATES
Sr. Stages .
No. Tender Relate Period Start Expiry
Date Time Date Time
1 Release of Tender . .
Tender document Download
2 )
Period
Bid-document submission
3 Period
4 Technical And Commercial
opening date

Registeration class of Contractor CLASS- CLASS- Reserve for Sushikshit Berojgar

TO BE FILLED BY THE CONTRACTOR
I/We have quoted my/our offer in percentage rate in words as well as in figures. I/We further

undertake to enter into contract in regular “B-1" form in ZILLA PARISHAD, WARDHA.

Name and signature of Contractor/Power of Attorney holder With complete address.

Contractor No of Correction District Water conservation
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GOVERNMENT OF MAHARASHTRA
ZILLA PARISHAD, WARDHA

INVITATION FOR TENDERS

DETAILED TENDER NOTICE

NALLA DEEPENING AND NALLA TRAINING
AT MANDWA TAH. SELOO DIST. WARDHA

NAME OF WORK: -

Online percentage rate tenders in 'B-1' Form are invited by the District Water conservation
Officer, (Minor Irrigation) ZILLA PARISHAD, WARDHA
Contractors registered in appropriate class of the ZILLA PARISHAD of Maharashtra State. The

for the following work from

name of work, estimated cost, earnest money, security deposit, time limit for completion etc. are

as under.
Sr. Name of work Estimated Earnest | Security | Class of Time limit
No. Cost Money Deposit | Contracto in Tender
(Rupees) (Rupees) | (Rupees) r (Calendar
Months)
1 NALLA 1295535/- 12955/- 64775/- Reserve 06 Month
DEEPENING for
AND NALLA Sushikshi
TRAINING AT t Berojgar
MANDWA TAH.
SELOO DIST.
WARDHA

Tender form, conditions of contract, specifications and contract drawings can be downloaded
from the eTendering portal of Government of Maharashtra i.e. http//:mahatenders.gov.in after
entering the details payment of Rs2360 (Rupees Two Thousand Three Hundred Sixty onl v.)
in the form of online payment Further information regarding the work can be obtained from the

above office.

TENDERING PROCEDURE : -

Contractor No of Correction District Water conservation
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Blank Tender Forms.

Tender Forms can be downloaded from the eTendering Portal of Government of
Maharashtra i.e. http/:mahatenders.gov.in after entering the details of payment towards
Tender Fees as per the Tender Schedule.

Guidelines to Bidders on the operations of Elec  tronic Tendering System of ZILLA
PARISHAD, WARDHA.

Pre-requisites to participate in the Tenders processed by ZILLA PARISHAD, WARDHA:

1. Enrolment and E
mpanelment of Contractors on Electronic Tendering S ystem:

The Contractors interested in participating in the Tenders of ZILLA PARISHAD, WARDHA —
processed using the Electronic Tendering System shall be required to enrol on the Electronic
Tendering System to obtain User ID.

After submission of application for enrolment on the System, the application information shall
be verified by the Authorized Representative of the Service Provider. If the information is

found to be complete, the enrolment submitted by the Vendor shall be approved.

For patrticipating in Limited and Restricted tenders the registered vendors have to apply for
empanelment on the sub-portal of ZILLA PARISHAD, WARDHA in an appropriate class of
registration. The empanelment will have to be approved by the respective officer from the
ZILLA PARISHAD, WARDHA. Only empanelled vendors will be allowed to participate in such
tenders.

The Contractors may obtain the necessary information on the process of enrolment and
empanelment either from Helpdesk Support Team or may visit the information published
under the link Enrol under the section E-Tendering Toolkit for Bidders on the Home Page of
the Electronic Tendering System.

2. Obtaining a Digital Certificate:

The Bid Data that is prepared online is required to be encrypted and the hash value of the

Contractor No of Correction District Water conservation
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Bid Data is required to be signed electronically using a Digital Certificate (Class — Il or Class
— IlI). This is required to maintain the security of the Bid Data and also to establish the

identity of the Contractor transacting on the System.

The Digital Certificates are issued by an approved Certifying Authority authorized by the
Controller of Certifying Authorities of Government of India through their Authorized

Representatives upon receipt of documents required to obtain a Digital Certificate.

Bid data / information for a particular Tender may be submitted only using the Digital
Certificate which is used to encrypt the data / information and sign the hash value during the
Bid Preparation and Hash Submission stage. In case during the process of preparing and
submitting a Bid for a particular Tender, the Contractor loses his/her Digital Signature
Certificate (i.e. due to virus attack, hardware problem, operating system problem); he / she
may not be able to submit the Bid online. Hence, the Users are advised to store his / her
Digital Certificate securely and if possible, keep a backup at safe place under adequate

security to be used in case of need.

In case of online tendering, if the Digital Certificate issued to an Authorised User of a
Partnership Firm is used for signing and submitting a bid, it will be considered equivalent to a
no objection certificate / power of attorney to that User to submit the bid on behalf of the
Partnership Firm. The Partnership Firm has to authorize a specific individual via an
authorization certificate signed by a partner of the firm (and in case the applicant is a partner,
another partner in the same form is required to authorise) to use the digital certificate as per
Indian Information Technology Act, 2360.

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of
the Authority User to bid on behalf of the Firm for the Tenders processed on the Electronic
Tender Management System of Government of Maharashtra as per Indian Information
Technology Act, 2360. The Digital Signature of this Authorized User will be binding on the
Firm. It shall be the responsibility of Partners of the Firm to inform the Certifying Authority or
Sub Certifying Authority, if the Authorized User changes, and apply for a fresh Digital
Signature Certificate. The procedure for application of a Digital Signature Certificate will
remain the same for the new Authorised User.
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The same procedure holds true for the Authorized Users in a Private / Public Limited
Company. In this case, the Authorisation Certificate will have to be signed by the Director of

the Company or the Reporting Authority of the Applicant.

For information on the process of application for obtaining Digital Certificate, the Contractors
may Vvisit the section Digital Certificate on the Home Page of the Electronic Tendering

System.

3. Recommended Hardware and Internet Connectivity:

To operate on the Electronic Tendering System, the Contractors are recommended to use
Computer System with at least 1 GB of RAM and broadband connectivity with minimum 512
kbps bandwidth.

4. Set up of Computer System for executing the oper ations on the Electronic

Tendering System:

To operate on the Electronic Tendering System of Government of Maharashtra, the
Computer System of the Contractors is required be set up. The Contractors are required to
install Utilities available under the section Mandatory Installation Components on the Home

Page of the System.

The Utilities are available for download freely from the above mentioned section. The
Contractors are requested to refer to the E-Tendering Toolkit for Bidders available online on
the Home Page to understand the process of setting up the System, or alternatively, contact
the Helpdesk Support Team on information / guidance on the process of setting up the
System.

5. Payment for Service Provider Fees:

In addition to the Tender Document Fees payable to ZILLA PARISHAD, WARDHA, the
Contractors will have to pay Service Providers Fees of Rs. 2360/- through online payments
gateway service available on Electronic Tendering System. For the list of options for making
online payments, the Contractors are advised to visit the link E-Payment Options under the

section E-Tendering Toolkit for Bidders on the Home Page of the Electronic Tendering
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System
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ZILLA
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Steps to be followed by Contractors to participa te in the e-Tenders processed by

PARISHAD, WARDHA

1. Preparation of online Briefcase:

All Contractors enrolled on the Electronic Tendering System of Government of Maharashtra
are provided with dedicated briefcase facility to store documents / files in digital format. The
Contractors can use the online briefcase to store their scanned copies of frequently used
documents / files to be submitted as a part of their bid response. The Contractors are advised
to store the relevant documents in the briefcase before starting the Bid Preparation and Hash

Submission stage.

In case, the Contractors have multiple documents under the same type (e.g. multiple Work
Completion Certificates) as mentioned above, the Contractors advised to either create a
single .pdf file of all the documents of same type or compress the documents in a single

compressed file in .zip or .rar formats and upload the same.

It is mandatory to upload the documents using the briefcase facility. Therefore, the
Contractors are advised to keep the documents ready in the briefcase to ensure timely bid

preparation.

Note: Uploading of documents in the briefcase does not mean that the documents are
available to ZILLA PARISHAD, WARDHA at the time of Tender Opening stage unless the
documents are specifically attached to the bid during the online Bid Preparation and Hash

Submission stage as well as during Decryption and Re-encryption stage.

2. Online viewing of Detailed Notice Inviting Tende  rs:

The Contractors can view the Detailed Tender Notice along with the Time Schedule (Key
Dates) for all the Live Tenders released by ZILLA PARISHAD, WARDHA on the home page
of ZILLA PARISHAD, WARDHA e-Tendering Portal on http:// mahatenders.gov.in under the

section Recent Online Tender.
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Download of Tender Documents:

The Pre-qualification / Main Bidding Documents are available for free downloading. However to

participate in the online tender, the bidder must purchase the bidding documents online by filling

up details of Demand Draft towards the cost of Tender Form Fee

4, Online Bid Preparation and Submission of Bid Has  h (Seal) of Bids:

Submission of Bids will be preceded by online bid preparation and submission of the digitally

signed Bid Hashes (Seals) within the Tender Time Schedule (Key Dates) published in the

Detailed Notice Inviting Tender. The Bid Data is to be prepared in the templates provided by
the Tendering Authority of ZILLA PARISHAD, WARDHA. The templates may be either form

based, extensible tables and / or uploadable documents. In the form based type of templates

and extensible table type of templates, the Contractors are required to enter the data and

encrypt the data using the Digital Certificate.

In the uploadable document type of templates, the Contractors are required to select the

relevant document / compressed file (containing multiple documents) already uploaded in the

briefcase.
Notes:
a. The Contractors upload a single document or a compressed file containing multiple
documents against each unloadable option.
b. The Hashes are the thumbprint of electronic data and are based on one — way
algorithm. The Hashes establish the unique identity of Bid Data.
C. The bid hash values are digitally signed using valid Class — Il or Class — Il Digital
Certificate issued any Certifying Authority. The Contractors are required to obtain
Digital Certificate in advance.
d. After the hash value of bid data is generated, the Contractors cannot make any
change / addition in its bid data. The bidder may modify bids before the deadline for
Bid Preparation and Hash Submission as per Time Schedule mentioned in the
Tender documents.
Contractor No of Correction District Water conservation
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e. This stage will be applicable during both, Pre-bid / Pre-qualification and Financial

Bidding Processes.

Contractor No of Correction District Water conservation
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Close for Bidding (Generation of Super Hash Valu  es):

After the expiry of the cut — off time of Bid Preparation and Hash Submission stage to be
completed by the Contractors has lapsed, the Tender will be closed by the Tender Authority.

The Tender Authority from ZILLA PARISHAD, WARDHA shall generate and digitally sign the
Super Hash values (Seals).
6. Decryption and Re-encryption of Bids (submitting the Bids online):

After the time for generation of Super Hash values by the Tender Authority from ZILLA
PARISHAD, WARDHA has lapsed, the Contractors have to make the online payment of Rs.
2360/- towards the fees of the Service Provider.

After making online payment towards Fees of Service Provider, the Contractors are required
to decrypt their bid data using their Digital Certificate and immediately re-encrypt their bid
data using the Public Key of the Tendering Authority. The Public Key of the Tendering
Authority is attached to the Tender during the Close for Bidding stage.

Note: The details of the Processing Fees shall be verified and matched during the Technical

Opening stage.

At this time, the Contractors are also required to upload the files for which they generated the

Hash values during the Bid Preparation and Hash Submission stage.

The Bid Data and Documents of only those Contractors who have submitted their Bid Hashes
(Seals) within the stipulated time (as per the Tender Time Schedule), will be available for
decryption and re-encryption and to upload the relevant documents from Briefcase. A
Contractor who has not submitted his Bid Preparation and Hash Submission stage within the
stipulated time will not be allowed to decrypt / re-encrypt the Bid data / submit documents
during the stage of Decryption and Re-encryption of Bids (submitting the Bids online).
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7. Shortlisting of Contractors for Financial Biddin g Process:

The Tendering Authority will first open the Technical Bid documents of all Contractors and
after scrutinizing these documents will shortlist the Contractors who are eligible for Financial
Bidding Process. The shortlisted Contractors will be intimated by email.

8. Opening of the Financial Bids:

The Contractors may remain present in the Office of the Tender Opening Authority at the
time of opening of Financial Bids. However, the results of the Financial Bids of all Contractors
shall be available on the ZILLA PARISHAD, WARDHA e-Tendering Portal immediately after
the completion of opening process.

9. Tender Schedule (Key Dates ):

The Contractors are strictly advised to follow the Dates and Times allocated to each stage
under the column “Contractor Stage” as indicated in the Time Schedule in the Detailed
Tender Notice for the Tender. All the online activities are time tracked and the Electronic
Tendering System enforces time-locks that ensure that no activity or transaction can take
place outside the Start and End Dates and Time of the stage as defined in the Tender
Schedule.

At the sole discretion of the Tender Authority, the time schedule of the Tender stages may be
extended

Contractor No of Correction District Water conservation
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TECHNICAL(T1) ENVELOPE No.1:

The first envelope on the portal, named as ‘Technical (T1) Envelope’ “Envelope No.1”
shall contain scanned copies of the following original documents duly uploaded.

Sr.no. Brief Details of Document required
1.5 1 2
1. | The Contractors will have to pay related EMD Rs 12955/-& Tender Cost Rs 2360-
through online payments gateway service available on The eProcurement System
of Maharashra. For the list of options for making Net Banking, the Contractors are
L5 advised to visit the link NET Banking at the time of submission.

2 Registration copy in appropriate class. Of RESERVE FOR SUSHIKSHIT
BEROJGAR (of Zilla Parishad Works Department)

3. | Scanned copy of list of Machinery (JCB, Poklane) with Invoice OR RC book Machine
Own Machinery. ( If Tender Value is above 25lakhs )

4. | Scanned copy of PAN Card & Income Tax clearance certificate of Financial
years of 2021-2022, 2022-2023 & 2023-24

5. | Scanned copy of details of work done / similar type of work done.

6. | Scanned copy of details of work in Hand and Tender Proposal. If required

7. | Scanned copy of valid GST registration certificate

8. Scanned copy of valid insurance policy.

9. Scanned copy of certified attested copy of Registered Partnership Deed /
Memorandum of Article of Association, as the case may be if the tenderer is
a partnership firm or joint venture company if applicable.

10. | Power of Attorney on behalf of firm issued in the name of persons
authorized to sign agreements, bill, etc. and collect cheques from
department for the work done.

11. | Not Black Listed in any Govt. / Private Department, Bid Correctness on
Rs.100 stamp (page no. 18)

12. | In addition to above ,Conditions Mentioned in S.no 1 to 27 of Notice Inviting
Tender are Binding on contractors.

ENVELOPE No. 2 TENDER (FINANCIAL BID)
1.5.1 The second envelope “Envelope No. 2" shall contain only the main tender including
the Common Set of Conditions / Deviation issued by the Department after the pre-tender

Contractor No of Correction District Water conservation
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Conference. A tender submitted without this would be considered as invalid.

The Tenderer should quote his offer duly signed in terms of percentage of estimated rates at
the appropriate place of tender documents to be submitted only in Envelope No. 2 He should not
qguote his offer any where directly or indirectly in Envelope No. 1. The contractor shall quote for the
work as per details given in the main tender and also based on the detailed set of conditions issued
/ Additional stipulations made by the Department as informed to him by a letter from Chief Engineer
/ District Water conservation Officer after Pre-Tender Conference. His tender shall be unconditional.

1.5.2 If Bidder is quoted his tender Below than 1% and above then he/she must be
uploaded Additional Performance Security DD (Demand Draft)/ FDR/BG in Envelope no. 2. (Refer
Govt. Gr. 12/02/2016 for more details) DD (Demand Draft)/ FDR/BG may issue through a
nationalise bank in favour of District Water Conservation Officer.  After submission of bid from
bidder, Additional Performance Security DD (Demand Draft)) FDR/BG of Hard Copy should be
submitted in District Water conservation Office Zilla Parishad, Wardha within 8 days of opening
of E-Tender.

1.5.3 According to govt. Gr (27.09.2018) those who is L1 bidder, he/she should manually
submitted Performance Security DD (Demand Draft)) FDR/BG at District Water
conservation Office Zilla Parishad, Wardha , within Eight days from date of opening of the
e-tender.

Govt. GR Number : CAT/2017 [9.3./08/391-2/dt27/09/2018 that Clause No. 4.6.3 (B) is
applicable. For Eg: 19% (19 - 15 =4% X 2 = 8%)

1.6 SUBMISSION OF TENDER: -
Refer to Section ‘Guidelines to Bidders on the operations of Electron ic Tendering
System of ZILLA PARISHAD, WARDHA ' for details.

1.7 OPENING OF TENDERS:
On the date, specified in the Tender Schedule, following procedure will be adopted for
opening of the Tender.
(A) ENVELOPE No. 1 :- ( Documents )
First of all Envelope No. 1 of the tender will be opened online to verify its contents as per
requirements. If the various documents contained in this envelope do not meet the
requirements of the Department, a note will be recorded accordingly by the tender opening
authority and the said tenderers Envelope No. 2 will not be considered for further action and
the same will be recorded.
The decision of the tender opening authority in this regard will be final and binding on the
contractors.
(B) ENVELOPE No. 2: (Financial Bid)
a)This envelope shall be opened online immediately after opening of Envelope No. 1, only if
contents of Envelope No. 1 are found to be acceptable to the Department. The tendered
rates in Schedule ‘B’ or percentage above/below the estimated rates shall then be read out.
in the presence of bidders who remain present at the time of opening of Envelope No. 2.

1.8 EARNEST MONEY :
(DEarnest money of minimum Rs 12955/- to be attached with the tender should be in the form of
Contractor No of Correction District Water conservation
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online deposit slip paid through online payments gateway service available on the eprocurement
system of Maharashtra.

(iAttested copy of earnest money exemption certificate will be accepted in lieu Earnest Money
Deposit from the Registered Contractors of Maharashtra State only.

Earnest Money in the form of cheques or any  other form except above will not be accepted

19A

1.9. B.

(i) The amount will be refunded to the unsuccessful tenderers on deciding about the acceptance or
otherwise of the tender. In case of successful tenderer, it will be refunded on his paying initial Security
Deposit and completing the tender documents in form B-1.

(iv) In case of Joint Venture Earnest money Exemption certificate in individual Capacity will not be
accepted. Earnest money, Security Deposit, additional security deposit etc. in the form of
T.D.R/F.D.R issued in the name of Joint Venture Company drawn by scheduled bank having
branches in Maharashtra and endorsed, in the name of District Water conservation Officer(Minor
Irrigation), Zilla Parishad, Wardha for the period of one year will be considered

SECURITY DEPOSIT:

() The successful tenderer whose tender is accepted will have to pay Rs64775- towards the Security
Deposit

(i) Rs. 12955/- is to be deposited in cash or bank guarantee of scheduled bank, F.D.R. of the
scheduled bank / National Saving Certificate duly pledged in the name of the District Water
conservation Officer (Minor Irrigation) ZILLA PARISHAD, WARDHA towards the initial Security
Deposit, valid within the time limit prescribed in clause 1 of B-1 Form, agreement till completion of
defect liabilities period failing which his earnest money will be forfeited to Government.

(iii) In addition to the above, an amount of Rs. 130233.28/- will be deducted from the running bills at
5% of value of the gross bill towards balance security deposit. This is a compulsory deduction.

Condition for payment of additional security deposi t, if offer quoted by the tenderer is
lesser than 10% below the cost put to tender.
The contractor shall deposit an additional security deposit along with the security deposit as
per clause 1.9 within 5 days of acceptance of tender in the form of Bank guarantee, when the
below percentage quoted is more than 10% of cost put to tender.
The amount of security deposit shall be worked out as per following formula.
Additional Security Deposit = Rs. [1+% rate quoted by the contractor -10] x

100

Cost put tender (i.e. Rs. 1295535/-)

And upto 1% below there is no additional security to be deposited.

If the contractor does not deposit this additional security deposit (if applicable) within
stipulated time then his earnest money deposit will be forfeited and his tender will not be
considered for acceptance.

This additional security deposit shall be extendable up to expiry of valid extensions if any and it shall

be refunded along with the final bill, after satisfactory completion of work.

1.10 ISSUE OF FORMS:
Information regarding contract as well as blank tender forms can be downloaded from the
Contractor No of Correction District Water conservation
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eTendering website upon providing the details of the payment of cost as detailed in the N.I.T.

1.11 TIME LIMIT:
The work is to be completed within time limit as specified in the N.I.T. which shall be reckoned from

the date of written order for commencing the work and shall be inclusive of monsoon period.

1.12 TENDER RATE:

No alteration in the form of tender and the schedule of tender and no additions in the scope

of special stipulations will be permitted. Rates quoted for the tender shall be taken as

applicable for all leads and lifts.
1.13 TENDER UNITS:

The tenderers should particularly note the units mentioned in the Schedule “B” on which the

rates are based. No change in the units shall be allowed. In the case of difference between

the rates written in figures and in words, the correct rate will be the one, which is lower of the
two.
1.14 CORRECTION:

No corrections shall be made in the tender documents. Any corrections that are to be made

shall be made by crossing the incorrect portion and writing the correct portions above with

the initials of tenderer.
1.15 TENDER'S ACCEPTANCE :

Acceptance of tender will rest with the Additional Chief Executive officer, Zilla Parishad Wardha
who reserves the right to reject any or all tenders without assigning any reason therefor. The tenderer
whose tender is accepted will have to enter in to a regular B-1 agreement within 10 days of being notified
to do so. In case of failure on the part of Tenderer to sign the agreement within the stipulated time, the
earnest money paid by him shall stand forfeited to the Government and the offer of the tenderer shall be
considered as withdrawn by him.

1.16 CONDITIONAL TENDER :
The tenders who do not fulfil the condition of the notification and the general rules and directions for
the guidance of contractor in the agreement form or are incomplete in any respect are likely to be rejected
without assigning any reason therefore.

1.17(a) The Tenderers shall be presumed to have carefully examined the drawings, conditions
and specifications of the work and have fully acquainted themselves with all details of the
site, the conditions of rock and its joints, pattern, river, weather characteristics, labour
conditions and in general with all the necessary information and data pertaining to the work,
prior to tendering for the work.

1.17(b) The data whatsoever supplied by the Department along with the tender documents are
meant to serve only as guide for the tenderers while tendering and the Department accepts
no responsibility whatsoever either for the accuracy of data or for their comprehensiveness.

1.17(c) The quarries for extraction of metal, murum etc. provided in the sanctioned estimate
are as per survey conducted by the Department. The Contractor should however examine
these quarries and see whether full quantity of materials required for execution of the work
strictly as per specification are available in these source before quoting the rates. In case the
materials are not available due to reasons whatsoever, the contractor will have to bring the
materials from any other source with no extra cost to Government. The rates quoted, should

Contractor No of Correction District Water conservation
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therefore be for all leads and lifts from wherever the materials are brought at site of work and
inclusive of royalty to be paid to the Revenue Department by the Contractor.

POWER OF ATTORNEY:

If the tenderers are a firm or company, they should in their forwarding letter mention the names of all

the partners together with the name of the person who holds the power of Attorney, authorizing him to
conduct all transactions on behalf of the body, along with the tender.

1.19

1.20

1.21

1.22

1.23

1.24

The tenderer may, in the forwarding letter, mention any points are may wish to make clear
but the right is reserved to reject the same or the whole of the tender if the same becomes
conditional tender thereby.

The contractor or the firms tendering for the work shall inform the Department if they appoint
their authorized Agent on the work.

No foreign exchange will be released by the Department for the purchase of plants and
machinery for the work by the Contractor.

Any dues arising out of contract will be recovered from the contractor as arrears of Land
Revenue, if not paid amicably. Moreover, recovery of Government dues from the Contractors
will be affected from the payment due to the Contractor from any other Government works
under execution with them.

All pages of tender documents, conditions, specifications, correction slips etc. shall be
initialled by the tenderer. The tender should bear full signature of the tenderer, or his
authorized power of Attorney holder in case of a firm.

The Income Tax at 2.30 % including surcharge or percentage in force from time to time or at
the rate as intimated by the competent Income Tax authority shall be deducted from bill
amount whether measured bill, advance payment or secured advance.

1.24(A) Cess @ 5% (Five percent) shall be deducted at source from every bill of the Contractor by

1.25

1.26

1.27

1.28

the Executive Engineer Under “ GST Rules (18% Shall be deducted at source from every
bill of the Contractor having GST Number).

The successful tenderer will be required to produce, to the satisfaction of the specified
concerned authority a valid concurrent license issued in his favour under the provisions of the
Contract Labour (Regulation and Abolition) Act 1970 for starting the work. On failure to do so,
the acceptance of the tender shall be liable to be withdrawn and also liable for forfeiture of
the earnest money.

The tenderer shall submit the list of apprentices engaged by the Contractor under Apprentice
Act.

Cess @ 1% (One percent) shall be deducted at source from every bill of the Contractor by
the District Water conservation Officer Under * Building and Other construction for workers
Welfare Cess Act 1996

VALIDITY PERIOD :

The offer shall remain open for acceptance for minimum period of 3 MONTHS from the Date of

opening of Envelope No. 2 (Financial Bid) and thereafter until it is withdrawn by the contractor by notice in
writing duly addressed to the authority opening the tender and sent by Registered Post Acknowledgment
due.

Contractor No of Correction District Water conservation
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ANNEXURE - |

(Format of affidavit to be given on Rs.100 Non-Judicial Stamp Paper)
AFFIDAVIT

et e e e e e e e e e e e e e Age ... years, address
......................................................................................................................... (Authorised signatory to sign
the contract), hereby submit, vide this affidavit in truth, that | am the owner of the contracting firm
..................... / authority signatory and | am submitting the documents in envelope no.1 for the purpose of
scrutiny of the contract
| hereby agree to the conditions mentioned below:-

1. | am liable for action under Indian Penal Code for submission of any false / fraudulent paper /
information submitted in envelope No.1.

2. 1 am liable for action under Indian Penal Code if during contract period and defect liability period, any
false information, false bill of purchases supporting proof of purchase, proof of testing submitted by
my staff, subletting company or by myself, | will be liable for action under Indian Penal Code.

3. | am liable for action under Indian Penal Code if any papers are found false /fraudulent during

contract period and even after the completion of contract (finalisation of final bill).

Signature of Authorised person
Applicant/Contractor Name..............

AAArESS. v
Place :-
Date :-
E-Mail...ooeei e
Mobile NO.....oooeeeee e
WEDSIHE... e
Contractor No of Correction District Water conservation
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SCOPE OF WORK & SITE CONDITION

Name of work: - NALLA DEEPENING AND NALLA TRAINING AT MANDWA TAH. SELOO
DIST. WARDHA

location Latitude Longitude

Certificate of Geo-tagging
1.Name Of WOrk :- -----mmmmm oo
2. Tender Notice NO - --m-mmmmmmm o
3.Name Of Person Visiting The Site:- --------------mmmcmm e
4.Date Of Visit:- -----------mmmmmmm oo - 1O -----mmm e
| Have uoloaded Geo-tagged Photo in envelope no.1 along with this
certificate. | have visited /studied Scopre of work ,site Conditions, Verifief
Provision in tender documents,resources available and
difficulties/restriction of site in all respect.

(Signature of Coantractor

Or Authorised
Representative)
To,
District Water Conservation Officer
Minor Irrigation Zilla Parishad Wardha
Contractor No of Correction District Water conservation
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FORM B-1
ZILLA PARISHAD, WARDHA
District Water conservation Officer (Minor Ir  rigation) ZILLA PARISHAD, WARDHA
All work proposed to be executed by contract shall be notified in a form of invitation to tender,
pasted on a board hung up in the office of the District Water conservation Officer and signed
by District Water conservation Officer (Minor Irriga  tion) ZILLA PARISHAD, WARDHA
The form will state the work to be carried out as well as date of submitting and opening
tender the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender and the amount of security deposit to be deposited by the
successful tenderer and the percentage if any to be deducted from bills. It will also states
whether a quarry fees,royalities and ground floor rents will be granted. Copies of the
specifications designs and drawings and estimated rates, schedule rates and any other
documents required in connection with the work which will be signed by District Water
conservation Officer for the purpose of identification shall also be open for inspection by
contractors at the office of the District Water conservation Officer during office hours.
Where the work are proposed to be executed according to the specifications recommended
by a contractor and approved by a competent authority on behalf of the Government of
Maharashtra, specifications with designs and drawing shall form part of the accepted tender.
In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof, and in the event of the absence of any partner it shall be signed on his behalf
by a person holding a power of attorney authorising him to do so.
() The contactor shall pay along with the tender the sum of Rs 12955/- as and by way of
earnest money. The contractor may pay the said amount through online payments gateway
service available on the eprocurement system of Maharashtra.
(if) In the event of his tender being accepted, subject to the provision of sub clause (iii) below,
the said amount of earnest money shall be appropriated towards the amount deposit payable
by him under condition of General Conditions of Contract.
(i) If after submitting the tender, the contractor withdraws his offer or modifies the same or if
after the acceptance of his tender the contractor fails or neglects to furnish the balance of
security deposit, without prejudice to any other rights and powers of the Government
hereunder, or in law, Government shall be entitled to forfeit the full amount of the earnest
money deposited by him.
iv)In the event of his tender not being accepted, the amount of earnest money deposited by
the contractors shall, unless it is prior thereof forfeited under the provision of sub-clause (ii)
above, be refunded to him on his passing receipt therefore.
Receipt for payments made on account of any work, when executed by a firm, should also be
signed by all the partners. Except where the contractors are described in their tender as a
firm, in which case the receipts shall be signed in the name of the firm by one of the partners,
or by some other person having authority to give effectual receipts for the firm.

Contractor No of Correction District Water conservation

Officer
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Any person who submits a tender shall fill up the usual printed form including the column of
estimated quantities stating at what rate he is willing to undertake all item of the work.
Tenders which propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work or which contain any other conditions
of any sort, will be liable for rejection. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit a separate tender for each.
Tenderers shall have the name and the number of work to which they refer written outside the
envelope

The District Water conservation Officer, (Minor Irrigat ion) Zilla Parishad, Wardha or his
duly authorized assistant will open tenders in the presence of any intending contractors who
may be present at the time and will enter the amount of the several tenders in a comparative
statement in a suitable form. In the event of a tender being accepted, the contractor shall
thereupon, for the purpose of identification, sign copies of the specifications and other
documents mentioned in Rule 1. In the event of a tender being rejected, the Divisional Officer
shall authorised the Treasury Officer / Bank concerned to refund the amount of earnest
money deposited by the contractor making the tender, on his giving a receipt for the return of
the money

The Officer competent to dispose of the tender shall have the right to reject any or all of the
tenders.

No receipt for any payment alleged to have been made by a contactor in regard to any matter
relating to this tender or the contract shall be valid and binding on Government unless it is
signed by the District Water conservation Officer.

The memorandum of the work to be tendered for and the schedule of materials to be supplied
by the ZILLA PARISHAD, WARDHA and their rates shall be filled in and completed by the
office of the District Water conservation Officer before the tender form is issued if a form
issued to an intending tenderer has not been so filled in and completed he shall request the
said office to have done this before the completes and delivers his tender

All work shall be measured net by standard measure and according to the rules and customs
of the ZILLA PARISHAD, WARDHA without reference to any local custom.

Under no circumstance shall any contractor be entitled to claim enhanced rates for any item
in this contract.

All correction and additions or pasted slips should be initiated.

The measurement of work will be taken according to the usual method in the Public Work
Department and no proposal to adopt alternative methods will be accepted. The District Water
conservation Officer's decision as to what is "the usual method in use in Public Work
Department will be final".

() The contractor shall give a list of machinery in their possession and which they propose to
use on the work.

Contractor No of Correction District Water conservation

Officer

23



Downl oaded from Skil | Council s. conr

(i) The contractor will have to construct shed for storing materials procured by him at his own
cost at the work site having double locking arrangement. The materials will be taken for use in
the presence of the Departmental Person. No materials will be allowed to be removed from
site of the work.

13) The tender will be liable to be rejected, if while submitting it, the tenderer or in the case of a
firm each partner thereof does not sign or the signature / signatures is / are not attested by a
witness on page 20 of the tender in the space provided for the purpose.

Contractor No of Correction District Water conservation
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14) Use of Government Machinery

(a) If Government Machinery is available and the contractor desires to hire it for Work on the
project it may be hired to him subject to the rules and hire charges that may be laid down
by the Government from time to time during the currency of tender

(b)No security will be taken from the contractor, so long as the machinery is worked by the

departmental staff and under the entire control of department and is not handed over to the

contractor at all for operation by his crew and staff and the charges for the use of machinery
are levied on hourly basis and as per prevailing schedule of rate for hire charges.

(c)Machinery should be worked only where the departmental staff is confidant to use it safely

& never in difficult situation and dangerous spot.

(d)The recovery of plant hire charges will be immediately made through the next Running

Accounts bills.

15) The tendering contractors shall furnish a declaration along with the tender showing all works
for he has already entered into contract, and the value of work that remains to be executed in
each case on the date of submitting tender

16) In view of the difficult position regarding the availability of foreign exchange, no foreign
exchange would be released by the Department for the purchase of plant and machinery
required for the execution of the work contracted for.

17) The contractor will have to construct shed for storing controlled and valuable materials issued
to him under schedule 'A' of the agreement. The materials will then be taken for use in the
presence of the departmental person. No material will be allowed to be removed from the site
of works.

18) The tendering contractor should furnish a detailed statement of works in hand, showing the
cost of works in hand, the works completed against each with certificate from head of the
office concerned.

19) In case of joint venture, the copy of registered partnership deed shall be produced at the time
of purchasing of tender form and also in envelope No I.

20) Two or more contractors of any class may combine and tender for a work costing to the
amounts up-to which each individual contractor or the higher of two limits if they are of
different categories are empowered to tender as per the original registration provided.

(i) The combination is of the contractor as a whole and not individual partners and

(i) They draw a registered partnership deed and submit a copy there of to the authority at the

time of purchase of the tender forms.

21) Whenever the advantage of such combination of two or more contractors is to be taken for
quoting for a work, the registered partnership deed should be irrevocable till the completion of
work for which they have combined and till all the liabilities there of are liquidated and the
share of the contractor of higher category should not be less than 50 % . Further the
percentage share of the contractor of the lower category in such a partnership/ combination

should not be more than his limit of eligibility to quote for works divided by the estimated cost
Contractor No of Correction District Water conservation
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of work put to tender (i.e. when such a percentage is applied to the cost of the work, his share
of cost not exceed his own eligibility limit of tendering for works.)

The lead partners shall meet not less than 50 percent of all qualifying criteria like annual
turnover, single work, quantities of items and Bid Capacity above. The joint venture must
collectively satisfy the criteria of para annual turnover ,single work, quantities of items and
Bid capacity above The experience of the other joint partners shall be considered if it is not
less than 30 percent of the qualifying criteria like annual turnover, single work ,quantities of
items and Bid capacity above

If joint venture firm is found lowest at the time of opening of bids, the tenderer shall register
the joint venture with the Registrar of Firm and submit the same to the Engineer-in-charge
within 90 months from the date of opening of tender, failing which his bid shall be considered
non responsive and the Earnest Money shall be forfeited.

Contractor No of Correction District Water conservation
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TENDER FOR WORKS

| / We hereby tender for the execution for the Governor
of Maharashtra (here in before and here in after referred to as
Government) of the work specified in the under written
memorandum within the time specified in such memorandum
at* (

__) Percent below / above the estimated rates entered in
Schedule 'B' (memorandum showing items of work to be
carried out) and in accordance in all respects with the
specifications, designs, drawing and instructions in writing
referred to in rule 1 here of and in clause 13 of the annexed
conditions of contract and agree that when materials for the
work are provided by Government such materials and the
rates to be paid for them shall be as provided in Schedule 'A’

hereto.

Contractor No of Correction

Officer
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MEMORANDUM

(&) If several sub work
are included they should
be detailed in a separate
list.

(c) The amount of
earnest money to be
deposited shall be in
accordance with the
provision of the paras
206 and 207 of the
M.P.W. Manual.

(d) The deposit shall be
accordance with paras
213 & 214 of M.P.W.
Manual.

(e) This percentage
where no security
deposit is taken will vary
from 5% to 10%
according to the
requirement of the case.
Where security deposit is
taken see note to clause
(1) of condition of
contract.

() Give schedule where
necessary , showing
dates by which various
items to be completed.

Contractor
Officer 28

(a) General Description: - :NALLA DEEPENING AND NALLA
TRAINING AT MANDWA TAH. SELOO DIST. WARDHA

(Please Refer Page No 5)

(b) Estimated cost : Rs.1295535/-

(c) Earnest Money: Rs . 12955-
(d) Security Deposit :
(i) Cash (not less than amount Rs.12955/-

of earnest money)
(ii) To be deducted from current bills 4% Rs.51820. /-

Total :  Rs 64775/-
(e) Percentage, if any, to be deducted from bill so as to make up
the total amount required as security deposit by time the half the
work as measured by the cost is done 5 Percent.

(f) Time allowed for the work — 11 Months

I / We hereby agree that this offer shall remain open for
acceptance for a minimum period of 45 days from the date fixed
for opening the same and thereafter until it is withdrawn by us / by
notice in writing duly addressed to the authority opening the
tenders and sent by registered post A.D. or otherwise delivered at
the office of such authority. Treasury challan No._ dated

Term Deposit Receipt; in respect of sum of Rs.
12955/-representing the earnest money is herewith forwarded. The
amount of earnest money shall not bear interest and shall be liable
to be forfeited to the government should | / We fail to (1) abide by
the stipulation to keep the offer open for the period mentioned
above or (2) signed and complete the contract documents
required by the Engineer and furnish the security deposit as
specified in item (d) of memorandum contained in paragraph 1
above, within the time limit laid down in clause (i) of the annexed
general conditions of the contract. = The amount of earnest may
be adjusted towards the security deposit or refunded to me / us if
so desired by me / us in writing unless the same or any part

No of Correction District Water conservation
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thereof has been forfeited as aforesaid above, within the time limit
laid down in clause

| / We have secured exemption from payment of earnest
money after executing the necessary bond in favour of
Government a true copy of which is enclosed herewith, should
any occasion for forfeiture of earnest money for this work arise
due to failure on my / our part to (1) abide by the stipulation to
keep the offer open for the period mentioned above or (2) sign
and complete the contract documents and furnish the security
deposit as specified in item (d) of the memorandum contained in
paragraph 1 above within the time limit laid down in clause (1) of
the annexed General condition of the contract the amount
payable be me/us may, at the option of the Engineer, be
recovered out of the amount deposited in lump sum for securing
exemption in so far as the same may extend in terms of the said
bond and in the event of the deficiency, out of any other money
which are due or payable to me / us by the Government under
any other contract or transaction of any nature whatsoever or
otherwise. should this tender be accepted
| /'we hereby agree to abide by and fulfil all the terms and
provision of the conditions of contract annexed hereto so far as
applicable and in default to forfeit and pay to government the sum
of money mentioned in the said condition. Receipt no -------------
dt = - from the government Treasury at in respect of the
sum Rs 12955/-forwarded representing the earnest money (a) the
full value of which is to be absolutely forfeited to Government
should/we not deposit the fully amount of security specified in the
above memorandum in accordance with Clause 1(A) of the said
conditions of the contract. otherwise the said sum of Rs 12955/-
shall be refunded

Contractor
Signature of
Contractor before (Address)
submission of tender. Dated the day of 2025
Witness
Signature of witness
to Contractor's (Address)
Signature. Dated the day of 2025
Signature of the officer The above tender is hereby accepted by me on behalf of the
by whom accepted. Governor of Maharashtra.
District Water Conservation Officer
(Minor Irrigation)ZILLAPARISHAD , WARDHA
Dated the day of 2025
Contractor No of Correction District Water conservation
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CONDITIONS OF CONTRACT

Securi'Fy Clausel: The person / persons whose tender may be accepted (herein after
Deposit called the contractor, which expression shall unless excluded by or repugnant to
the context include his, heirs executors, administrators, contractor and assigns)
shall (A) within 10 days (which may be extended by the District Water
conservation Officer concerned upto 15 days if the District Water conservation
Officer thinks fit to do so) of the receipt by him of the notification of the acceptance
of his tender deposit with the District Water conservation Officer in cash or Gowt.
securities endorsed to the District Water conservation Officer (if deposited for
more than 12 months) of sum sufficient which will make up the full security deposit
specified in tender or (B) permit Government at the time of making any payment to
him for work done under the contract to deduct such as will amount to 5
(Five)percent of all moneys so payable, such deduction to be held by Government
by way of security deposit, provided always, that, in the event of the contractor
depositing a lump sum by way of security deposit as contemplated at (A) above,
then and in such case, a the sum so deposited shall not amount to 5
(Five)percent, of the total estimated cost of the work, it shall be lawful for
Government at the time of making any payment to the contractor for work done
under the contract, to make up the payment to the contractor for work done under
the contract to make up the full amount of 5 (Five) percent, by deducting a
sufficient sum from every such payment as last aforesaid, until the full amount of

the security deposit is made up.

All compensation or other sum of money payable by the contractor to government
under the terms of his contract may be deducted from or paid by the sale of
sufficient part of his security deposit or from the interest arising there from or from
any sums which may be due or may become due by Government to the contractor
under any other contract or transaction of any nature on any account whatsoever,
and in the event of his security deposit being reduced by reason of any such
deduction or sale as aforesaid the contractor shall within ten days there after make
good in cash or Government securities endorsed as aforesaid, any sums or sums
which may have been deducted from or raised by sale of his security deposits or
may part thereof. The security deposit referred to, when paid in cash may, at the
cost of the depositor, be converted into interest bearing securities provided that

the depositor has expressly desired this in writing.

Contractor No of Correction District Water conservation
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If the amount of the Security Deposit to be paid in lump sum within the period
specified at (A) above is not paid, the tender / Contract already accepted shall be
considered as cancelled and legal step will be taken against the contractor for
recovery of the amounts. The amount of the Security Deposit lodged by a
contractor shall be refunded along with the payment of the final bill, if the date up
to which the contractor has agreed to maintain the work in good order is over. If
such date is not over, only 50% amount of security deposit shall be refunded along
with the payment of the final bill. The amount of security deposit retained by the
Government shall be released after expiry of period up to which the contractor has
agreed to maintain the work in good order is over. In the event of the contractor
failing or neglecting to complete rectification work within the period up to which the
contractor has agreed to maintain the work in good order, then subject to
provisions of clause 17 and 20 here of the amount of security deposit retained by
Government shall be adjusted towards the excess cost incurred by the department
on rectification work *+ This will be the same percentage as that in the tender at

(€).

Compensati  Clause 2 : The time allowed for carrying out the work as entered in the tender shall

on for delay  be strictly observed by the contractor and shall be reckoned from the date on
which the order to commence work is given to the contractor. The work shall
throughout the stipulated period of the contract be proceeded with, all due
diligence (time being deemed to be the essence of the contract on part of the
contractor) and the contractor shall pay as compensation an amount equal to one
percent, or such smaller amount as the District Water conservation Officer (whose
decision in writing shall be final) may decide, of the amount of the estimated cost
of the whole work as shown in the tender for every day that work remains un-
commenced, or unfinished after the proper dates. And further to ensure good
progress during the execution of the works, the contractor shall be bound in all
cases, in which the time allowed for any work exceeds one month to complete.

+ 1/3 of the work in 1/3 of the time
2/3 of the work in 2/3 of the time
Full work

In the event of the contractor failing to comply with these conditions he
shall be liable to pay as compensation an amount equal to one percent, or such
smaller amounts as the District Water conservation Officer (whose decision in
writing shall be final) may decide of the said estimated cost of the whole work for
every day that the due quantity of work remains incomplete. Provided always that
the total amount of compensation to be paid under provision of this clause shall
not exceed 10 percent of the estimated cost of the work shown in the tender.
Additional Chief Executive Officer should be the final authority in this respect
irrespective of the fact that the tender is accepted by any authority.

Action when  Clause 3 : In any case in which under any clause or clauses of this contracts the

whole of contractor shall have rendered himself liable to pay compensation amounting to
Security the whole of his security deposit (whether paid in one sum or deducted by
Deposit is instalments) or in the case of abandonment of the work owing to serious illness or
forfeited. death of the contractor or any other cause, the District Water conservation Officer

on behalf of the Governor of Maharashtra shall have power to adopt any of the
following courses as he may deem best suited to the interest of Government.

Contractor No of Correction District Water conservation
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a) To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the District Water conservation Officer shall be conclusive
evidence) and in that case the security deposit of the Contractor shall stand
forfeited and be absolutely at the disposal of Government.

b) To carry out of work or any part of the work departmentally debiting the
contractor with the cost of the work, expenditure incurred on tools and plant, and
charges on additional supervisory staff including the cost of work charged
establishment employed for getting unexecuted part of the work completed and
crediting him with the value of the work done departmentally in all respects in the
same manner and at the same rates as if it had been carried out by the contractor
under the terms of the contract. The certificate of the District Water conservation
Officer as to the cost of the work and other allied expenses so included and the
value of the work so done departmentally shall be final and conclusive against the
contractor.

¢) To order that the work of the contractor be measured up and to take such part
thereof as shall be unexecuted out of his hands and to give it to another contractor
to complete, in which case all expenses incurred on advertisement for fixing a new
contracting agency, additional supervisory staff including the cost of work charged
establishment and cost of the work executed by the new contract agency will be
debited to contractor and the value of the work done or executed through the new
contractor shall be credited to the contractor in all respects and in the same
manner and at the same rates as if it had been carried out by the contractor under
the terms of his contract. This certificate of the District Water conservation Officer
as to all the cost of the work and other expenses incurred as aforesaid for or in
getting the unexecuted work done by the new contractor and as to the value of the
work done by the new contractor and as to the value of the work so done shall be
final and conclusive against contractor.

Contractor No of Correction District Water conservation
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In case the contract shall be rescinded under clause (a) above, the
contractor shall not be entitled to recover or be paid any sum for any work thereto
actually performed by him under this contract unless and until the District Water
conservation Officer shall have certified in writing the performance of such work
and the amount payable to him in respect thereof he shall only be entitled to be
paid the amount so certified. In the event of either of the courses referred to in
clause (b) or (c) being adopted and the cost of the work executed departmentally
or through a new contractor and other allied expenses exceeding the value of
such work credited to the contractor, the amount of excess value shall be
deducted from any money due to the contractor by the Govt. under the contract or
otherwise, howsoever or from his security deposit or the sale proceeds thereof
provided howsoever, that the contractor shall have no claim against government
even if certified value of the work done departmentally or through a new contract
except the certified cost of such work and allied expenses provided always that
whichever of the three courses mentioned in clause (a) (b) or (c) is adopted by the
District Water conservation Officer, the contractor shall have no claim to
compensation for any loss sustained by reason of him having no claim to
compensation for any materials, or entered into engagement or made any
advance on account of or with a view of the execution of the work or the
performance of contract.

Clause 4 : If the progress of any particular portion of the work is unsatisfactory the
District Water conservation Officer shall not with standing that the general
progress of the work is satisfactory in accordance with clause 2 be entitled to take
action under clause 3 (b) after giving the contractor 10 days notice in writing and
the contractor will have no claim for compensation for any loss sustained by him
owing to such action.

Clause 5: In any case in which any of the powers conferred upon the District
Water conservation Officer by clause 3 and 4 hereof shall have become
exercisable and the same shall not have been exercised, the non-exercise thereof
shall not constitute a waver of any of the conditions hereof and such powers shall
not-with standing be exercisable in any future case of default by the contractor for
which by under any clause or clauses hereof he is declared liable to pay
compensation amounting to the whole of his security deposit and the liability of the
contractor for past and future compensation shall remain unaffected. In the event
of the District Water conservation Officer taking action under sub-clause (a) or (c)
of clause (3) he may, if he so desires, take possession of all or any tool plant,
materials and stores in or upon the works or the site thereof or belonging to the
contractor or procured by him and intended to be used for the execution of the
works or the site thereof or belonging to the contractor, or procured by him and
intended to be used for the execution of the work or any part thereof, paying or
allowing, for the same in account at the contract rates, or in the case of contract
rates not being applicable at current market rates, to be certified by the District
Water conservation Officer whose certificate there of shall be final. In the
alternative the District Water conservation Officer may, by notice in writing to the
contractor or to his clerk of the works, foreman or other authorised agent require
him to remove such tools, plant materials or stores from the premises within a time
to be specified in such notice and in the event of contractor failing to comply with
any such requisition the District Water conservation Officer may remove them at
the contractor's expenses or sale them by auction or private sale, at risk and

No of Correction
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account of the contractor in all such removal and the amount of the proceeds and
expenses of any such sale be final and conclusive against the contractor.

Extension of Clause 6: If the contractor desires an extension of the time for completion of the

time limit. work on the ground of his having unavoidable hindering in it execution or on the
other ground, he shall apply in writing to the District Water conservation Officer
before the expiration of the period stipulated in the tender or before the expiration
of 30 days from the date to which he was hindered as aforesaid or on which the
cause for asking ever extension occurred, which ever is earlier and the District
Water conservation Officer may, if in his opinion there are reasonable ground for
granting an extension, grant such extension as he thinks necessary or proper. The
decision of the District Water conservation Officer in this matter shall be final.

Clause 6 A : In the case of delay in handing over the land required for the work
due to unforeseen cause, the contractor shall not be entitled for any compensation
what so ever from the Government on the ground that the machinery or the labour
was idle for certain period. Contractor may, however apply for extension of time
limit which may be granted on the merit of the case.

Final Clause 7 : On completion of the work the contractor shall be finished with a

Certificate certificate by the District Water conservation Officer (Hereinafter called the
Engineer-in-charge) in such completion but no certificate shall be given nor shall
the work be considered to be complete until the contractor shall have removed
from the premises on which the work shall have been executed, all scaffolding,
surplus materials and rubbish and shall have cleaned of the dirt from all wood
work, doors, floors or other parts of any building in or upon which the work has
been executed or on which he may have had possession for the purpose of
executing the work or until the work shall have been measured by the Engineer-in-
charge or where the measurements have been taken by his subordinates until
they have received the approval of the Engineer -in charge the said measurement
being binding and conclusive against

the contractor. If the contractor fails to comply with the requirement of the clause
as to the removal of scaffolding, surplus material and rubbish and cleaning of dirt
on or before the date fixed for the completion of the work. The Executive-in-
charge may at the expense of the contractor, remove such scaffolding, surplus
materials and rubbish and dispose off the same as he think fit and clean of such
dirt as aforesaid and the contractor shall forthwith pay the amount of all expenses
so incurred but shall have no claim in respect of any such scaffolding or surplus
materials as aforesaid except for any sum actually realized by the sale thereof.

Payments Clause 8: No payment shall be made for any work estimated to cost less than Rs.
on One thousand till after the whole of the said work shall have been completed and
intermediate  a certificate of completion given. But in the case of the works estimated to cost
certificate to  more than Rs. One thousand, the contractor shall not submitting a monthly bill
be regarded there off be entitled to receive payment proportionate to the part of the work then
as advance. approved and passed by the Engineer-in-charge whose certificate of such
approval and passing of the sum payable shall final and conclusive against the
contractor. All such intermediate payment shall be regarded as payment by way of
advance against the final payment only and not preclude the Engineer-in-charge
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from requiring any bad, unsound, imperfect or unskilful work to be removed and
taken away and reconstructed or rejected, nor shall any such payment be
considered as an admission of the due performance of the contractor or any part
thereof, in any respect of the occurring of any claim, nor shall it conclude,
determine or affect in any way the powers of the Engineer-in-charge as to final
settlement and adjustment of the accounts or otherwise or in any other way vary
or affect the contract. The final bill shall be submitted by the Contractor within one
months of the date fixed for the completion of the work otherwise the Engineer-in-
charge's certificate of the measurement and of the total amount payable for the
work shall be final and binding on all parties.

Clause 9: The rates for several items of work estimated to cost more than Rs.
One thousand agreed to within shall be valid only when the item concerned is
accepted as having been completed fully in accordance with the sanctioned
specifications. In case where the items of work are not accepted as so completed
the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in preparation of final or on account
bills.

Clause 10 : A bill shall be submitted by the contractor each month on or before
the date fixed by the Engineer-in-charge for all work executed submitted in the
previous month, and the Engineer-in-charge shall take or cause to be taken the
requisite measurement for the purpose of having the same verified and the claim
so far as it is admissible shall be adjusted, if possible within ten days from the
presentation of the bill. If the contractor does not submit the bill within time fixed
as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the
said work in the presence of the contractor or his duly authorised agent whose
counter signature to the measurement list shall be sufficient warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

Clause 11: The contractor shall submit all bills on the printed forms to be had on
application at the office of the Engineer-in-charge. The charges to be made in the
bills shall always be entered at the rates specified in the tender or in the case of
any extra work ordered in pursuance of these conditions and not mentioned or
provided for in the tender, at the rate hereinafter provided for such work.

Clause 12: If the specification or estimate of the work provides for the use of any
special description of materials to be supplied from the P.W.D. store or if it is
required that the contractor shall use certain stores to be provided by the
Engineer-in-charge (such material and stores, and the prices to be charged
therefore as hereinafter mentioned being so far as practicable for the convenience
of the contractor but not so in any way to control the meaning or effect of this
RENOVAtion specified in the schedule or memorandum hereto annexed) the
contractor shall be supplied with such materials and stores as may be required
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from time to time to be used by him for the purpose of the cunstruction only, and
values of the full quantity of materials and stores as supplied shall be set off or
reduced from any sums then due, or here after to become due to the contractor
under the contract or otherwise or from the security deposits, or the proceeds of
sale thereof, if the deposit is held in Government, and shall on no account be
removed from the site of the work and shall at all times be open to inspection by
the Engineer-in-charge. Any such material unused and is perfectly in good
condition at the time of completion or determination of the contract shall be
returned to the ZILLA PARISHAD, WARDHA stores, if the Engineer-in-charge so
requires by a notice in writing given under his hand, but the contractor shall not be
entitled to return any such materials except with such consent and he shall have
no claim for compensation on account of any such material supplied to him as
aforesaid but remaining unused by him or for any wastage into damage thereto.

Clause 12 A : All store of contractor material such as cement ,steel Bitumen etc
Supplied by the contractor at his own cost should be kept by the contractor under
lock and key and will be accessible for inspection by the District Water
conservation Officer or his agent at all times

Clause 13 : The contractor shall execute the whole and every part of the work
like manner and both as regards materials and every other respect in strict
accordance with specifications. The contractor shall also confirm exactly fully and
faithfully to the designs, drawings and instructions in writing relating to the work
signed by the Engineer-in-charge and lodged in his office and to which the
contractor shall be entitled to have access for the purpose of inspection at such
office or at the site of work during office hours. The contractor will be entitled to
receive three sets of contracts drawings and working drawings as well as one
certified copy of the accepted tender along with the work order free of cost.
Further copies of the contract drawings and working drawings, if required by him,
shall be supplied at the rate of Rs. 100 /- per set of contact drawing and Rs. 150/-
per working drawing except where otherwise specified.

Clause 14: The Engineer-in-charge shall have power to make any alterations in,
or additions to, the original specifications, drawings, designs and instructions, that
may appear to him to be necessary or advisable during the progress of the work
and the contractor shall be bound to carry out the work in accordance with any
instructions in this connection which may be given to him in writing signed by the
Engineer-in-charge and such alteration shall not invalidate the contract, and any
additional work which the contractor may be directed to do in the manner above
specified as a part of the work shall be carried out by the contractor in the same
conditions in all respects on which he agreed to the main work and at the same
rates as per specified in the tender for the main work. And if the additional or
altered work, includes any class of work for which no rate is specified in this
contract, then such class of work shall be carried out at the rates entered in
Schedule of Rates of the division or at the mutually agreed upon between the
Engineer-in-charge and the contractor, whichever are lower. If the additional or
altered work, for which no rate is entered in the schedule of rates of the division, is
ordered to be carried out before the rates are agreed upon, then the contractor
shall within seven days of the date of receipt by him of order to carry out work
inform the Engineer-in-charge of the rate which it is his intention to charge for
such class of work, and if the Engineer-in-charge does not agree to this rate he
shall by notice in writing be at liberty to cancel his order to carry out such class of
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work and arrange to carry it out in such manner as he may consider advisable,
provided always that if the contractor shall commence work or incurs any
expenditure in regard thereto before the rate shall have been determined as lastly
herein-before mentioned then in such case he shall only be entitled to be paid in-
respect if the work carried out or expenditure incurred by him prior to the date of
the determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of a dispute the decision of the
District Water conservation Officer of the Circle will be final.

Where however, the work is to be executed according to the designs, drawings,
and specification recommended by the contractor and accepted by the competent
authority the alterations above referred to shall be within the scope of such
designs, drawing and specifications to the tender.

Extension of  The time limit for the completion of work shall be extended in the proportion that
time in the increase in its cost occasioned by alterations or additions bears to the cost of
consequence the original contact work and the certificate of the Engineer-in-charge as to such
of addition or  proportion shall be conclusive.

alteration.

No claim to Clause 15 : (1) If at any time after the execution of the contract documents, the
any payment engineer shall for any reason whatsoever (other than default on the part of the

or contractor and for which Government is entitled to rescind the contract) desire that
compensatio the whole or any part of the work specified in the tender should be suspended for
n for any period or that the whole or part of the work should not be carried out at all he

alteration in shall give to the contractor a notice in writing of such desire and upon the receipt

or restriction  of such notice the contractor shall forthwith suspend or stop the work wholly or in

of work. part as required, after having due regard to the appropriate state at which the work
should be stopped or suspended so as not to cause any damage or injury to the
work already done or endanger the safety thereof provided the decision of the
Engineer as to the stage at which the work or any part or it could be or could have
been safely stopped or suspended shall be final and conclusive against the
contractor. The contractor shall have no claim to any payment or compensation
what-so-ever by reason of or in pursuance of any notice as aforesaid on account
of any suspension, stoppage or curtailment except to the extent specified here-in-
after.

(2) Where the total suspension of the work ordered as aforesaid continued for a
continuous period exceeding 90 days the contractor shall be at liberty to withdraw
from the contractual obligations under the contract so far as it pertains to the
unexecuted part of the work by giving a 10 days prior notice in writing to the
Engineer, within 30 days of the expiry of the said period of 90 days of such
Intention and requiring the Engineer to record the final measurements of the work
already done and to pay the final bill. Upon given such notice, the contractor shall
be deemed to have been discharged from his obligation to complete the remaining
unexecuted work under this contract. On receipt of such notice the Engineer shall
proceed to complete the measurement and make such payment as may be finally
due to the contractor within a period of 90 days from the receipt of such notice in
respect of the work already done by the contractor. Such payment shall not in any
manner prejudice the right of the contractor to any further compensation under the
remaining provision of this clause.

(3) Where the Engineer requires the contractor to suspend the work for a period in

excess of 30 days at anytime or 60 days in the aggregate, the contractor shall be

entitled to apply to the Engineer within 30 days of the resumption of the work after
Contractor No of Correction District Water conservation
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such suspension for payment of compensation to the extent of pecuniary loss
suffered by him in respect of working machinery rendered idle on the site or on
account of his having, had to pay the salary or wages of labour engaged by him
during the said period of suspension. Provided always that, the contractor shall
not be entitled to any claim in respect of any such working machinery, salary or
wages for the first 30 days whether consecutive or in the aggregate of such
suspension or in respect of any suspension what-so-ever occasioned by
unsatisfactory work or any other default on his part. The decision of the Engineer
in this regard shall be final and conclusive against the contractor.

(4) In the event of

0] Any total stoppage of work on notice from the engineer under sub-
clause (1).
(ii) Withdrawal by the contractor from the contractual obligation to

complete the remaining unexecuted work under sub-clause (2) on
account of continued suspension of work for a period exceeding 90
days.

(i) Curtailment in the quantity of any item or items originally tendered on
account of any alteration, omission or substitution in the specifications,
drawings, designs or instructions under clause 14(1) where such
curtailment exceeds 25% in quantity and the value of the quantity
curtailed beyond 25% at the rate for the items specified in the tender is
more than Rs. One Thousand (Rs.1000)

It shall be open to the contractor within 90 days from the service of (i)
the notice of stoppage of work or (ii) the notice of withdrawal from the
contractual obligation under the contract on account of the continued
suspension of the work (iii) notice under clause 14(1) resulting such
curtailment or produce to the Engineer satisfactory documentary
evidence, that he had purchased or agreed to purchase material for
use in the contracted work, before receipt by him of the notice of
stoppage, suspension or curtailment and require the Government to
take over on payment such material at the rates determined by the
Engineer, provided however, such rates shall in no case exceed the
rates at which the same were acquired by the contractor. The
Government shall thereafter take over the material so offered, provided
the quantities offered are not in excess of the requirement of the
unexecuted work as specified in the accepted tender and are of quality
and specification approved by the Engineer.

Clause 16: Under no circumstance what so ever shall the contractor be
entitled to any compensation from Government on any account unless
the contractor shall have submitted claim in writing to the Engineer -in
Charge within one month of the cause of such claim occurring.

Clause 17: If any time before the security deposit or any part thereof is
refunded to the contractor it shall appear to the Engineer -in Charge or
his subordinate in-charge or the work, that any work has been
executed with unsound, imperfect unskilled workmanship or with
materials of inferior quality, or that any materials or articles provided by
him for the execution of the work are unsound or of a quality inferior to
that contracted for or are otherwise not in accordance with the
contractor, it shall be lawful for the Engineer-in-charge to intimate this
fact in writing to the contractor and then not withstanding the fact that
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the work, materials or articles complained of may have been
inadvertently passed, certified and paid for, the contractor shall be
bound forthwith to rectify, or remove and reconstruct the work so
specified in whole or in part, as the case may be require or if so
required, shall remove the materials or articles so specified and
provided other proper and suitable materials or article at his own
charge and cost and in the event of his failing to do so within a period
to be specified by the Engineer-in-charge in the written intimation
aforesaid, the contractor shall be liable to pay compensation at the rate
of 1% on the amount of the estimate for every day not exceeding 10
days, during which the failure so continues and in the case of any such
failure, the Engineer-in-charge may rectify or remove and re-execute
the work or remove and replace the materials or article complained of,
as the case may be, at the risk and expense in all respects of the
contractor. Should the Engineer-in-charge consider that any such
inferior work or materials as described above may be accepted or
made use of it shall be within his discretion to accept the same at such
reduced rates as he may fix therefor.

Clause 18: All works under or in course of execution or executed in
pursuance of the contract shall at all times be open to the inspection to
inspection and supervision of the Engineer-in-charge and his
subordinates and the contractor shall at all times during the usual
working hours, and at all other times at which reasonable notice of the
intention of the Engineer-in-charge of his subordinates to visit the
works shall have been given to the contractor, either himself be present
to receive order and instructions, or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the
contractor's duly authorised agent shall be considered to have the
same force and effect as if they had been given to the contractor
himself.

Clause 19 : The contractor shall give not less than 5 days notice in
writing to the Engineer-in-charge or his subordinates in charge of the
work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and
correct dimensions hereof taken before the same is so covered up or
placed beyond the reach of measurement and shall not cover up or
placed beyond the reach of measurement any work without the
consent in writing of the Engineer-in-charge or his subordinate in
charge of the work, and if any work shall be covered up or placed
beyond the reach of measurement without such notice having been
given or consent obtained the same shall be uncovered at the
contractors expense and in default thereof payment or allowance shall
be made for such work or for the materials with which the same was
executed.

Clause 20 : If during the period of 12 (Twelve ) months Engineer-in-
charge pursuant to the clause 7 of the contract orl2 (Twelve ) months
after commissioning of the work whichever is earlier in the opinion of
the District Water conservation Officer, the said work is defective in any
manner whatsoever, the contractor shall forthwith on receipt on the
notice in that behalf from the District Water conservation Officer, duly
commence execution and completely carry out at his cost in every
respect all the work that may be necessary for rectifying and setting
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right the defects specified therein including dismantling and
reconstruction of unsafe portions strictly in accordance with and in the
manner prescribed and under the supervision of the District Water
conservation Officer. In the event of the contractor failing and
neglecting to commence execution of the said rectification work within
the period prescribed therefore in the said notice the District Water
conservation Officer may get the same executed and carried out
departmentally or by other agency at the risk on account and at the
cost of the contractor. The contractor shall forthwith on demand pay to
the government the amount of such costs, charges and expenses
sustained or incurred by the government of which the certificate of the
District Water conservation Officer shall be final and binding on the
contractor. Such costs, charges and expense shall be deemed to be
arrears of land revenue and in the event of contractor failing or
neglecting to pay the same on demand as aforesaid without prejudice
to any other rights and remedies of the government, the same may be
recovered from the contractor as arrears of land revenue. The
government shall also be entitled to deduct the same from any amount
which may then be payable or which may thereafter becomes payable
by government to the contractor either-in-respect of the said work or
any other work whatsoever, or from the amount of the security deposit
retained by government.

Contractors Clause 21 : The contractor shall supply at his own cost all materials
to supply (except such special material if any) as may be supplied from the
plant, ZILLA PARISHAD, WARDHA Stores, in accordance with the contract,
ladders, plant, tools, appliances, implements, ladders, cordage, tackle,
scaffolding scaffolding and any temporary works which may be required for the
etc. proper execution of the work, in the original, altered or substituted form,

whether included in the specification or other documents forming part
of the contract or referred to in these conditions or not and which may
be necessary for the purpose of satisfying or complying with
requirements of the Engineer-in-charges as to any matter on which

under these Conditions he is entitled to be satisfied, or which be
entitled to require together with carriage therefor, to and from the work.
The contractor shall also supply without charge the requisite humber of
persons with the means and materials necessary for the purpose of
setting out works and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the
work or materials. Failing this the same may be provided by the

gr:%:nl]':gi Engineer-in-charge at the expense of the contractor and the expenses
arising from may be deducted. from any money due to the contractor under the
nON- contrapt'or from'hls security deposit or the proceeds Qf sale thereof or
provisions of of sgffluent portlon thgreof. The contractor shall prowdg all necessary
lahts fencing and lights required to protect the Public from accident and shall
fle?ncir’lg otc also be bound to b_ear the expenses of defence every suit, action or
' other legal proceedings at law that may be brought by any person for
injury sustained owing to the neglect of the above precautions, and to
pay damages and cost such person or which may with the consent of
the contractor be paid in compromising any claim by any such person.
Clause 21A: The contractor shall provide suitable scaffolds and
working platforms, gangways, and stairways and shall comply with the
following regulations in connection therewith:
Contractor No of Correction District Water conservation
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Suitable scaffolds shall be provided for workmen for all work that
cannot be safely done from a ladder or by other means.

A scaffold shall not be constructed, taken down substantially
altered except -

i) Under the supervision of a competent and responsible.
Person, and

ii) As far as possible by competent workers possessing
adequate experience in this kind of work.

All scaffolds and appliance connected therewith and all leaders
shall -

i) Be of sound material

i) Be of adequate strength having regard to the loads and
strains to which they will be subjected, and

iii) Be maintained in proper condition.

Scaffolds shall be so constructed that no part there of can be
displaced in consequence of normal use.

Scaffolds shall not be overloaded and as far as practicable the
load shall be evenly distributed.

Before installing lifting gear on scaffolds special precaution shall
be taken to ensure the strength and stability of the scaffolds.

Scaffolds shall be periodically inspected by a competent person.

Before allowing a scaffold to be used by his workmen, the
contractor shall check whether the scaffold has been erected by
his workmen or not take steps and to ensure that it complies fully
with the regulations herein specified.

Working platforms, gangways, and stairways shall -

i) Be so constructed that no part thereof can sag unduly or
unequally.

i) Be so constructed and maintained having regard to the
prevailing conditions as to reduce as far as practicable risks
of persons tripping or slipping, and

In the case of working platforms, gangways, working places and
stairways at a height exceeding 3 meters.

i) Every working platform and every gangways shall have to be
closely boarded unless other adequate measures are taken
to ensure safety.

i) Every working platform, gangways, working places, stairway
shall be suitably fenced.
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k) Every opening in the floor of the building or in working platform
shall except for the time and to the extent required to allow the
access or persons or the transport or shifting of materials be
provided with suitably means to prevent the fall of persons or
material.

[) When persons are employed on a roof where there is danger of
falling from a height exceeding 3 meters suitable precaution shall
be taken to prevent the fall of persons or materials.

m) Suitable precautions shall be taken to prevent persons being
struck by articles, which might fall from scaffolds or other working
place. Safe means of access shall be provided to all working
platforms and other working places.

n) Safe means of access shall be provided to all working platform
and other working places.

Clause 21 B : The contractor shall comply with the following regulations as
regards the Hoisting Appliances to be used by him.

a) Hoisting machines and tackle, including their attachment, anchorage's
and sports shall -

i) Be of good mechanical construction, sound material and adequate
strength and free from patent defect, and

i) Be kept in good repair and in good working order.

b) Every rope used in hoisting or lowering material or as a means of
suspension shall be of suitable quality and adequate strength and free
from patent defect.

c) Hoisting machines and tackle shall be examined and adequately tested
after erected on the site and before use and be re-examined in position
at intervals to be prescribed by the government.

d) Every chain, ring, hook, shackle, swivel and pulley block used in
hoisting or lowering of materials or as a means of suspension shall be
periodically examined.

e) Every crane driver or hoisting appliance operator shall be property
gualified.

f) No person who is below the age of 21 years shall be in control of any
hoisting machine, including any scaffolds, which give signals to the
operator.

g) In the case of every hoisting machine and of every chain, ring, hook,
shackle, swivel and pulley block used in hoisting or lowering or as a
means of suspension the safe working load shall be ascertained by
adequate.

h) Every hoisting machine and all gear referred to in the preceding
regulation shall be plainly marked with the safe working load.

i) In the case of hoisting machine having a variable safe working load,
each safe working load and condition under which it is applicable shall
be clearly indicated.
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j) No part of any hoisting machine or of any gear referred to in regulation
of above shall be loaded beyond the safe working load except for the
purpose of testing.

k) Motors, gearing transmissions, electric wiring and other dangerous part
of hoisting appliance shall be provided with efficient safe guards.

[) Hoisting appliances shall be provided with such means as will reduce
to a minimum risk of the accidental descent of the load.

m) Adequate precautions shall be taken to reduce to a minimum the risk of
any part of a suspended load becoming accidentally displaced.

Clause 22: The contractor shall not set fire to any standing jungle, trees, bush
wood or grass without a written permit from the District Water conservation Officer.

When such permit is given and also in all cases when destroying cut or dug up
trees, bush wood grass etc. by fire, the contractor shall take necessary measures
to prevent such fire spreading to or otherwise damaging surrounding property.

The contractor shall make his own arrangement for drinking water for the labour
employed by him.

Clause 23: Compensation for all damage done intentionally or unintentionally by
contractors labour whether in or beyond the limits of contractor for government
property including any damage caused by the spreading of any damage fire
mentioned in clause 22 shall be estimated by the Engineer-in-charge or such other
officer as he may appoint and the estimates of the Engineer-in-charge subject to
the decision of the District Water conservation Officer on appeal shall be final and
the contractor shall be bound to pay the amount of the assessed compensation on
demand, failing which the same will be recovered from the contractor as damages
in the manner prescribed in clause 1 or deducted by the Engineer-in-charge from
any sum that may be due to or become due from government to the contractor
under this contract or otherwise. The contractor shall bear the expenses of
defending any action or other legal proceeding that may be brought by any person
for injury sustained by him owing to neglect of precautions to prevent the spread of
fire and he shall also pay any damages and cost that may be awarded by the court
in consequence.

Clause 24: The employment of female labourers on works in the neighbourhood
of soldier's barracks should be avoided as far as possible.

Clause 25: No work shall be done on a Sunday without the sanction in writing of
the Engineer-in-charge.
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Clause 26: The contract shall not be assigned or sublet without the written
approval of the Engineer-in-charge. And if the contractor shall assign or sublet his
contract, or attempt so to do, or become insolvent or commence any proceedings
to be adjudicated and insolvent or make any composition with his creditors, or
attempt so to do the Engineer-in-charge may be notice in writing rescind the
contract. Also if any bribe, gratuity, gift, loan, perquisite, reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given, promised by the
contractor or any of his servants or agents to any public officer or person in the
employment of government in any way relating to his office or employment, or if
any such officer or person shall become in any way directly or indirectly interested
in the contract, the Engineer-in-charge may be giving notice in writing rescind the
contract. In the event of a contract being rescinded, the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of the
Government and same consequences shall as ensure as if the contract has been
rescinded under clause 3 hereof and in addition the contractor shall not be entitled
to recover or be paid for any work therefore actually performed under the contract.

Clause 27 : All sum payable by a contractor by way of compensation under any of
these condition shall be considered as a reasonable compensation to be applied
of the use of Government without reference to the actual loss or damage
sustained and whether any damage has or has not been sustained.

Clause 28: In the case of a tender by partners any change in the construction of a
firm shall be forthwith notified by the contractor to the Engineer-in-charge for his
information.

Clause 29: All works to be executed under the contact shall be executed under
the direction and subject to the approval in all respects of the District Water
conservation Officer of the Circle for the time being, who shall be entitled to direct
at what point or points and in what manner they are commenced and from time to
time carried out.

Clause 30 (1): Except where otherwise specified in the contract and subject to the
power delegated to him by Government under the code rules then in force, the
decision of the District Water conservation Officer of the Circle for the time being
shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications ,designs ,drawings and
instructions herein before mentioned and as to the quality of the workmanship or
material used on the work or as to any other question, claim, right, matter or things
whatsoever, in any way arising out of or relating to the contract designs, drawing,
specifications, estimates, instructions , orders of these conditions or otherwise
concerning the works or the execution or failure to execute the same whether
arising during the progress of the work or after the completion or abandonment
thereof.
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(2) The contractor may within thirty days of receipt by him of any order passed by
the Superintending Engineer of the Circle as aforesaid appeal against it to the
Chief Engineer concerned with the contract, work or project provided that -

(a) The accepted value of the contract exceeds Rs. 10 lacks (Rupees Ten
Lakhs)
(b) Amount of claim is not less than Rs. 1.00 lakh (Rupees one lakh)

(3) If the contractor is not satisfied with the order passed by the Chief Engineer as
aforesaid the contractor may within thirty days of receipt by him of any such order,
appeal against it to the concerned Secretary, ZILLA PARISHAD, WARDHA who, if
convinced the prima-facie the contractor's claim rejected by the District Water
conservation Officer / Chief Engineer is not frivolous and that there is some
substance in the claim of the contractor as would merit a detailed examination and
decision by the Standing Committee, shall put up to the Standing Committee at
Government level for suitable decision.

Store of Clause 31: The contractor shall obtain from the P.W.D. stores all stores and
European or  article of European or American manufacture which may be required for the work,
American or any part of the work or in making up any article required therefore or in
manufactures connection therewith unless he has obtained permission in writing from the
to be Engineer-in-charge to obtain such stores and articles elsewhere. The value of
obtained such stores and articles as may be supplied to the contractor by Engineer-in-
from the charge will be debited to the contractor in his account at the rates shown in the

Government  Schedule in form "A" attached to contract and if they are not entered in the said
Schedule, they shall be debited to him at cost price which for the purpose of this
contract shall include the cost of carriage and all other expenses whatsoever,
which may have to be incurred in obtaining delivery of the same as the stores
aforesaid.

Lump sums Clause 32 : When the estimate on which a tender is made includes lump sumps in

in estimates.  respect of parts of the work the contractor shall be entitled to payment in respect
of items of work involved or the part of the work in question at the same rates as
are payable under this contract for such items, or if part of the work question is not
in the opining of the Engineer-in-charge capable of measurement the Engineer-in-
charge may at his discretion pay lump sum amount entered in the estimate, and
the certificate in writing of the Engineer-in-charge shall be final and conclusive
against the contractor with regard to any sum or sums payable to him under the
provision of this clause.

Action where Clause 33: In the case of any class of work for which there is no such

no specification as in mentioned in Rule-1, such work shall be carried out in

specification. accordance with the Divisional specifications, and in the event of there being no
Divisional specification, then in such case the work shall be carried out in all
respects in accordance with the instruction and requirement of the Engineer-in-
charge.

Definition of  Clause 34 : The expression 'works' or 'work' where used in these condition shall,

work. unless there be something in the subject or context repugnant to such construction
be constructed to mean the work or the work contractor to be executed under or in
virtue of the contract, whether temporary or permanent and whether original
altered substituted or additional.
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Clause 35: The percentage referred to in the tender shall be deducted from /
added to the gross amount of the bill before deducting the value of any stock
issued.

Clause 36: All quarry fees, royalties,Octri dues and ground rent for stacking
materials if any, should be paid by the contractor.

Clause 37: The contractor shall be responsible for and shall pay compensation to
his Workmen payable under the Workmen's compensation Act, 1923 (VIII of
1923), (hereinafter compensation is payable and or paid by Government as
principal under the subsection 91) of section 12 of the said Act on behalf of the
contractor this shall be recoverable by Government from the contractor under sub
section 92) of the said section. Such compensation shall be recovered in the
manner laid down in clause 1 above.

Clause 37 A: The contractor shall be responsible for and shall pay expenses of
providing Medical aid to any workmen who may suffer a bodily injury as a result on
an accident. If such expenses are incurred by Government the same shall be
recoverable from the contractor forthwith and be deducted without prejudice to any
other remedy of Government from any amount due or that may become due to the
contractor.

Clause 37 B : The contractor shall provide all necessary personal safety
equipment and first-aid apparatus available for the use of the persons employed
on the site and shall maintain the same in condition suitable for immediate use at
any time and shall comply with the following regulation in connection therewith :

€) The worker shall be required to use the equipment so provided by the
contractor and the contractor shall take adequate steps to ensure

proper use of the equipment by those concerned.

(b) When work carried on in proximity to any place where there is no risk
of drawing, all necessary equipment's shall be provided and kept ready
for use and all necessary steps shall be taken prompt rescue of any
person in danger.

(c) Adequate provision shall be made for prompt first-aid treatment for all

injuries likely to be sustained during the course of the work.

Clause 37 C: The contractor shall duly comply with the provision of "The
Apprentices Act 1961 (lll of 1961) the rules made there under and the orders that
may be issued from time under the said Act and the said Rules and on his failure
or neglect to do so he shall be subject to all the liabilities and penalties provided
by the said Act and said Rules".

Clause 38: (1) Quantities in respect of the several items shown in the tender are
approximate and no revision in the tendered rates shall be permitted in respect of
any of the items so long as, subject to any special provision contained in the
specification prescribed a different percentage of permissible variation, the
quantity of the items does not exceed the tender quantity by more than 25% and
so long as the value of excess quantity beyond this limit at the rate of the items
specified in the tender, is not more than Rs. 5,000/-
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(2) The contractor shall if ordered in writing by the Engineer, so to do also carry
out any quantities in excess of the limit mentioned in Sub Clause (1) hereof on the
same conditions as and in accordance with the specifications in the tender and at
the rates (i) derived from the rates entered in the current schedule of rates and in
the absence of such rates (ii) at the rate prevailing in the market, the said rates
being increased or decreased as the case may be, by the percentage which the
total tendered amount bears to the estimated cost of the work as put to tender
based upon the Schedule rates of applicable to the year in which the tenders
were invited (for the purpose of operation of this clause, this cost shall be taken
to Rs.2556824/-

(3) Claim arising out of reduction in the tendered quantity of any item beyond 25
percent will be governed by the provisions of clause 15 only when the amount
reduction beyond 25% at the rate of the item specified in the tender is more than
Rs. 1000.

Clause 39: The contractor shall employ any female, convict or other labour of a
particular kind of class if ordered in writing to do so by the Engineer-in-charge.

Clause 40 : No compensation shall be allowed for any delay caused in the starting
of the work on account of acquisition of land and in the case of the clearance work
of any delay in according sanction to estimates.

Clause 41: No compensation shall be allowed for any delay in execution of the
work on account of water standing in borrow pits or compartments. The rates are
inclusive for hard or cracked soil excavation in mud, subsoil water or water
standing in borrow pits and no claim for an extra rate shall be entertained unless
otherwise expressly specified.

Clause 42: The contractor shall not enter upon or commence any portion of work
except with the written authority and instructions of the Engineer-in-charge or of
his subordinate in charge of the work failing such authority the contractor shall
have no claim to ask for measurements of or payment for work.

Clause 43: (i) No contractor shall employ any person who is under the age of 18
years.

(i) No contractor shall employ donkeys or other animals with breeching of string or
thin rope. The breeching must be at lease 3 inches wide and should be of tape
(Newar)

(i) No animals suffering from sores, lameness or emaciation or which is immature
shall be employed on the work.

(iv) The Engineer-in-charge or his agent authorised to remove from the work any
person or animal found working which does not satisfy these conditions and no
responsibilities shall be accepted by the Government for any delay caused in the
completion of the work by such removal.

(v) The contractor shall pay fair and reasonable wages to the workmen employed
by him in the contract undertaken by him. In the event of any disputes arising
between the contractor and his workmen on the grounds that the wages paid are
not fair and reasonable the dispute shall be referred without delay to the District
Water conservation Officer who shall decide the same. The decision of the District
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Water conservation Officer shall be conclusive and binding on the contractor, but
such decision shall not in any way affect the condition in the contract regarding the
payment to be made by the Government at the sanctioned tender rates.

(vi) The contractor shall provide drinking water facilities to the workers. Similar
amenities shall be provided to the workers engaged on large work in urban areas.

Clause 44: Payments to contractor shall be made by cheques drawn on any
treasury within the Division convenient to them. Provided the amount exceeds Rs.
100/- Amount not exceeding Rs. 100/- will be paid in cash.

Clause 45 : Any contractor who does not accept these conditions shall not be
allowed to tender for works.

Clause 46: If Government declares a state of scarcity or famine to exist in any
village situated within 1 Kms. of work, the contractor shall employ upon such parts
of the work as suitable for unskilled labour any person certified to him by the
District Water conservation Officer or by any person to whom District Water
conservation Officer may have delegated this duty in writing to be in need of relief
and shall be bound to pay to such persons wages not below minimum which may
arise in connection with the implementation of this clause shall be decided by the
District Water conservation Officer whose decision shall be final and binding on
the contractor.

Clause 47: The price quoted by the contractors shall not in any case exceed the
control price, if any, fixed by Government or reasonable price which is permissible
for him to charge as private purchaser for the same class and description of goods
under the provisions of Hoarding and profiteering Prevention Ordinance 1984 as
amended from time to time. If the price quoted exceeds the controlled price or the
price permissible under Hoarding and Profiteering Prevention Ordinance, the
contractor will specifically mention this fact in his tender along with reasons for
quoting such higher price. The purchaser at his tender along with reasons for
quoting such higher price. The purchaser at his discretion will in such higher price.
The purchaser at his discretion will in such case exercises the right of revising the
price at any stage so as to confirm with the controlled price on the permissible
under the Hoarding and Profiteering Ordinance. This discretion will be exercised
without prejudice to any other action that may be taken against the contractor.

Clause 48: The rates to be quoted by the contractor must be inclusive of sales
tax No extra payment on this account will be made to the contractor

Clause 48 A : The contractors are bound to pay to the labourers wages according
to the Minimum Wages Act 1948 applicable to the Zone in accordance with the
order issued in Government P.W.D./Circular No. MWA/ 1063, dated 07/12/1968.

Clause 49: In case of materials that remains surplus with the contractor for those
issued for the work contracted from the date of ascertainment of the materials
being surplus be taken as the date of sale for the purpose of sales tax and the
sale tax will be recovered on such sale.
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Clause 50: The contractor shall employ the unskilled labour to be employed by
him on the said work only from locally available labours and shall give preference
to those persons enrolled under Maharashtra Government Employment and Self
Employment Department Scheme. Provided, however, that if the required
unskilled laboured are not available locally, the contractor shall in the first instance
employ such number of persons as is available and thereafter may with previous
permission, in writing of the Engineer-in-charge of the said work obtained the rest
of requirement of unskilled the labour from outside the above scheme.

Clause 51 : Deleted

Clause 52: All amount whatsoever which the contractor is liable to pay to the
Government in connection with the execution of the work including the amount
payable in respect of (1) Material and / or stores supplied / issued hereunder by
the Government to the contractor, (2) Hire charges in-respect of heavy plant
machinery and equipment given on hire by the Government to the contractor, for
execution by him of the work and / or on which the advance have been given by
the Government to the contractor shall be deemed to be arrears of the lands
revenue and the Government may without prejudice to any other rights and
remedies of the Government recover the same from the contractor as arrears of
land revenue.

Clause 53: The contractor shall duly comply with all the provisions of the contract
labour (Regulation and Abolition) Act 1970. (37 of 1970) and the Maharashtra
Contract Labour (Regulation and Abolition) Rules 1971 as amended from time to
time and all other relevant statutes and statutory provision concerning payment of
wages particularly to workmen employed by the contractor and working on the site
of the work. In particular the Contractor shall pay wages to each worker employed
by him on the site of the work at the rates prescribed under the Maharashtra
Contract Labour (Regulation and Abolition) Rules 1971. If the contractor fails or
neglects to pay wages at the said rates or make short payment and the
Government makes such payment of wages in full or part thereof less paid by the
contractor, as the case may be the amount so paid by the Government to such
worker shall be deemed to be arrears of land revenue and the Government shall
be entitled to recover the same as such from the contractor or deduct the same
from the amount payable by the Government to the contractor hereunder or from
any other amounts payable to him by the Government (Minimum Wages Act, as
per Government Circular (AT / 1284 / (120) / Building, dated 14/08/1988).

Price Clause 54 : DELETED
Variation

Clause 55 : DELETED

Clause 56: The contractor shall comply with all the provision of the Apprentices
Act, 1961 and Rules and Orders issued there under from time to time. If he fails to
do so, his failure will be breach of the contract and the District Water conservation
Officer may in his discretion cancel the contract. The contractor shall also be liable
for any pecuniary liability arising on account of any violation by him of the provision
of the Act
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Clause 57: The tender rates are inclusive of all taxes, rates, cesses and are also
inclusive of the leviable tax in respect if sale by transfer of property in goods
involved in the execution of a work contract under the provision of Rules 58 of
Maharashtra Value Added Tax Act-2005. For the purpose of levy of tax.

Clause 58 : In case of material which become surplus with the contractor from
those issued for the work contracted from the date of ascertainment of the
materials as being surplus will be taken as the date of sale for the purpose of sales
tax and sale tax will be recovered on such sale.

Clause 59(1) : QUALITY ASSURANCE AND MAINTENANCE.(Annexure to
theM.l. circular No 1091-/CR -60/ Bldg -2 dt 14 th October 1991 regarding
incorporation additional condition for quality assurance and Maintaince Manual)

To ensure the specific quality of work which will also include necessary surveys,
temporary works, etc., the contractor shall prepare a quality assurance plan and
get the same approved from the Engineer-in-charge within one month from the
date of work order. For this, the contractor shall submit an organisation chart of his
technical personnel to be deployed on the work along with their qualification, job
description defining the function of reporting, supervising, inspecting and
approving. The contractor shall also submit a list of tools, equipment and the
machinery and instrumentation, which he proposes to use for the RENOVAtion
and for testing in the field and/or in the laboratory and monitoring. The contractor
shall modify supplement the organisation chart and the list of Machinery/
equipment etc. as per the direction of the District Water conservation Officer and
shall deploy the personnel and equipment on the field as per the approved chart
and the list respectively.

The contractor shall submit written method statements dealing his exact proposal
of execution of the work in accordance with the specification. He will have to get
these approved from the Engineer-in-charge. The quality of the work shall be
property documented through certificates, records, check lists and Log book of
results etc. such records shall be complied from the beginning of the work and be
continuously updated subsequently and this will be the responsibility of the
contractor. The form should be got approved from the Engineer in charge.
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GENERAL CONDITIONS OF CONTRACT

1. AUTHORITY OF ENGINEER - IN - CHARGE.
Save in so far as it is legally or physically impossible, the contractor shall execute complete and
maintain the works in strict accordance with the contract under the directions and to the entire
satisfaction of the Engineer - in - charge and shall comply with and adhere strictly to the Engineer - in
- charge instructions and directions on any matter (Whether mentioned in the contract or not)
pertaining to this work.
The Engineer - in - charge shall decide all questions which may arise as to quality and acceptability of
materials furnished and work executed, manner of executions, rate of progress of work,
interpretations of the plans and specifications and acceptability of fulfilment of the contract on the part
of contractor. He shall determine the amount and quality of work performed and materials furnished
and his decision and measurements shall be final. In all such matters and in any technical questions
which may arise touching the contract, his decision shall be binding on the contractor. The engineer in
charge shall have power to enforce such decisions and orders if the contractor fails to carry out them
promptly. If the contractor fails to execute the work order by the engineer in charge, the engineer in
charge may give notice to the contractor specifying a reasonable period therein and on the expiry of
that period proceed to execute such work as may be deemed necessary and recover the cost thereof
from the contractor.
1.1  AUTHORITY OF ENGINEER-IN-CHARGE REPRESENTATIVE.
The duties of the representative of the engineer in charge are to watch and supervise the work and to
test and examine any material to be used or workmanship employed in connection with the works.
1.2 The engineer in charge may from time to time in writing delegate to his representative any of
the powers and authorities vested in the Engineer in charge and shall furnish to the contractor a copy
of all such delegations of powers and authorities. Any written instructions of the approval given by the
representative of the engineer in charge to the contractor within the terms of such delegations (but not
otherwise) shall bind the contractor and department as though it had been given by the Engineer in
charge provided always as follows.

(a) Failure of the representative of the engineer in charge to disapprove any work or materials
shall not prejudice the power of the engineer in charge. Thereafter to disapprove such work or
materials and to order pulling down, removal or breaking up thereof.

(b) If the contractor is dissatisfied with any decision of the representative of the engineer in charge
he shall be entitled to refer the matter to the engineer in charge who shall thereupon confirm
reverse or vary such decisions.

2. OTHER CONDITIONS FOR SUBMISSION OF TENDER :

2.1 The contractor shall be deemed to have carefully examined the work and site conditions

including labours, the general and he special conditions, the specification schedule and drawing and

shall be deemed to have visited the site of the work and to have fully informed himself regarding the
local conditions and carried out his own investigations to arrive at the rates quoted in the tender. In
this regards he will be given necessary information to the best of the knowledge of Department but

without any guarantee about it.
2.2 It is presumed that the contractor has carefully gone through the works specifications. P.W.D.
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Hand Book and the Schedule of rates of the division and studied the site conditions before arriving at
the rates quoted by him.
3. TREASURE TROVE :
In the event of discovery by the contractor or his employees during the progress of the works
of the any treasure, fossils, minerals or any other article of value or interest, the contractor
shall give immediate intimation thereof to the Engineer. And forth with mark over to the
Engineer his representative such treasure or things, which shall be the property of
Government.
3-A LAYOUT OF WORK
Layout of the work will be done by the contractor in consultation with the District Water
conservation Officer, of the department or his representative. Some permanent marks should
however be established to indicate the demarcation of the structures or any component
thereof made to this permanent marks in measurement books and drawing, signed by the
contractor and the departmental officer, responsibility regarding layout will be joint.
4. AGENT AND WORK ORDER BOOK :
4.1 The contractor shall himself engage an authorised all time agent on the work capable of
managing and guiding the work and understanding the specifications and contract conditions. A
gualified and experienced Engineer shall be provided by the contractor as his agent for technical
matters. Site engineer can also be designated as an agent of the contractor. Agent will take orders as
will be given by the District Water conservation Officer or his representative and shall be responsible
for carrying them out. This agent shall not be changed without prior intimation of the District Water
conservation Officer and his representative on the work site. The Engineer-in-charge have the
unquestionable right to ask for changes in the quality and strength of supervisory staff of contractor
and to order removal from work of any of such staff. The contractor shall comply with such order and
effect replacements of the satisfaction of the Engineer-in-charge.
4.2 A work order book shall be maintained on site and it shall be the property of Government and
the contractor shall promptly sign orders given therein by the District Water conservation Officer or his
representative and his superior officer, and comply with them. The compliance shall be reported by
contractor to the Engineer in good time so that it can be checked, the blank work order book, with
machine numbered pages will be provided by the Department free of charge for this purpose. The
contractor will be allowed to copy out the instruction therein from time to time.
5. INITIAL MEASUREMENT OF RECORD:
Where for proper measurements of the work it is necessary to have an initial set of levels or other
measurements taken the same as recorded in the authorised field book or M.B. of Government by the
Engineer or his authorised representative will be signed by the contractor who will be entitled to have
a true copy of same made at his cost. Any failure on the part of the contractor who will be entitled to
have a true copy of same made at his cost. Any failure on the part of the contractor to get such level
etc. recorded before starting the work will render him liable to accept the decision of the Engineer as
to basis of taking measurements and will be binding on contractor Likewise the contractor will not
carry out any work which will render its subsequent measurement difficult or impossible without first
getting the same jointly measured and recorded by himself and the authorised representative of the
Engineer. The record of such measurement maintained by Government shall be signed by the
contractor and he will be entitled to have a true copy of the same made at his cost.

6. CUSTODY OF WORK:
All work and materials before being finally taken over by Government will be the entire liability of the
contractor for guarding, maintaining and making good any damages of any magnitude. It is however

Contractor No of Correction District Water conservation

Officer

52



Downl oaded from Skil | Council s. conr

to be understood that before taking over such work, Government will not put it to its regular use as
distinct from casual or incidental use except as specially mentioned elsewhere in this contract or as
mutually agreed to.

7. CO-ORDINATION:

When several agencies for different sub works of the project are to work simultaneously on the
project site , there must be full co-ordination between the contractors to ensure timely completion of
the whole project smoothly. The scheduled dates for completion specified in each contract shall,
therefore be strictly adhered to. Each contractor may make his independent arrangements for water,
power, housing etc. if they so desire. On the other hand the Contractors are at liberty to come to
mutual agreement on his behalf and make joint agreement with the approval of the Engineer. No
contractor shall take or cause to take any steps or action that may cause destruction, discontent or
disturbance to work, labour or arrangements etc.of other contractors in the project localities. Any
action by any Contractors which the Engineer in his unquestioned discretion may consider as
infringement of the above code would be considered as a breach of the contract conditions and shall
be dealt with accordingly.

In case of any dispute or disagreement between the various contractors, the Engineer's
decision regarding the co-ordination, co-operation and facilities to be provided by any of the
contractor shall be final and binding on the contractor concerned & such a decision shall not vitiate
any contract nor absolve the contractor of his obligations under the contract nor form the grounds for
any claim or compensation.

8. PATENTED DEVICES, MATERIALS AND PROCESS :

Whenever the contractor desires to use any designed device, materials or process covered by
letter of patent or copyright, the right for such use shall be secured by suitable legal arrangement and
agreement with patent owner and the copy of their agreement shall be filed with the Engineer-in-
charge, if so desired by the later.

9 RELATION WITH PUBLIC AUTHORITIES:

The contractor shall comply with all rules, regulations, bye-laws and directions given from
time-to-time by any local or public authority in connection with this work and shall him-self pay all
charges which are leviable on him without any extra cost of Government.

10. IDEMNITY:

The contractor shall indemnify the Government against all actions, suits, claims, and demands
brought or made against it in respect of anything done or committed to be done by the Contractor in
execution of or in connection with the work of this contract and against any loss or damage to the
Government in consequence to any action or suit being brought against the contractor for any thing
done or committed to be done for the execution of this contract.

The Government may at its discretion and entirely at the cost of the contractor defend such suit, either
jointly with the contractor or single in case the latter chooses not to defend the case.

11. STACKING, K.T. AND GUARDING OF MATERIALS :

11.1 The stacking and K.T. of building materials at site shall be in such a manner as to prevent
deterioration or inclusion of foreign materials and to ensure the preservation of the quantity, properties
and fitness of the work, suitable precautions shall be taken by contractor to protect the materials
against atmospheric action, fire and other hazards. The materials likely to be carried away by wind
shall be stored in suitable stores or with suitable barricades and where there is likelihood of
subsidence of soil, heavy materials shall be stored on paved platforms, suitable separating barricades
and enclosure as directed shall be provided to separate materials brought by contractor and from
different sources of supply.
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11.2 The contractor shall at his own expenses, engage watchman for guarding the
Materials and plant and machinery and the work during day and night against
any pilferage or damage and also for prohibiting tresspassers.

11.3 No Materials brought to site shall be removed from the site without prior approval of the
Engineer —in-charge

12. 12.1The contractor shall inform the Engineer in charge in writing when any  portion of the work

is ready for inspection giving him sufficient notice to enable him to inspect these without affecting the

further progress of the work.

12.2 The contractor shall provide at his cost necessary ladders and such arrangements as are

considered safe by the Engineer in charge for proper inspection of all parts of the work.

12.3 The contractor shall extend his full co-operation and make all necessary arrangement when

needed for carrying out inspection of the work or any part of the

work by the local representative , M.L.A's M.P.'s and officers and dignitaries / delegates of various

Government department, local bodies, private sectors etc. no compensation shall be paid to the

Contractor on this account.

13. PRECAUTIONS TO BE TAKEN BY CONTRACTOR :

13.1 The work shall be carried out by the contractor without causing damage to the existing Govt.

property and / or private property. If any such damages are caused the contractor shall pay for

restoration of the property to the original condition and any other consequent damages.

13.2 Inthe event of an accident involving serious injuries or death of any persons, at site of work or

guarry or at place in connection with the work the same shall be reported in writing within 24 hours of

the occurrence to the Engineer in charge and the Commissioner of workmen's compensation.

14. CLEARANCE OF SITE ON COMPLETION OF WORK :

The contractor after completion of work shall clean the site of all debris and remove all unused
materials other than those supplied by the department and all plant and machinery equipment, tools,
etc. belonging to him within one month from the date of completion of the work, or otherwise the same
will be removed by the department at his cost or disposed off as per departmental procedure. In case
the materials is disposed off by department, the sale proceeds will be credited to the contractor's
account after deducting the cost sale incurred. However no claim of the contractor regarding the price
or amount credited will be entertained afterwards.

15. REMOVAL OF RENOVATIONAL PLANT WITH PRIOR PRMISSION :

All RENOVAtional plant, provided by the contractor shall when brought on the site be deemed
to be exclusively intended for the construction and the contractor shall not remove the same or any
part thereof (Save for the purpose of moving it from one part to the site to another) without the
consent in writing of the engineer in charge who shall record the reasons for with holding the consent.

16. RESTRICTIONS BECUASE OF LOCAL TRAFFIC :

As there is local traffic by the side of construction of the work, the contractor will have to take
proper precautions such as proper barricading, fencing, lighting, information and cautionary boards for
safe and smooth flow of traffic, and keeping the concerned authorities informed about the work in
progress.
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17. COMPLETION CERTIFICATE :
17.1 The work shall not be considered to have been completed in accordance with the terms of the
contract until the Engineer in charge shall have certified in writing to that effect. No approval of
material or workmanship or approval of part of that during the progress of execution shall bind the
engineer in charge or any way prevent him for even rejecting the work which is claimed to be
completed and to suspend the issue or his certificate of completion until such alterations and
modification or reconstruction have been effected at the cost of the contractor as shall enable him to
certify that the work has been completed to his satisfaction.
17.2  After the work is completed, the contractor shall give notice of such completion to the Engineer
in charge and within 30 days of receipt of such a notice the Engineer in charge shall inspect the work
and if there is no defect in the work, shall furnish the contractor with a certificate indicating the date of
completion. However, if there are defects which in the opinion of the engineer in charge are rectifiable
he shall inform the contractor the defects noticed. The contractor after rectification of such defects
shall then inform the engineer in charge and engineer in charge on his part shall inspect the work and
issue the necessary completion certificate within 30 days if the defects are rectified to his satisfaction,
and if not he shall inform the contractor indicating defects yet to be rectified. The time cycle as above
shall continue.
17.3 In case defects noticed by the Engineer in charge which in his opinion are not rectifiable but
otherwise work is acceptable at reduced payment, work shall be treated as completed. In such cases
completion certificate shall be issued by the Engineer in charge within 30 days indicating the un-
rectifiable defects for which specified reduction in payment is being made by him.
17.4 The issue of completion certificate shall not be linked up with the site clearance on completion
of the work.
17.5 Should regular, public traffic be allowed on the bridge, road at any stage prior to being taken
over then the maintenance period shall be deemed to commence from the date of such traffic passing
over the bridge, road & shall be upto 30 days after the date of issue of completion certificate by
Engineer in charge but not more than 12 months after opening to traffic.
18. ANCILLARY WORKS:
The contractor shall submit to Engineer in charge in writing the details of all ancillary works including
layout and specifications to be allowed for its constructions. Ancillary work shall not be taken up in
hand unless approved by Engineer in charge. The Engineer in charge reserves the right to suggest
modification or make complete changes in the layout and specifications proposed by the Contractor at
any stage to ensure the safety on the work site. The contractor shall carry out all such modifications
to the ancillary works at his own expenses as ordered by the Engineer in charge.

19. TEMPORARY QUARTER:

The contractor shall at his own expense maintain sufficient experienced supervisory staff etc.,

required for the work and shall make his own arrangements for housing of such staff with all

necessary amenities. General layout plan for such responsibility of the contractor to get his layout
plan of temporary structure approved from the local competent authorities.

20. SAFETY MEASURES. :

The contractor shall take all necessary precautions for the safety of the workers and preserving their

health while working on such jobs as required special protection and precaution wherever required.

The following are some of the requirements listed though not exhaustive. The contractor shall also

comply with the directions issued by the Engineer in this behalf from time to time at all times.

The following are some of the requirements (The list is not exhaustive)

(1) Providing protective footwear to workers in situations like mixing and placing of mortar of
concrete, in quarries and place where the work is to be done under too much wet conditions
as also for movements over surfaces tested with oyster growth.

(2) Providing protective headwear to workers in quarries etc. to protect them against accidental
fall of materials from above.
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(12)

21.
(@)
(b)
(c)

(1)
(2)
3)
(4)
()

(d)

(e)
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Providing handrails to the edges of the loading platforms of barrages ropeways, ladders not
allowing rails of metal parts or unless timber to spread around etc.

Providing workmen with proper safety belts, ropes, etc. when working on any masts, cranes,
circle hoist, dredges etc.

Taking necessary steps towards training the workers concerned of the use of machinery
before they are allowed to handle it independently and taking all necessary precautions in and
around the areas where machines, hoists and similar units are working. Wherever required by
the law the persons handling the machinery shall have the required license, certificate etc.
Preventing over loading and over crowding of floating the land based machinery and
equipment.

Providing life belts to all men working at such situations from where they may accidentally fall
into water. Equipping the boats with adequate numbers of life boats etc.

Avoiding bare live wires etc. as would cause electrocution to  workers.

Making all platforms, stagings and temporary structures sufficiently strong and not causing the
workmen and supervisory staff to take undue risks.

Providing sufficient first aid trained staff and equipment to be available quickly at the work site
to render immediate first-aid treatment in case of accident due to suffocation, drowning and
other injuries.

Taking the all-necessary precautions wherever divers are engaged on work.

Providing full length gum boots, leather hand gloves, leather jackets with fireproof aprons to
cover the chest and back reaching upto knees, plain goggles for the eyes to the labour
working with hot asphalt, handling, vibrators in cement concrete and also where use of any or
all these items is, essential in the interest of health and well-bring of the labourers in the
opinion of the Engineer-in -charge

Medical and sanitary arrangements to be provided fo  r labour employed in the

construction by the contractor

The contractor shall provide an adequate supply of pure and wholesome water for the use of
labourers on works and in camps.

The contractor shall construct trenches. Semi permanent latrines for the use of labourers.
Separate latrine shall be provided for men and women.

The contractor shall build sufficient number of huts on suitable plot of land for use of the
labourers according to the following specifications.

Huts of bamboos and grass may be constructed.

There should be no over crowding. Floor space at the rate of 3 Sgm(30 Sq.ft.) per head shall
is provided. Care should be taken to see that the huts are kept clean and in good order.

The contractor must find his own land. If he wants Govt.land he should apply for it.
Assessment for it if demanded will be payable by contractor. However the Department does
not bind itself for making available the required land.

A good site not liable to submergence shall be selected on high ground remote from jungle but
well provided with trees; shall be chosen wherever it is available. The neighbourhood of tank,
jungles, trees or woods should be particularly avoided. Camps should not be established close
to large cutting of earthwork.

The lines of huts shall have open space of at least 10 meters between rows. When a good
natural site cannot be procured particular attention should be given to the drainage.

The contractor shall construct sufficient number of bathing places, sufficient number of
washing places also be provided for the purpose of the washing cloths.

The contractor shall make sufficient arrangement for draining away the surface and suage
water as well as water from the bathing and washing places and shall dispose of the waste
water in such away as not cause any nuisance.

f) The contractor shall engage a medical officer with a traveling dispensary for a camp containing

Contractor
Officer

100 or more person if there is no Government or other dispensary situated within eight Kilometers
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from the camp. In case of an emergency contractor shall at his cost, free transport for quick
medical help to his sick workers..

The contractor shall provide the necessary staff for affecting the satisfactory conservancy and
cleanliness of the camp to the satisfaction of the Engineer -in charge .At least one sweeper per
200 person should engaged.

The Assistant Director of public health shall be consulted before opening a labour camp and
his instruction on matters such as water supply, sanitary, convenience, the camp site,
accommodation and food supply shall be followed by the contractor.

In addition to above all provision of the relevant labour act pertaining to basic amenities to be
provide to the labour shall be applicable which will be arranged by the contractor

The contractor shall make arrangement for all anti malaria measures to be provided for the
labour employed on the work. The anti malaria measures shall be as directed by the Public
Health Officer.

The contractor except as provided in special conditions which follow shall if necessary

construct at his cost temporary roads and maintain these in proper conditions till completion of the
work at his own cost.

23.

The contractor except as provided in special conditions which follow shall have to at his own

expenses make all preliminary arrangements for labour, water, electricity and material etc.
immediately after getting the work order. The Government may render necessary assistance in this
regard by way of letters of recommendations, if so requested by the contractor. No claim for any extra
payment or applications for extension of time on the grounds of any difficulty in connection with the
above matters will be entertained.

24,
241

24.2
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WORKING METHODS AND PROGRESS SCHEDULES :

The contractor shall submit within the time stipulated by the Engineer-in-charge in writing the
details as actual methods that would be adopted by the contractor for the execution of any
items as required by Engineer at each of the location supported by necessary detailed drawing
and sketches including those of the plant and machinery that would be used their locations
arrangement for conveying and handling materials etc., and obtain prior approval of the
Engineer-in-charge well in advance of starting of such item of works. The Engineer-in-charge
reserves the right to suggest modifications or make corrections in the method proposed by the
contractor whether accepted previously or not at any stage of the work to obtain the desired
accuracy, quality and progress which shall be binding on the contractor no claim on account of
such change in method of execution will be entertained by Government so long as
specification of the item remain unaltered.

The contractor shall furnish within one month of the order to start the work programme of work
in quadruplicate indicating the date of actual start, the monthly progress expected to be
achieved and anticipated completion date of each major item of work to be done by him also
indicating dates of procurement of materials and setup of plant and machinery. The
programme is to be such as practicable of achievement towards the completion of whole work
in the time limit and of the particular items; if any of due dates specified in contract, planning
and programme of work should be done by the mature decision between the District Water
conservation Officer (Minor Irrigation) Zilla Paris had, Wardha and the contractors
representative in charge of work. The progress of work shall be reviewed in every two months
and revised programmes shall be drawn if necessary. No revised programme shall be
operative without the approval of engineer in charge in writing. The Engineer is further
empowered to ask for more detailed schedule or schedules say weekly for any item or items.
In case of urgency of work as will be directed by him and the contractor shall supply the same

No of Correction District Water conservation

57



Downl oaded from Skil | Council s. conr

and when asked for. Acceptance of the programme or the revised programme by the Engineer
in charge shall not relieve the contractor of his responsibility to complete the whole work by
the prescribed time or the extended time if any.

24.3 The contractor shall employ sufficient plant, equipment and labour as may be necessary to
maintain the progress schedule. The working and shift hours restricted to one shift a day for
operations to be done under the Government supervision shall be such as may be approved
by the Engineer in charge. They shall not be varied without prior approval of the Engineer.
Night work which requires supervision shall not be permitted except when specially allowed by
Engineer on each item if required by contractor. The contractor shall provide necessary
lighting arrangement etc. for night work as directed by Engineer without extra cost to
Government.

24.4 The contractor shall submit reports on progress of work in forms and statements etc. at
periodical intervals in the form of progress chart, forms, statements and / or reports as may be
approved by the Engineer in charge. Forms for the sending reports about the progress will be
supplied by the District Water conservation Officer.

24.5 The contractor shall maintain proforma, charts, details regarding the machinery, equipments,
labour, materials, periodical returns thereof, proforma to be got approved from the Engineer in
charge.

25. PAYMENTS :

The contractor must understand clearly that the rates quoted are for completed work and include all

cost due to labour, all leads and lifts involved and if further necessitated, scaffolding, plants,

machineries, supervision power, service works, royalties, octroies, taxes, etc. and should also include
all expenses to cover the cost of lighting, night works if and when required & no claim for additional
payment beyond the rates quoted will be entertained and the contractor will not be entitled
subsequently to make any claim on the ground of any representation or on any promise by any
person (whether member in the employment of any ZILLA PARISHAD, WARDHA or not) or on the
ground of any failure on his part to obtain all necessary information for the purpose of making his
tender and fixing the several prices and rates therein relieve him from any risks or liabilities arising out
of or consequences upon submission of the tender. Payment to the contractor will be made by the

cheque drawn on any treasury within the division provided the amount to be paid exceeds Rs. 100/-

shall amount will be paid in cash.

26. CLAIM _FOR EXTRA WORKS :

26.1 DELETED

27. BILLS AND PAYMENT :

27.1 Two running payments in the month are permitted. First of the bills shall be submitted by the
contractor by the 10th day of month. Second bill, if necessary, shall be submitted by the 25th
day of the month.

27.2 The format of the running bill on which the bills are to be submitted by the contractor shall be
supplied to the contractor by the department. Printed copies of the bills forms as per his format
shall be arranged by the contractor at his cost. The bills in five copies shall be submitted to the
concerned engineer’s representative in the standard proforma only.

27.3 The final bill shall be submitted by the contractor within one month of the date of issue of
completion certificate. The final bill shall be paid within Nine months of initial submission.

27.4 Recovery of secured advance shall be effected through bills proportionately as per
consumption of materials in the work billed for.

27.5 The contractor can have true copy of the bills paid to him after paying charges for
photocopying the same.

CONTROLLED CONCRETE :
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Acceptance criteria shall be as per IS : 456 — 2360 (With latest amendments)
NORMAL MIX CONCRETE :

Acceptance criteria shall be as per IS : 456 — 2360 (With latest amendments)

28.
28.1

28.2

29.
29.1

29.2

29.3

29.4

30.
30.1

30.2

31.

ASSISTANCE IN PROCURING PRIORITIES, PERMIT ETC. :

The engineer on written request by contractor, will if in his opinion the request is reasonable
and in the interest of work and its progress, assist the contractor in securing, the priorities for
deliveries, transport, permits for controlled materials etc. where such are needed. The
department however will not be responsible for the non-availability of such facilities or delays
in this behalf and no claims on account of such failure or delay, shall be allowed by the
Department.

The contractor shall have to make his own arrangement for machinery required for the work.
However if same is conveniently available with the department it may be spared as per rules in
force on recovery of necessary security deposit and rent at the rate approved from time to time
by the independent to this contract and the supply or non supply of machinery shall not form a
ground for any claim or extension of time limit for this work.

WATER SUPPLY :

Availability of adequate water for work and sources thereof shall be confirmed by the
contractor before submitting the tender.

The contractor shall make his own arrangements at his own cost for entering into contract with
concerned authority for obtaining the connection and carry the water upto the work site as
required by him. The location of the pipeline with respect to the road shall be decided by
Engineer-in-charge and shall be binding on the contractor. The department shall not bear any
responsibility in respect of any problems and contractor shall not be liable for getting the any
compensation on any ground. The progress of work shall not hamper for the above reasons.
The contractor is advised to provide water K.T. tanks of adequate capacity to take care of
possible shut down of water supply system.

The contractor shall have to supply water required by the department for its establishment at
work site free of cost.

ELECTRICITY :

The contractor will have to make his own arrangement at his own cost for obtaining or
providing electric supply at work site. The department shall not bear any responsibility in
respect of any problems and contractor shall not be liable for getting any compensation on any
ground. The progress of work shall not hamper for the above reasons.

Electrical supply for the Department's use at work site shall be provided by the contractor on
mutual agreed terms. The contractor may not abide by these conditions when power supply at
the site fails.

TELEPHONE FACILITIES :

The contractor will have to make his own arrangement at his own cost for a telephone connection at
work site if required.

32.
32.1

32.2

32.3
33
33.1

Contractor
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MATERIAL SOURCES :

The contractor shall make their own independent investigation as to the availability as well as
suitability of various materials required for construction as referred to in these paras.

If any quarry is in the possession of the department the contractor will be allowed to use the
same on usual condition. In other cases, the contractor will have to make his own
arrangement for procuring quarries or the quarry permits, necessary assistance for which will
be given by the department.

Lime stone shall not be permitted for any concrete work.

LAND :

The contractor shall make all efforts to obtain land required for the ancillary works. In case the
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33.4

34.

35.

36.
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contractor is unable to obtain land and if requested, then the department may requisitioned
land at his own cost.

Land as available with department for requisitioned by the department at the request of a
contractor will be handed over to the contractor for such use as will be necessary for ancillary
works, on payment of rent to the department. Plot development if any will have to be done by
the contractor at his own cost. The development shall be in conformity with the regulations
with the local authorities.

If for the purpose of construction of the work it becomes necessary for the contractors to
occupy land not in possession of the department, the contractors will have to make his own
arrangement with the land owners, and pay such compensation as a mutually agreed between
them. on completion of work , all land mentioned in para 33.1 and 33.2 and 33.3 shall be
handed back to the owners or the department as the case may be after cleaning the land as
directed by the Engineer in charge.

Dismantling of building on a Govt. or department land shall be done only after the approval of
Engineer-in-charge.

FLOODS AND ACCIDENT S :

The contractor shall take all precaution against damages by floods or from accidents etc. No
compensation will be allowed to the contractor on this account or for correction and repairing
any such damage to the work during construction. The contractor shall be liable to make good
at his cost any plant or material belonging to the Govt. loss or damaged by floods or from any
other cause while in his charge. The proof of occurrence of flood report with flood level will
have to be furnished by the contractor .No compensation will be allowed for damages on
ancillary items and equipments etc which are brought to the site by the contractor for
effecting execution of work.

URGENT WORK :

If any "Urgent Works"(In respect where decision of the Engineer —in —Charge shall be final
and binding) become necessary and contractor is unable or unwilling to carry it out at once,
the Engineer in charge by his own or through the other people have it carried out as he may
consider necessary. If the Urgent Work shall be such as in the opinion of the Engineer in
charge the contractor is liable under the contract to carry out at his expenses. All expenses
incurred on it by the department shall be recoverable from the contractor, and be adjusted or
sets off against any sum payable to him.

CHANGE OF CEMENT CONTENT ETC.:-
THEORETICAL CONSUMPTION OF CEMENT FOR THE CONCRETE WORK:

SR.No. | Grade of concrete Consumption of cement in bags / Cum
1 M-10 4.40bags
2 M-15(20 MSA) 5.64bags
3 M-15(40 MSA) 5.20 bags
4 M-20 6.00 bags

Note ;- The weight per bag of Cement is considered as 50 Kg

Contractor
Officer

The rate of consumption of cement for various grades of concrete referred above is a
theoretical rate of consumption assumed for the estimate purpose. The contractor will have to
obtain an economic mix design for grades of concrete M-20 and above and get it approved
from the Engineer-in-charge. The specification for controlled cement concrete shall be as per
standard specification No.B-7 Page 38, and IS 456-2360.

Immediately upon the receipt of the award of the contract, the contractor shall inform the
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Engineer the exact location of the sources of the acceptable material. The concrete mix to be
used shall be got designedM.I. laboratory, by the contractor with a optimum quantity of cement
to give the specified strength in the preliminary tests and the proportion got approved by the
engineer in writing. These proportions shall be used so long as the materials continue to be of
the same quality and from the same sources subject only to slight changes in the relative
guantities of fine and course aggregate for the purpose of promoting workability provided the
work tests also shows the required strength.

If such Mix design involve change in cement consumption upto 2 % on the higher or lower
side, no adjustment in the cost of the item to be paid to the contractor shall be made. If such
alterations, changes, theoretical consumption of cement by more than 2 % on the higher or
lower side, the sources and quality of aggregate remaining the same, payment will be adjusted
for or against the contractor in whatever amount the total cost of cement to the contractor has
been increased or decreased by more than 2 %. The amount of such increase or decrease
shall be calculated on the basis of quantity of cement determined and prescribed in the above
table. In adjusting the cost only the cost of cement shall be considered and not handling or
other charges, which shall be treated as incidental to the item for working out the cost
towards adjustments in cement consumption the basic for cement shall be star rate as
indicated in clause 54. If during the progress of work the contractor wishes to change the
material, the proportions shall be fixed on the basis of fresh preliminary tests to give the
required strength after the Engineer is satisfied that the material satisfy the specifications. No
adjustment of the cost shall be made for a change of proportions of cement fixed in the original
preliminary tests. For all concrete items only trap metal shall be used.

CONTRACTOR TO INFORM HIMSELF FULLY :

The contractor shall be deemed to have carefully examined the work and site
conditions including labours, the general and the special conditions, the specifications
schedule and drawing and shall be deemed to have visited the site of the work and to have
fully informed himself regarding the local conditions and carried out his own investigations to
arrive at the rates quoted in the tender. In this regards he will be given necessary information
to the best of the knowledge of Department but without any guarantee about it. If he shall
have any doubt as to the meaning of any portion of these general conditions, or the special
conditions to the scope of working of the specification and drawings, or any other matter
concerning the contract, he shall in good time before submitting his tender set forth the
particulars thereof and submit them to the Engineer in writing in order that such doubt may be
clarified authoritatively before tendering. Once a tender is submitted the matter will be decided
in accordance to the tender conditions in absence of such authentic clarification.

38. ERRORS, OMISSION & DISCREPANCIES :

a)

Contractor
Officer

In case of errors, omissions and / or disagreement between written and scaled dimensions in
the drawing or between the drawing and specifications etc., the following order of preference
shall apply.

() Between actual scaled and written dimensions or description on a drawing the latter
shall be adopted.
(i) Between the written description or dimensions in the drawing and the corresponding

one in the specifications, the latter shall apply.
(iii) Between the quantities shown in the schedule of quantities and those arrived at from
the drawing the latter shall preferred
b) In all cases of omissions and/or doubts or discrepancies in the dimensions or of any item or
specification a reference shall be made to the engineer, whose elucidation, elaboration or
decision shall be considered as authentic. The contractor shall be held responsible for any
errors that may occur in the work through lack of such reference and precautions.
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¢) The contractor should not sublet any part of work without written permission of the Engineer
in charge.

SAMPLES AND TESTING OF MATERIALS :
All materials to be used on work, such as cement, steel, stones, bricks, aggregates, asphalt,
wood, tiles, etc. shall be got approved in advance from the Engineer-in-charge and shall pass
the tests and analysis required by him.
The contractor shall at his risk and cost make all arrangement and / or shall provide for all
such facilities as the Engineer in charge may require for collecting, preparing and forwarding
required number of samples for tests or for analysis to the nearest approved laboratory and
bear all charges and cost of testing. Such samples shall also be deposited with the Engineer-
in-charge till sent for testing. Out of total number of tests as per frequency requirement 20 %
of these tests shall be carried out in P.W. Department Laboratory.
The contractor shall if and when required submit at his cost the samples of materials to be
tested or analysed and if so directed shall not make use or incorporate in the work any
material represented by the samples until the required tests or analysis have been made after
the test of the materials finally accepted by the Engineer-in-charge.

Testing of Material

(1) Frequency of testing of the construction material and the percentage of the testing from the
Government laboratory shall be as under:

(a) Where the field laboratory certified by the concerned District Water conservation Officer is

established at the work site 70% test as per total frequency required shall be carried out in the

said field laboratory and 30% tests shall be carried out at the Vigilance and Quality control

laboratory of M.l.Maharashtra for the materials mentioned in Annexure X attached herewith on
(page No 79to 82 ) for the material not covered in the annexure X 50% tests shall be carried

out in the field laboratory and remaining 50% tests need to be carried out in the vigilance and

guality control laboratory of P.W. D Maharashtra , The entire responsibility of the sample testing

as per required frequency including testing charges will be borne by the agency

b.) Where field laboratory is not established at the works site 100% tests as per frequency shall be

carried out in the Vigilance and quality laboratory .Nagpur
c¢) Testing of cement and steel 100% in Vigilance and quality laboratory. Nagpur is compulsory.

(2) Mixing of concrete shall be done with concrete mixers

(3) The Contractor shall make field arrangements for testing of all materials for cement concrete i.e.
slump test, bulkage test, etc. The concrete cube mould 3 Nos. of 15cm x 15cm x 15 cm. size shall be
kept at site during concreting operation. One set of Nine 15 cm. (about 6" cubes shall be prepared
from the concrete to be used in work for compression test on the first three days operation an
thereafter for every 60 cubic metre of concrete of three days work whichever is less. If source of
aggregate or grading is changed, one set of Nine test cubes shall be taken for each changed batch.
Three cubes shall be tested for test at 7 days age and 3 at 28 days in Regional Testing Lab of P.W.D.
at Nagpur. All the testing charges shall be paid by the contractor. The entire responsibilities of the
testing of materials will be borne by the contractor.

(4)
(5)

Contractor
Officer

For providing Electric Wiring, Duct tubes of the required diameter and length shall be provided

through walls, beams and floors, slabs as and when directed without any extra cost.

(@) The contractor shall make his own arrangement for receiving all materials, tools, etc.

required for the work.

(b) No extra charges for carriages of water will be allowed.

(c) The rates for all items are inclusive of all charges such as carting, lifting, etc. No extra

payment for any lead and lift will be paid for any items.
(d) A frequency of testing shall be as per relevant works specification. In case such
frequency is not specified in the works specification then the IS code will be referred
and for other cases where IS code do not stipulated the frequency of testing, it will be
as directed by Engineer in charge and should be furnished in specified test abstract
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Annexure X page 79to 82
(e)The Contract should not be sublet without written permission of District Water conservation
Officer
(f) Tender condition of tender notice will be binding on contractor and etc tender notice will
form a part of agreement
WEIGH BATCHING: The following instructions shall be followed as regards to preliminary

designs of mix and methods of batching of plain cement concrete and reinforced cement concrete.
The preliminary mix design and batching for various grades of concrete shall be governed by the
guidelines as per I.S. 456-2360. It will be the responsibility of the contractor to obtain the mix design
for various cement concrete grades at his cost from the M.l.laboratory.

41.
41.1

41.2

41.3

41.4

41.5

41.6

Contractor
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MISCELLANEOQUS:

ERASER:

Person tendering are informed that no erasers or any alteration by them in the text of the
documents set herewith will be allowed and any such eraser or an alteration will be
disregarded. If there is any error in writing no overwriting should be done but the wrong words
or figures should be struck out and the correct one written above or near it in an unambiguous
way. Such correction should be initiated and dated.

ACCEPTANCE:

Intimation of acceptance of tender will be given by a telegram or a letter sent by registered
post to the address given below the signature of the tenderer in the tenders. The tenders
which do not fulfil any of the above conditions or those in the form and which are incomplete in
any respect shall be liable for rejection.

COMPETENCY OF TENDERERS :

The work will be awarded only to those contractors who are considered to be responsive
bidders, capable of performing the class of work to be completed. Before passing the final
award any or all bidders may have to show that he has the necessary experience, facilities,
ability and financial resources to execute the work in satisfactory manner and also within the
stipulated time. The bidders may also be required to furnish to the Department a statement in
respect of their experience and financial resources.

PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVEN T ACCIDENT. :

1) No live electric line should be allowed to run along the ground in the  blasting zone
and they should be at least 3 m above ground if not more.
2) The wiring cable should not be taken near the live electric line and it should be

preferably shot firing cable as supplied by the supplier of explosives. If such a cable is
not available a substitute cable made up of several pieces jointed and tapped be used.
3) The blasting shed from where the exploder is to finally operate should be at least 150
m. away from the area to be blasted. It should have a strong roof, which can withstand
the impact of flying stones at this range.
4) Only trained hands shall be allowed to handle explosive cable detonators etc.

POLICE PROTECTION :

For the police protection of the camp of the contractor's work, the Deptt. will help the
contractors as far as possible to arrange for such protection with the concerned authorities the
cost shall be borne by the contractor.

For providing electric line and water line etc. recesses shall be provided. If necessary, through

No of Correction District Water conservation

63



41.7

41.8

41.9

41.10

42.

Downl oaded from Skil | Council s. conr

walls, slabs, beams, etc., and later on refilled it with a bricks or stones, chipping cement
mortar without any extra cost.

In case it becomes necessary for the due fulfilment of the contractor for contractor to occupy
land outside the department limits, the contractor will have to make his own arrangement with
the land owners and pay such a rents, if any, which are payable as mutually agreed between
them.

The contractor shall duly comply with the provisions of the Apprentices Act. 1961 (iii of 1961)
and the rule and orders made there under from time to time under the said Act and the said
Rules and on his failure or neglect to do so he shall be subject to all the liabilities and
penalties provided by the said Act and Rules.

It is presumed that the contractor has gone carefully through the standard specification (Vol. |
& 11 1981 edition) and the schedule of rate of the Division, and studied of site conditions before
arriving at rates quoted by him. The special provisions and detailed specification of wording of
any item shall gain precedence over the corresponding contrary provisions (if any) in the
standard specification given without reproducing the details in contract. Decision of Engineer-
in-charge shall be final in case of interpretation of specification.

If the standard specifications fall short for the items quoted in the schedule of this contract
reference shall be made to the latest Indian Standard Specifications, I.R.C. codes, and MOST
specification if any of items of this contract do not fall in reference quoted above, the decision
and specifications as directed shall be final.

LOAD TESTING

The Engineer in charge is empowered to order load testing of the building or its component wherever
there is a doubt about the workmanship or the safety of the bridge component or whenever there is a
need to confirm the workmanship and the safety of the structure by carrying the load test. The load
testing shall be carried out as per specifications B.R. 58 of the book of standard specifications
published by B & C Department, Govt. of Maharashtra, with such specifications as ordered by
Engineer in charge.

(1)
(2)
3)

43.
43.1

43.2

43.3

Contractor
Officer

The load for such load test shall be full dead load (excluding self load of the member under
test) plus 125 % maximum design live load (including impact) in case of R.C. bridges.

The load testing will be carried out by the department through a suitable competent agency.
Test results from such agency as will be fixed by department will be binding on the contractor.
If the result of the load test are not found to be satisfactory, the contractor shall strengthen the
already cast member or reconstruct the members at his cost and also bear the cost of load
test. The decision of the Engineer in charge will be final in this case.

SPECIAL CONDITIONS :

The contractors should ensure that all safety precautions are observed by their labours,
working closed to the State Highway and while closing the state Highway precautions are
taken including insurance etc., for their labour at the cost of the contractor etc. if any accident
occur to the labour etc., no claim in this regard on whatsoever account shall be entertained
and the decision of the Department will be final and conclusive.

During the execution if there is any change in

(i) Span Arrangement.

(ii) Height of substructure and superstructure above ground level.

(iif) Change in the depth of foundation, tendered rate for respective items will hold good and no
extra claims shall be entertained on this account.

Contractor shall observe the rules and regulations empowered by traffic police for smooth flow
of traffic on the diversion road and shall not be entitled for claim any compensation arising
thereof.

No of Correction District Water conservation
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44, DEFINITIONS:

(a) Government: Unless included by or repugnant to the contents the expression "Government"
as used in the tender documents shall mean the ZILLA PARISHAD, WARDHA of the
Government of Maharashtra.

(b) Chief Engineer: The expression 'The Chief Engineer' as used in the tender papers shall mean
Chief Engineer P.W .Region Nagpur

(© District Water conservation Officer: The expression 'District Water conservation Officer' as
used in the tender papers shall mean the officer of District Water conservation Officer's ranks
(by whatever designation he may be known) under whose control the work lies for the time
being.

(d) Engineer-in-charge: The expression Engineer or Engineer-in-charge as used in the tender
paper shall mean the Engineer-in-charge of the work.

(e) Contractor: The expression 'Contractor' as used in the tender papers shall mean the
successful tenderer that is the tenderer whose tender has been accepted and who has been
authorised to proceed with the work.

() Contract: The expression 'Contract' as used in the tender papers shall mean the deed of
contract together with all its original accompaniments and those later incorporated in it by
mutual consent.

(9) Plant: The expression 'Plant' as used in the tender papers shall mean every temporary
accessory necessary or considered necessary by the Engineer to execute, construct,
complete and maintain the work and all altered, modified, substituted and additional works
ordered in the time and the manner herein provided and all temporary materials and special
and other articles and appliance of every sort kind and description whatsoever intended or
used therefore.

45. MIX DESIGN :

45.1 The following instructions shall be followed as regards preliminary design of mix and methods

of batching of plain cement concrete and reinforced cement concrete. These instructions should be

treated as supplementary to the relevant provision in the specifications for the respective items
contained in the book of standard specifications and will override the provisions contained therein
wherever they are contrary to the following instructions.

The preliminary mix design and batching for various grades of concrete shall be governed by
the following guidelines.

Concrete Grade Guidelines

1) Upto M-15: This should only be ordinary concrete. No change may be prescribed in

the present practice as regards preliminary design of mix and permitting 5555
volume batching. Only cement to weight batched

2) M-20 to M-25 : Preliminary mix design must be carried out for these mixes. However,

weight batching shall be insisted for cement .only for concrete m-20 and
above

3) M-25 and above : Preliminary mix design must be prepared for such mixes Weight

batching shall be insisted for cement fine aggregate and course
aggregate.

45.2 For the grades of concrete M-20 and above the preliminary mix design shall be carried out
from the approved laboratory.

(1) The charges for preliminary design, of concrete mix shall be entirely borne by the

contractor.

(2) For grades of concrete M-20 and above where cement is to be used by weight, the cost of

extra cement required to make-up the under-weight bags shall be borne by the contractor.

(3) For the items of concrete of grades lower than M-20 and other items in the agreement,
where cement is not to be used by weighment, the cement bags as received from the
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manufacturer and supplied to the contractor under Schedule 'A' shall contain cement of 50 Kg.
net weight.
45.3 The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and

above shall be used as directed by Engineer in charge depending upon specific
requirements. No extra payment s on this account will be admissible
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ADDITIONAL TENDER CONDITIONS
(1) SUPPLY OF COLOUR RECORDS PHOTOGRAPHS AND ALBUM.

The Contractor shall arrange to take Color Photograph at various stage / facets of the work including

interesting and novel features as desired by the Engineer in charge. Photographs shall be of and taken to
the standard post card size marked in album of acceptable quality. Also the negative film in 35 mm size
shall be supplied for each photograph in the Album shall be suitably captioned. The Contractor shall
arrange for taking video films of important activities of the work as directed by the Engineer in charge
during the currency of the project & editing them to a video film of playing time not less than 60 minutes &
upto 180 minutes as directed by Engineer in charge. It shall contain narration of the activities in English /
Marathi by a competent narrator. Videocassette shall be of acceptable quality & film shall be capable of
producing color picture. It shall be considered as incidental to the work and no additional payment
whatsoever will be made for the same.

(2) After award of contract, contractor will have to provide and fix the information boards showing name,
tender cost, period of completion, name and telephone number of agency and District Water
conservation Officer and other details as directed by Engineer in charge

(3)_Insurance of Contract Work:

Contractor shall take out necessary insurance Policy/Policies (viz Contractor's all risk Insurance
policy, Erection all risk insurance policy etc as decided by the Directorate of insurance.) so as to provide
adequate insurance cover for execution of the awarded contract work for total contract value and complete
contract period compulsorily  from the " Directorate of insurance, Maharashtra State ,Mumbai" only. Its
Postal address for correspondence is 264, MHADA ,First floor ,Opp .Kalamagar, Bandra (E) Mumbai
2600051 (Telephone Nos 26590403 / 26590690 and Fax No 26592461/26590403) Similarly all
workmen's appointed to completed the contract work are required to insure under workmen's compensation
Insurance policy. Insurance Policy/Policies taken out from any other company will not be accepted. If any
Contractor has effected Insurance with any insurance company, the same will not be accepted and the
amount of premium calculated by the Government Insurance fund will be recovered directly from the amount
payable to the contractor for executed contract work and paid to the Directorate of Insurance fund,
Maharashtra State. Mumbai .The Director of Insurance reserves the right to distribute the risk of Insurance
among the other insures..
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SPECIAL CONDITIONS
(1) construction Machinery / Equipments

1.1 The methodology and equipment to be used an the project shall be furnished by the
Contractor to the Engineer well in advance of commencement of work and approval of the
Engineer obtained prior to its adoption and use.

1.2 The Contractor shall give a trial run of the equipment for establishing its capability to achieve
the laid down specifications and tolerance to the satisfaction of the Engineer in charge before
commencement of work, if so desired by the Engineer in charge.

13 All equipment provided shall be proven efficiency and shall be operated and maintained at all
times in manner acceptable to the Engineer.

1.4 No equipment or personnel will be removed from site without permission of the Engineer.

(2) Work Programme and Methodology of construction

The Contractor shall furnish his programme of construction for execution of the work within the

stipulated time schedule together with methodology of construction of each time or work and obtain

the approval of the Engineer to the revised programme.

3 Revised Programme of Work in case of slippage

In case of slippage from the approved work programme at any stage the contractor shall furnish

revised programme to make up slippage within the stipulated time schedule and obtain the approval

of the Engineer to the revised programme.

(4) Action in case disproportionate progress

In case of extremely poor of the work or any item at any stags of work which in the opinion of the

Engineer can not be made good by the Contractor considering this available resources, the Engineer

will get it accelerated to make up the lost time though any other agency, and recover the additional

cost incurred. If any in getting the work done from the Contractor after informing him in about the
action envisaged by him.

(5)_ The responsibility of achieving quality of work will be on the contractor who will take actions as

stipulated in standard specification as per Schedule “C

6 ) Labour Licence : Itis obligatory part of th e contractor that after issue of work order labour

licence from concerned labour Department has to be obtained within fortnight

7) The contractor shall procure and made available the R.C.C Design of all structure members of

building at his own risk and cost. It shall be sole responsibility of contractor to get it approved from the

competent authority of P.W. Department. It shall be made available before starting of work. The RCC

design preferably be procured from. V.N.L.T, Nagpur by the contractor.
(8). The Contractor shall carry out concreting for R,C.C work with Concrete Mixer having Automatic
Batching and Minimum Capacity of 12 Cum per hour
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SCHEDULE ‘A’

STATEMENT SHOWING (APPROXIMIATELY) THE MATERIALTO B E SUPPLYING TO THE CONTRACTOR FROM

DEPT . STORES AND RATES AT WHICH THE MATERIAL S AR E TO BE SUPPLIED

NAME OF WORK;- NALLA DEEPENING AND NALLA TRAINING AT MANDWA TAH. SELOO DIST. WARDHA .

Sr. Name of Material Approximate Quantity to unit Rate at which the material Remarks
No. be stipulated will be charged to
Contractor
In Figures In words
1 2 3 4 5 6 7
All material to be brought by contractor
as per Appendix ‘A” on page No 75
..................................... Nl e e
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APPENDIX “A”

STATEMENT SHOWING (APPROXIMIATELY) QUANTITY TO BE B ROUGHT BY THE CONTRACTOR AT HIS OWN COST FOR THE WO RK
NAME OF WORK: NALLA DEEPENING AND NALLA TRAINING AT MANDWA TAH. SELOO DIST. WARDHA

Sr. Name of Material Approximate unit
No. Quantity to be
stipulated
1 2 3 4 5
1) All the materials are to be procured and brought by the contractor at
the site at his own risk and cost.
2) Physical properties shall be confirmed with M.O.S.T./1.S./ .LR.C
specification.
1 |Cement (43 grade) Bag One Bag 3) Stipulated test shall be carried out by the contractor at his own cost
as per the frequency.
TMT Steel 4) Custody of material shall be sole responsibility of the contractor.
2 |Reinforcement (Fe MT One Metric
415) Tonne 5)The proof of purchase of all materials should be produced during the

execution of work and along with bill
6) The grade of cement shall be got approved from the Engineer — in-
Charge

Contractor No of Correction District Water conservation Officer 70



Downl oaded from Skil | Council s. conr

CONDITIONS FOR THE MATERIALS TO BE PROCURED BY THE CONTRACTOR

(1) Cement :
Cement to be used for the work shall comply the following and shall be used with the prior
approval of Engineer -in -charge

a) Ordinary Portland cement confirming to the I.S.: 8112 shall be used. Independent testing of
cement used, shall be done by the contractor at site and in the laboratory approved by the
Engineer before use. Any cement with lower quality than that shown in the manufactures
certificate shall be debarred from use. In case of finally ground cement or imported cement, the
Engineer may direct the contractor to satisfy him as to the acceptability of such cement,
especially with regard to creep and shrinkage effect. Any consignment or part of a consignment
of cement, which has deteriorated in any way, shall not be used in the works and shall be
removed from the site by the contractor without charge to the employer. Cement shall be
transported, handled and stored on the site in such a manner as to avoid deterioration and
contamination. Each consignment shall be stored separately so that it may be readily identified
and inspected and cement shall be used in the sequence in which is delivered at site.
The contractor shall prepare and maintain proper records on site in respect of the delivery,
handling K.T. and use of cement and these records shall be available for inspection by the

Engineer at all times.
b) Use of Portland Pozolana Cement conforming o IS 1489 (Part-1 1991) is
permissible, subject to the following conditions:-

I) For the concrete containing PPC. Cement, the curing period shall not be less than
14 days.

II) The stripping time for removal of form work shall be as under :-

Sr No Type of formwork Minimum period before
striking formwork work

a) Vertical formwork to columns, walls, beams 48 hrs.

b) Soffit formwork to slabs (Props to be refixed | 14 days
immediately after removal of formwork)

c) Soffit formwork to beams (Props to be refixed | 10 days
immediately after removal of formwork)

d) Props to slabs
i) Spanning up to 4.5 m. 10 days

21 days

i) Spanning over 4.5 m.

e) Props to beams and arches
: : 21 days
1) Spanning up to 6 m.
) sp gtp 28 days
ii) Spanning over 6 m.
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(2 Mild Steel / H.Y.S.D./T.M.T Steel

High Yield Strength Cold Twisted deformed bars /TMT bars shall comply with IS: 1786 and
"Mild Steel" bars shall comply with IS: 432.

All reinforcement shall be free from rust loose mill scale or coats of Qil, Paints etc. which may
destroy bond and protected by anti corrosive treatment before placing in position for concreting.
The agency should use the steel manufactured by the Main Producers only. No re-rolled steel
shall be incorporated in the work.

3) Il Class Burnt Brick

Il nd Class burnt clay brick without frog shall not be accepted.in any case. The brick with frog
10 to 20 mm deep on one of its side only shall only be accepted. The diameter of the bricks
shall be strictly in accordance with the Indian standard 12894 2002 .If the size of bricks is
found to be more than that of specified in the item of work, the rate will be proportionally
reduced because of reduced joints and labour .The size of bricks smaller than the specified in
the item of work shall not be accepted. The sample of bricks shall be got approved from the
Engineer -In -charge before using the same in the work. It shall be the responsibility of the
contractor to got tested the sample of bricks for the physical charcterstatics from the approved
laboratory and submit the test report to be Engineer in charge before using the bricks in the
work

(4) Rejection of Materials not conforming to specificat ion:

Any Stock or batch of material(s) of which sample(s) does not confirm to the prescribed
test and quality, shall be rejected by the Engineer or his representative and such materials shall
be removed from site by the contractor at his own cost. Such rejected materials shall not be
made acceptable by any modifications.

Materials not corresponding in character and quality with approved samples will be rejected by the
Engineer or his representative and shall be removed from the site immediately and will not be
allowed to use for any component of work.
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ADDITIONAL CONDITIONS FOR CEMENT, STEEL, BITUMEN BR OUGHT BY THE CONTRACTOR.

1) All the materials required for construction of work shall be arranged by the contractor

at his own cost. The samples of material to be procured shall be got approved by the Engineer-
in-charge and material as per approved samples shall only be procured.

2) The contractor shall submit periodically as well as on completion of work, an account of
all materials brought by him in a manner as directed by Engineer-in-charge. The contractor
shall also furnish monthly account of materials; a separate register shall be maintained on site
for recording daily item wise receipt and consumption of Cement, Steel and Asphalt used by
him, also item wise consumption of other materials used. This register shall be signed daily by
the contractor or his representative and representative of Engineer-in-charge.

3) All the materials required for the work shall be brought by the contractor at his own cost.
In each case, certificate for its quality and quantity shall be produced by the contractor at his
own cost and the test results of samples shall be supplied to the Department. The material not
confirming to the required standard shall be removed at once from the site of the work by the
Contractor at his own cost.

4) Testing of all construction material shall be carried out as per required frequency and
specifications and the charges for testing shall be borne by the contractor

5) All the testing charges for mix design etc. if necessary on construction work shall be
borne by the contractor.

6) The contractor shall construct shed / sheds as per direction of the Engineer-in-charge of
the work for storing the materials brought at site. The material shall be taken out for use in the
presence of the departmental representative only.

7 The contractor shall make his own arrangement for the safe custody of the materials
which are brought for construction of work.

8) The contractor shall not transfer any material once brought at work site without prior
written permission from Engineer-in-charge and for bonafied reasons only.

9) In case the materials brought by the contractor become surplus owing to the change in
the design of the work, the materials should be taken back by the contractor at his own cost
after prior permission of the Engineer-in-charge.

10) The charge for conveyance of materials from the place of delivery to the site of work and
the actual sport on work site shall be entirely borne by the contractor. No claims on his account
shall be entertained.

11) The contractor shall furnish the account of cement, steel, asphalt brought by him at each
time before placing orders for further supply. Also the same should submit on completion of the
work, final account of the materials used by him to the Department. This account will be
bituminized by the Engineer-in-charge.

12) All empty cement bags or empty asphalt drums shall be the property of contractor and
the same shall be removed immediately after completion of work.

DECLARATION
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I/ we hereby declare that I/we have made myself/our selves thoroughly conversant with
the local conditions regarding all materials and labour on which I/we have based my /our
rates for this tender The specification to condition and lead of materials for this work have
been carefully studied and understood by me /us before submitting the tender. I/we undertake
to use only the best material approved by the Engineer- in- charge or his duly representative
before starting the work and to abide by his decision. I/We shall maintain /rectify the entire
work as per as per standard specification ofM.l.(Red Book ) and M.O.R T and .H specification
as soon as damage occurs up to the expiry defect liability period without putting forth any
reasons.

| hereby undertake to pay the labourers engaged on the work as per minimum wages
Act. 1948 applicable to the zone concerned.

CONTRACTOR'’S SIGNATURE.
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FINANCIAL RULE — FORM 2 A
(See Rule 51-4)
GUARANTEE BOND FOR SECURITY DEPOSIT.

In consideration of the Governor of Maharashtra (herewith referred to as ‘' THE
GOVERNMENT’) having agreed to exempt (herewith referred to as ‘THE CONTRACT’) form
depositing with the Government in cash, the sum of Rs. (Rs.

only) being the amount of security deposit payable by the

contract to the Government under terms and conditions of the agreement dated
the day of and made between the Government on the one part

and the contractor on the other part (hereinafter referred to as the “the observance and
performance by the Government a Guarantee in the prescribed from a scheduled Bank in India
being in fact these present in the like sum of Rs.

(Rs. ). We
Bank / Limited registered in India under

Act and having one or our local head office at

do hereby —
1. Guarantee of the Government —
a) Due performance and observance by the contractor of the terms, covenants and

conditions on the part of the contractor contained in the said agreement and

b) Due and punctual payment by the contractor to the Government of all sums of money
losses, damage, costs, charges, penalties and expenses payable to the Government by
the contractor under or in respect of the said agreement.

2. Under to pay to the Government on demanded and without demure and notwithstanding

any court or tribunal relating there to the said sum of Rs.

(Rs. only) or such less sum may be demanded by the

Government from us our liability hereunder being absolute and unequivocal and agree that —

(A) The guarantee herein contained shall remain in full force and effect during the subsistence
of the said agreement and that same will continue to be enforceable till and all the dues of
the Government under or by virtue of the said agreement have been duly paid and its
claims satisfied or discharged and till the Government

certifies that the terms and conditions of the said agreement have been fully property carried

out by contractor.

(B) We shall not be discharged or released from the liability under this Government by
reasons of —
() Any change in the constitution of the Bank or the Contractor or ,
(i) Any arrangement entered into between the Government and the Contractor with
or without our consent.
(iii) Any forbearance or including shown to the Contractor.
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(iv) Any variation in the terms covenants or conditions contained in the said
agreement.
(v) Any time given to the contractor or —
I Our liabilities hereunder shall be joint and several with that of the contract as if we were
the principal debtors in respect of the said sum of Rs.
(Rs. only.

(D) We shall not revoke this guarantee during its currency except with the previous consent
in writing of the Government IN WITHNEES WHERE OF The Common Seal of

has been here into affixed this day of The common
seal of was pursuant to the resolution to of the Board of
Directors of the company dated the day of herein affixed in

the presence of who in token have here to set their respective hands in the presence of —
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FORM -1

LIST OF MACHINERY AVAILABLE WITH TENDERER WHICH WIL L BE USED ON THIS WORK

NAME OF TENDERER :-

NAME OF WORK : NALLA DEEPENING AND NALLA TRAINING AT MANDWA TAH. SELOO DIST. WARDHA

Sr. Name of Equipment No. of | Kind of | Capacity Age of Present Present location Whether Remarks
No. Unit Make machinery | Conditions with name & machinery is
address of hypothecated to
organisation where |any division / Bank
machinery under | or other institution
use at present etc.
1 2 3 4 5 6 7 8 9 10
Notes :- The above machineries are readily available with me / us for use on this work
Contractors :-
Name -
Address -
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FORM —2
LIST OF TECHNICAL PERSONNEL OF THE TENDERER LIKELY TO BE APPOINTED ON THIS WORK

NAME OF TENDERER :-

NAME OF WORK :- NALLA DEEPENING AND NALLA TRAINING AT MANDWA TAH. SELOO DIST. WARDHA

Sr. Designation Name Quialification Professional Experience Remarks
No. of work carried out
1 2 3 4 5 6
Contractors -
Name -
Address -
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FORM-III

DETAILS OF WORKS TENDERED FOR IN HAND AS ON THE DAT E OF SUBMISSION OF THE THIS TENDER

NAME OF TENDERER :-

NAME OF WORK;- NALLA DEEPENING AND NALLA TRAINING A T MANDWA TAH. SELOO DIST. WARDHA

Sr.| Name of Work | Name & address of Place and Works in hand Works tendered for Remarks
No. organisation for whom|  country Tendered Cost of Anticipated |Estimated | Date when| Stipulated
the work was done cost remaining work|  date of cost |decisionis| date or
completion expected | period of
completion
1 2 3 4 5 6 7 8 9 10 11

Name

Address

Contractor

Contractors :

No of Correction

Certificates from Heads of officers under whom the work are in progress should be enclose

District Water conservation Officer
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ANNEXURE — X

QUALITY CONTROL TESTS & THEIR FREQUENCIES .

i) Impact Value

iii) Abrasion value
Iv) Water Absorption
v) Flakiness Index
vi) Stripping value
vii) Gradation

part thereof.

Sr. Material Test Frequency of Testing Remarks.
No.
1 Sand i) Fineness Modules At the beginning & if there
i) Silt Content Is change in source.
2 Metal i) Crushing Value One test per 200 cum or | ZILLA PARISHAD,

WARDHA hand
book 1.5.2386 Part-
v

3 Cement Comp. Strength 50 cum or part thereof.- 1 | M.O.RT H.
Set specification 1716
(Fourth revision 01)
4 Cement i) Comp. Strength One test for each I.S. 8112 -1989
ii) Initial setting time consignment of 50 MT
i) Final setting time (1000 bags) or part
iv) Specific Gravity thereof.
v) Soundness
vi) Fineness
5 Steel I)Weight per meter One test for every 5.0 |1.S.432
i) Ultimate Tensile METRIC TONNE or part | IS 1786-1985
stress thereof for each diameter.
i) Yield stress
iv) Elongation
Contractor No of Correction District Water
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ANNEXURE |
SPECIFICATION

Item: Providing and casting in situ M-20 grade (controlled) cement concrete trap metal
of approved quality for RCC slab at desired places as per detailed designs and drawings
or as directed including Centring, form work, compaction, finishing the formed surfaces
with cement mortar of sufficient minimum thickness to give a smooth and even surface
including niroo finish wherever necessary or roughening them if special finish is to be
provided (excluding reinforcement) and curing etc. complete.

The item refers to controlled cement concrete required for RCC terrace slab and such
other slabs in building construction and is to be executed as per detailed specification
enclosed.

The salient and specific points in the specifications are as follows:

i) Water cement content shall not exceed 0.42.
1)) Minimum cement content shall not be less than 350 Kg. per cubic meter.
i) Admixture such as water reducing admixtures / Air entraining admixtures and

super plasticizer of proprietary product like melamine based supercon - 100 etc. to
improve workability, durability and to reduce permeability, considering the restrain in W/C
ratio.

iv)Maximum size of aggregate shall not be exceed 20 mm.

v) Provision of cover blocks of the same strength of the concrete and manufactured to the
specified dimension of the other approved construction material such as plastic at 30 cm.
centre to centre.

vi) Compaction shall necessarily be done by Mechanical Vibrators such as screwed
vibrators.

vii) Placement of Plastic paper or polythene sheet on Centring before placing concrete mix.
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ANNEXURE - 1l

The following additional specification /procedure shall be followed for providing shuttering
and centring arrangement for relevant tender items in various parts of this building.

Form Work:

In general the formwork should be of marine ply woods plates. Only for slab bottom the
formwork of M.S. plates can be allowed on merit basis based on the condition of M.S.
plates if they are suitable designed for the purpose. It will not be binding on the part of the
Engineer In charge .to allows for M.S formwork. The thickness of marine ply wood with
damage surface, varying thickness will not be allowed to be used. The surface of the
formwork should be treated properly to prevent adhesion of concrete to the forms.

The marine ply wood shuttering plates shall be braced suitable with angle iron or
wooding frames to withstand the loads to be imposed on the formwork and to prevent
bending, deflection, deformation in size or displacement of the member. The formwork
should be watertight to prevent leakage of concrete water or cement slurry from the
section.

CENTREING: -

For centering M.S. tubular props and struts with adjustment heights should only be
used. The total supporting arrangement shall be designed by the contractor, confirming
the relevant 1.S. code and standard practice being adopted in the type of work. The
Centring arrangement shall be adequately braced and properly fixed by using appropriate
type of fastening and fixture to ensure stability and stay of the Centring to withstand all
loads coming on it. Before commencement of this item the total arrangement of Centring
and work design should be got approved from the Engineer In charge. The entire
responsibility for design, erection, and maintenance and safety measure will exclusively
rest with the contractor. The Engineer In charge reserves right to reject entire Centring
arrangement or part thereof any material used for the cantering/formwork in the event of
which the contractor shall have to arrange for its replacement at his own cost and claims,

what so ever on this account shall not be entertained by the department.
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ANNEXURE 1l

.- Providing cement based water proofing treatment to terrace (Indian water
proofing or a like) with brick bats laid in required slope to drain the water for any
span after cleaning the base surface. Applying a coat of cement slurry admixed
with approved water proofing compound and laying the bricks bats on bottom
layer in C.M. 1:5 admixed with approved water proofing compound, filling upto
half depth of brick bats, curing this layer for 3 days, applying cement slurry over
this layer jointing of bricks bats with C.M. 1:3 admixed with approved water
proofing compound and finally top finishing with average 20 mm thick layers of
same mortar added with jute fibre at 1 Kg. per bag including finishing the
surface smooth with cement slurry admixed with approved water proofing
compound. Marking finished surface with false squares of 300mm x 300 mm
marking the junctions at the parapet rounded and tapered towards top for
required height, with drip mould at the junction of plaster and parapet and curing
and covering 10 years guarantee on court fee stamp paper of Rs. 100/-
including bonding test etc. complete.

- The item pertains to the provision and laying waterproof layer on terrace
and other floor including W/C and bath.

MATERIALS:- i) The water proofing compound shall confirm to relevant IS 2645-

Item:-

1964 with its latest edition, especially as regard to permability test.
i) Brick Bat Coba -The bricks shall confirm to standard specification A-9. The
brick bats shall be from 70 mm to 100 mm.
iii)  Fine Aggregate - Shall confirm to standard specification A-6.
iv)  Cement - Cement shall confirm to IS 269-1967 and all test shall be carried
out as specified.
Preparing existing surface. All material on the existing surface slab/terrace/Raft
shall be removed and surface shall be cleaned to receive the treatment. All
surfaces shall be cleaned.

INJECTION:-The new water proofing treatment shall be started by injecting cement slurry with

Contractor

water cement ratio as 40 to 45 with approved water proofing compound at
the rate of 2% by weight of cement. The holes of injection shall be fixed in
such a staggered pattern that 11 inherent holes, cavities voids, honey
combing etc. shall be sealed properly and whole structure to be treated
shall be consistent, homogeneous, and resistant to water leakages,
seepage, dampness and moisture etc. The drainage plan taking into
consideration the existing water spouts shall be prepared and got
approved. The slab shall then be overlayed with brick bat coba to single
course and in compact manner in cement mortar 1:5 using manufacture
specifications or as directed by Engineer In-charge. The necessary
gradient for easy flow to drain off water shall be maintained meticulously
through the existing rain water drainage system. The treatment shall be
continued along inner side of the parapets of ever adjoining walls upto the
height of 30 cm. (or as directed) and corners shall be rounded off properly.
Finally the top surface shall be covered with joint less water proofing
plaster in cement mortar 1:3 of 12 to 18 mm average thickness, finished
smooth with travel in cement colour and marked into 30 cm. false square,
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if so directed. The average thickness of the complete treatment shall not
be less than 112 mm and shall be rendered hard and tough to with stand
the weathering and normal domestic use. The finished terrace shall be
watered for a period of not less than ten days. All test for leakages shall be
carried out without any extra cost. The leakages if any shall be rectified
forth with. The work shall not be accepted unless the rectifications work, if
required, in carried out satisfactorily and results of ponding test are

ITEM TO INCLUDE:-

satisfactory
)] Cleaning the surface, removing all local material such as debris old
treatment coba, I.P.S. flooring etc. and stacking at safe place as directed.
ii) Preparing surface by removing all debris etc. removing any uneven on

local humps etc. sweeping clean etc. complete.

iii) All necessary labour, material, scaffolding, tools and equipment for
satisfactory completion of the item.

iv) Testing of floor by panelling method or any other method as specified.

V) Guarantee for 10 years against any leakages and rectification thereof
within guarantee period.

Vi) Cost of cement required for grouting as per actual use.

vii) All safety measures such as sign boards red cloth, indications etc.
safeguard against any accident or damages to the users.

viii)  Curing at least for 10 days.

MODE OF MEASUREMENT :

The contract rate shall be for the actual area treated between edge of
parapet walls. The separate rate shall be paid for vertical treatment to parapet on
Sqg. meter area basis. In case, extra thickness of coba is require to be provided to
achieve the required gradient, the same shall be provided only if be directed. The
work shall however, be executed as directed above except final finishing of the top
surface. The rate for providing extra thickness as above shall be paid per cubic
meter for this extra thickness.

GUARANTEE :- The contractor shall submit before starting the work, the guarantee on

Contractor

requisite stamp paper stating that the work shall be completed satisfactorily and
necessary guarantee bond valid for period of ten years, effective from date of
completion of work. The guarantee shall clearly mention that in case there are
any leakages due to defective workmanship and poor quality, such defective
portion shall be redone following all above specifications strictly. The
rectification work shall be started within stipulated time specified in the notice
issued to that effect and completed as early as possible to the satisfaction and
specifications. The decision of the Engineer In charge in this respect will be
final.

If the contractor fails to carry out the rectification within the time stipulated on the

notice the same shall be got executed through other agency at the risk and cost of

defaulted contractor as per rules in force.
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ANNEXURE - IV
Providing water proofing treatment in W.C. and bath including B.B. coba in
all position consisting of specialized approved water proof compound and
materials as per manufactures specification and covering ten years
guarantee on court fee stamps paper of 100/- including all lead, lift and
including ponding test etc. complete.
- The item pertains to the provision and laying waterproof layer on
terrace and other floor including W/C and bath.
i) The water proofing compound shall confirm to relevant IS 2645-
1964 with its latest edition, especially as regard to permability test.
ii) Brick Bat Coba -The bricks shall confirm to standard specification
A-9. The brick bats shall be from 70 mm to 100 mm.
iii) Fine Aggregate - Shall confirm to standard specification A-6.
iv) Cement - Cement shall confirm to IS 269-1967 and all test shall be
carried out as specified.
- Preparing existing surface. All material on the existing surface
slab/terrace/Raft shall be removed and surface shall be cleaned to receive
the treatment. All surfaces shall be cleaned.
- The new water proofing treatment shall be started by injecting
cement slurry with water cement ratio as 40 to 45 with approved water
proofing compound at the rate of 2% by weight of cement. The holes of
injection shall be fixed in such a staggered pattern that 11 inherent holes,
cavities voids, honey combing etc. shall be sealed properly and whole
structure to be treated shall be consistent, homogeneous, and resistant to
water leakages, seepage, dampness and moisture etc. The drainage plan
taking into consideration the existing water spouts shall be prepared and
got approved. The slab shall then be overlayed with brick bat coba to
single course and in compact manner in cement mortar 1.5 using
manufacture specifications or as directed by Engineer In charge. The
necessary gradient for easy flow to drain off water shall be maintained
meticulously through the existing rain water drainage system. The
treatment shall be continued along inner side of the parapets of ever
adjoining walls upto the height of 30 cm. (or as directed) and corners shall
be rounded off properly. Finally the top surface shall be covered with joint
less water proofing plaster in cement mortar 1:3 of 12 to 18 mm average
thickness, finished smooth with travel in cement colour and marked into 30
cm. false square, if so directed. The average thickness of the complete
treatment shall not be less than 112 mm and shall be rendered hard and
tough to with stand the weathering and normal domestic use.

The finished terrace shall be watered for a period of not less than ten days.

All test for leakages shall be carried out without any extra cost. The leakages if
any shall be rectified forth with. The work shall not be accepted unless
the rectifications work, if  required, in carried out satisfactorily and results of
ponding test are satisfactory.

ITEM TO INCLUDE:-

1)

Cleaning the surface, removing all local material such as debris old

treatment coba, I.P.S. flooring etc. and stacking at safe place as directed.

Contractor
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ii) Preparing surface by removing all debris etc. removing any uneven on
local humps etc. sweeping clean etc. complete.

iii) All necessary labour, material, scaffolding, tools and equipment for
satisfactory completion of the item.

iv) Testing of floor by panelling method or any other method as specified.

V) Guarantee for 10 years against any leakages and rectification thereof
within guarantee period.

Vi) Cost of cement required for grouting as per actual use.

vii) All safety measures such as sign boards red cloth, indications etc.
safeguard against any accident or damages to the users.

viii)  Curing at least for 10 days.

MODE OF MEASUREMENT :

The contract rate shall be for the actual cubical content treated between edge of parapet walls.
The separate rate shall be paid for vertical treatment to parapet on Sg. meter area basis. In case,
extra thickness of coba is require to be provided to achieve the required gradient, the same shall be
provided only if be directed. The work shall however, be executed as directed above except final finishing
of the top surface. The rate for providing extra thickness as above shall be paid per cubic meter for this
extra thickness

Contractor
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ANNEXURE V

i) The contractor at his shall have to make his own arrangement for bringing the water from
outside.

i) For R.C.C. items, the wording, finishing the formed surface with C.M. 1:3 of sufficient
minimum thickness to give a smooth and even surface is meant only for repairing the
honeycombed surfaces and it does not include plastering of the whole of the surface.

iii)  Claim for change in (i) depth of foundation (ii) height of storey (iii) plinth height shall not be

paid to the contractor.

ANNEXUREVII

1) Surface Requirement: - The item of textured plaster will have to be applied on cement
plaster surface in absolute line and level the cement plaster surface should be free from dust
and dirt. A deep penetrative primer will have to be applied on cement plastered surface.
2) Application of textured Plaster: - A specially developed synthetic plaster like
Renova/Eurofin will have to be applied over already prepared surface in two coats. The
thickness of the each coat should be about 1 to 1.5 mm totalling the textured plaster thickness
to about 2.5 to 3 Kg. per square meter for each single coat. The generation of grooves and
pattern will have to be done as approved by the Architect over Second coat of textured plaster.
3) Application of Paint: - Two coats of pure acrylic special paint of approved shade will have
to be applied asfinalfinish

The item is inclusive of erection of scaffolding, cost of all materials, making grooves as per

the approved pattern, tools and plants and all sorts of labour.
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Appendix- A

SPECIFICATION FOR PAVING BLOCKS WORK:

Item of Work: Providing and fixing 60mm thick factory made Hydraulically pressed
Mechanically vibrated and compacted precast inter locking cement concrete paving blocks in
M-40 grade of approved size and shape as specified 50 mm in gray cement and top surface
10 mm in white cement with coloured pigment including cost of all materials, manufacturing,
curing, transportation of blocks to work site including loading, unloading and stacking as
directed, laying paving blocks in position over prepared bed of sand of 50 mm thickness
including necessary excavation in all stratas, spreading blindge of fine sand over the prepared

bed, compacting blocks by plate vibrator etc. complete.

1.General: The item pertains to the provision and fixing 60mm thick factory made Hydraulically
pressed Mechanically vibrated and compacted precast inter locking cement concrete paving
blocks in M-40 grade of approved size and shape as with 50 mm thickness in gray cement
and top surface 10 mm thickness in white cement with coloured pigment including cost of all
materials, manufacturing, curing, transportation of blocks to work site including loading,
unloading and stacking as directed, laying paving blocks in position over prepared bed of
sand of 50 mm thickness including necessary excavation in all stratas, spreading blindge of

fine sand over the prepared bed, compacting blocks by plate vibrator etc. complete.

2.Materials:

(i) Paving Blocks: Material for paving block viz. Aggregate, sand and cement shall

be conforming to relevant Indian Standard Specification. The Paving blocks shall be
of Hydraulically pressed and Mechanically vibrated having 60 mm thickness. The
blocks shall consists of 50mm thickness concrete layer with grey cement and top

10mm layer from approved color pigment. Compressive strength of Paving locks after
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28 days of curing  shall be 40 N/mm2 when tested at laboratory.

(inSand for bedding: Bedding material shall be sand which shall be as per standard

specification
confirming to I.S. 383 from approved from approved quarry.
(ii)1:2:4 cement concreting for supporting and filing gaps shall be done as required and

as directed by the Engineer In Charge.

3. Execution: The bedding shall be done as directed by the Engineer in Charge for required
depth with proper slope and levels. The bedding of sand shall be spread. The average
thickness of the sand bedding shall be 50 mm. Sand bedding shall be considering slope
required. The 60mm thick paving block should be laid above sand bedding so that it shall be
interlocked properly giving pleasant appearance. The properly laid Paving Blocks shall be
compacted by plate. The Paving Blocks shall be properly supported by cement concrete
1:2:4 at corners & ends and gaps between walls & paving blocks shall be filled with cement

concrete.1;2;4 for 100 mm width and 110 mm depth on unsupported side.

4. ltem to include:

(i) Cost of all materials i.e. ready made paving blocks including aggregate, metal, sand,

cement, colour pigment complete.
(i) Excavating laying sand bedding, laying paving blocks and vibrating and compaction.

(i) All necessary labour, materials and use of tools for the satisfactory completion of the

works.

5. Mode of Measurement: The contract rate shall be per Square metre of the completed work

as specified. The length shall be recorded correct up to a cm and area to be calculated 0.01
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square metre.
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TESTING STATEMENT

Annexure

Iltem | Qty as | Specified | Required | Test actual taken | Tota | Deficienc | Remark
Sr|s per frequenc |test as|at Itest |y in|s
N executio |y per Site | Laborator testing
o] n frequenc | offic |y

y e

1 2 3 4 5 6 7 8 9 10
Contractors :-
Name -
Address -
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Name of work :- NALLA DEEPENING AND NALLA TRAINING AT MANDWA TAH. SELOO DIST. WARDHA

Schedule “B”
Sr. ITEM OF WORK QUANTIT RATE UNIT AMOUNT
No. Y IN FIG. IN WORDS (Rs.)
Total 1295535-
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Contractor No. of corrections Executive Engineer



