
  
GOVERNMENT OF MAHARASHTRA 

PUBLIC WORKS DEPARTMENT 

Nagpur Region, Nagpur 

Public Works Circle, Nagpur 

Public Works Division Bhandara 

 

E-TENDER PAPERS 
 

 

 

 

NAME OF WORK 
 

 

CONSTRUCTION OF WATER PROOFING TREATMENTS & 

OTHER MISCELLANEOUS WORK AT ADMINISTRATIVE 

BUILDING OF NURSING TRAINING CENTRE, AT-BHANDARA, 

TAH AND DIST. BHANDARA.  

 

 

Rs.992387/- 
(Tender For Only Unemployed Engineer of 

Bhandara District)  
 

 
 
  NAME OF AGENCY:  ________________________________________ 
 
   AGREEMENT  NO. :  ________________________________________                 
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GOVERNMENT OF MAHARASHTRA 

 

PUBLIC WORKS DEPARTMENT 

 

Original Agreement No.  : B-1 (Percentage Rate) 

Name of Work : CONSTRUCTION OF WATER PROOFING 
TREATMENTS & OTHER MISCELLANEOUS WORK 
AT ADMINISTRATIVE BUILDING OF NURSING 
TRAINING CENTRE, AT-BHANDARA, TAH AND 
DIST. BHANDARA. 

Name of Contractor :  

Date of Receipt of Tender : As per Online tender schedule 

No. & Date of Work Order :  

Amount put to Tender : Rs. 992387.00  

Percentage quoted :  

Amount of Contract :  

Date of Commencement :  

Time stipulated for completion 

of work  

: 03 (Three) Calender Months from the date of written 

order to start work, which will include the monsoon period. 

Date of completion as per 

Agreement 

:  

Acutual Date of Completion :  

Reference to sanction of tender :  

Extension of time limit : 1 

2 

3 

Certified that this original 

Agreement contains 

: Pages 1 to 110 
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D I S C L A I M E R 

 

1. Detailed Time Table for the various activities to be performed in e-tendering process by 

the Tenderer for quoting their offer is given in this Tender Document under “Tender 

Schedule”.   Contractor should carefully note down the cut-off dates for the carrying out 

each e-tendering process / activity.   

2. Every effort is being made to keep the Website up to date and running smoothly 24 x 7 by 

the Government and the Service Provider.  However, Government takes no responsibility, 

and will not be liable for, the website being temporarily unavailable due to any technical 

issue at any point of time. 

3. In that event Public Works Department will not be liable or responsible for any damages or 

expenses arising from any difficulty, error, imperfection or inaccuracy with this Website.    

It includes all associated services or due to such unavailability of the Website or any part 

thereof or any contents or any associated services. 

4. Tenderers must follow the time table of e-tendering process and get their activities of e-

tendering processes done well in advance so as to avoid any inconvenience due to 

unforeseen technical problem if any. 

5. Public Works Department will not be responsible for any incomplete activity of   e-

tendering process of the tenderer due to technical error/ failure of website and it cannot 

be challenged by way of appeal, arbitration and in the Court of Law.  Contractors must get 

done all the e-tendering activities well in advance. 

6. All the Clarifications, Circulars, Notifications and Resolutions related to tenders issued by  PWD 

Government  of Maharashtra  and which are uploaded on website  of PWD ,Maharashtra upto 15 days 

prior to date of submission of bid, shall have overriding effect on the conditions  in bid document  . 

7. At any point of time during tender process, work execution period, Defect Liability Period, 

submitted papers/documents/applications including material purchase vouchers, test reports, 

bitumen challans, quantity related papers or any papers of contractor should be true, correct &  if 

the papers submitted by Contractor is found incorrect, faulty, not true, dubious, bogus, forged 

etc. then relevant actions of blacklisting & criminal proceedings as per Indian Penal Code (IPC) 

shall be initiated against Contractor/ JV / Partnership Firms/Private Ltd./Companies(Bidder). PWD 

Officers / Engineers / Divisional Account Officers shall not be held responsible for the papers 

submitted by the Contractor. 
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8. During Technical Opening/Scrutiny of envelop No.1 of tender, if contractor submits false papers / 

reports for fulfillment of qualifying criteria, then envelop No.2 of such contractor shall not be 

opened. Also such PWD registered contractor / non registered contractor shall be blacklisted & 

information of contractor being blacklisted shall be circulated to all P. W. Divisions & allied P. W. 

Departments. 

9. After issuance of work order, if it is founds that papers submitted / uploaded are forged, bogus, 
incorrect, then such contractor shall be blacklisted & Criminal Proceeding as per IPC shall be 

initiated. If work is at initial stage, the tender of work shall be cancelled  
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GOVERNMENT OF MAHARASHTRA 
Public Works Division Bhandara 

E-TENDER NOTICE NO. 19 FOR 2025-2026 (Online) 

 
Sealed online B-1 tenders for the following work are invited by the Executive Engineer, Public Works Division 

Bhandara from the Registered Un-Employed Engineers of Bhandara District only with Government of 

Maharashtra Public Work Department in appropriate class. 

Sr. 
No. 

Name of Work Estimated 
Cost Rs. 

Earnest Money 
Rs. 

Time limit 
for 

Completion 

Cost of 
e-tender Form Fee Rs. 

Class of 
Contractor 

1. CONSTRUCTION OF 
WATER PROOFING 
TREATMENTS & 
OTHER 
MISCELLANEOUS 
WORK AT 
ADMINISTRATIVE 
BUILDING OF NURSING 
TRAINING CENTRE, AT-
BHANDARA, TAH AND 
DIST. BHANDARA. 

992387/- 10000/- 
(Exempted) 

03 (Three) 
Calender 
Months 

(Including 
Monsoon) 

590/- 
(Non- Refundable) 
In the form of Online 
/RTGS /NEFT/RTGS or 
payment Gate way mode 
or in the form of DD. 
DD  in the name of EE 
PW Dn Bhandara  and 
shall be drawn directly 
from the account of 
Bidder / Bidding Firm. 

Class V (A)  
&  

Class V  
&  

Class IV 
(Revised) 

Total Security Deposit 2% (One percent) Rs.20000/-((50% at the time of Agreement and 50% running 

account bill ). 

E- TENDER SCHEDULE 
1 NAME OF WORK;- CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER 

MISCELLANEOUS WORK AT ADMINISTRATIVE BUILDING OF 
NURSING TRAINING CENTRE, AT-BHANDARA, TAH AND DIST. 
BHANDARA.       

2. PERIOD FOR DOWN LOADING BIDING  
DOCUMENTS  

As per e-tender schedule uploaded on e-portal 
https://mahatenders.gov.in 

3. * TIME,  DATE AND VENUE OF PRE- BID  
CONFRENCE 

  Not Applicable 

4. LAST DATE AND TIME FOR CLOSING OF BIDS
  

As per e-tender schedule uploaded on e-portal 
https://mahatenders.gov.in  

5- TIME, DATE AND PLACE OF OPENING  OF BIDS As per e-tender schedule uploaded on e-portal 
https://mahatenders.gov.in  

6 OFFICER INVITING BIDS 
 

Executive Engineer ,  
Public Works  Division Bhandara  
Dist . Bhandara (Maharashtra) 

7 Physcial Submission of Hard Copy  

1. Tender Documents+Technical Qalification 

Documnets in Enevelope No 1,  

2.  Performance Deposit ( if Qototed offer is 

more than 1% Below)   

The bidder shall submit the Hard Copy  of Tender Documents 

(Financial +Technical ) in "Sealed Envelope No 1" and  2" as 

specified in NIT after the last day of submission of tender within 

72hrs  

ii)  Selected lowest bidder (L1) has to submit  the hard copy of 
Performance Security Deposit if offer is more than 1% Below, in 
the office of Executive Engineer P.W.D.Bhandara within 8(Eight) 
days from the date of  opening. of financial bid 

8 Place of Physcial Submission of Hard Copy     In the office of the Executive Engineer, P. W. Division 
Bhandara. 

https://pwd.maharashtra.etenders.in/
https://pwd.maharashtra.etenders.in/
https://pwd.maharashtra.etenders.in/
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GOVERNMENT OF MAHARASHTRA 
PUBLIC WORKS DEPARTMENT 

 
INVITATION FOR TENDERS 

 
DETAILED TENDER NOTICE  

 

NAME OF WORK :: CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER MISCELLANEOUS 
WORK AT ADMINISTRATIVE BUILDING OF NURSING TRAINING CENTRE, AT-
BHANDARA, TAH AND DIST. BHANDARA.     
       

Sealed online B-1 tenders for the following work are invited by the Executive Engineer, Public Works 

Division Bhandara from the Registered Un-Employed Engineers of Bhandara District only with 

Government of Maharashtra Public Work Department in appropriate class. 
Sr. 
No

. 

Name of work Estimated 
Cost 

(Rupees) 

Earnest 
Money 

(Rupees) 

Security 
Deposit 

(Rupees) 

Class of 
Contractor 

Time limit in 
Tender 

(Calendar 
Months) 

1 
CONSTRUCTION OF WATER 
PROOFING TREATMENTS & 
OTHER MISCELLANEOUS 
WORK AT ADMINISTRATIVE 
BUILDING OF NURSING 
TRAINING CENTRE, AT-
BHANDARA, TAH AND DIST. 
BHANDARA. 

992387/-    10000/- 

(Exempted) 
20000/- Class V (A)  

&  
Class V  

&  
Class IV 

(Revised) 

03 (Three) 
Calender 
Months 

(Including 
Monsoon) 

 

1. Bidding documents may be downloaded from the e-tendering portal of Public Works Department, 

Government of Maharashtra i.e. https://mahatenders.gov.in after entering the details, payment 

of Rs. 590/- (Rupees Five Hundred Ninety only) should be paid online using payment gateway 

mode or in the form of DD / FDR. DD / FDR is in the name of Executive Engineer, Public Works 

Division Bhandara. The cost of Bid document will be non refundable. Interested bidders may 

obtain further information regarding the work from the above office. 

2. The Bids will be opened as per the e-Tender Schedule, in the presence of such intending Bidders 

or his / their authorized representatives who shall be present at that time.  

3. The Bids must be submitted online on https://mahatenders.gov.in or on as per NIT & Technical bid 

will be opened on date as per NIT, in the presence of bidders who have to attend in the office of 

the Executive Engineer, Public Works Division Bhandara (Bid opening  Authority) (As per NIT)  

4. It is mandatory for all the bidders to have class-II/III digital Signature Certificate with signing & 

encryption facility (in the name of person who will sign the proposal) from any of the licensed 

Certifying Agency. 

5. Physical Submission  

1. "Sealed Envelope No. I - "Contained -Technical & Financial Bids as specified in NIT after 

Submission of Bid within 72 hours (excluding holidays). Name of work and e-tender no. shall 

be written on the envelope. 

2. Submission of hard copy is a essential. However, hard copies Will  be opened only if there 

https://pwd.mahaetenders.gov.in/
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are problems in opening/ downloading of tender offers. If the contracto inadvertently or 

otherwise does not submit hard copy, then it shall not constitute a bar to open his e-offer. 

His online tender shall be opened by the tender opening authority and will be processed. If 

the contractor’s offer is lowest then it will be accepted and his downloaded tender shall be 

treated as hard copy. 

6. Selected lowest bidder (L1) has to submit  the hard copy of Performance Security Deposit if offer is 

more than 1% Below, in the office of Executive Engineer, Public Works Division Bhandara within 8 

(Eight) days from the date of opening of financial bid. 

7. Before submitting the proposal, the bidders shall mandatorily register and enlist themselves (the 

firm and all key personnel), on https://mahatenders.gov.in further, the bidders shall follow the 

operating procedure as may be prescribed on the said website. 

8. All the Clarifications, Circulars, Notifications and Resolutions related to tenders issued by 

Government from time to time till the date of Submission of Bid shall be applicable  and binding to 

the bidders and shall be treated as part of agreement  unless specifically mentioned on the 

contrary or modified in the bid Documents. 

9. If offers of two or more bidders are found  identical, then all such bidders shall  be asked to submit 

their revised offers in closed enevelope in presence of tender opening authority. The offers shall 

be less than the offer already submitted. The bidders with lowest revised offer shall be considered 

for award of work. 

10.  ROYALTY, and Testing  Charges 

11. All Testing charge for required quantity of Testing, and Royalty on account of extraction of 

construction material payable under minor mineral act prevailing in the State are included in 

schedule of rates. Any such due payable to Govt. or any other Agency / Organisation, if not paid 

by contractor and claimed by such authority, same shall be deducted from the Contractor’s bill 

and reimbursed to the claimant. 

12. Tender Percentage for Royalty, Providing Man Power to Depat and Testing charges:- The 

percentage rate figure (Above or Below percent) accepted by the Bidder in the Form of Bid shall 

not be applicable on the items of Royalty and, Providing Man Power to Department and Testing 

charges included in Schedule “B”. 

13. At any point of time during tender process, work execution period, Defect Liability Period, 

submitted papers / documents / applications including material purchase vouchers, test reports, 

bitumen challans, quantity related papers or any papers of contractor should be true, correct &  if 

the papers submitted by Contractor is found incorrect, faulty, not true, dubious, bogus, forged 

etc. then relevant actions of blacklisting & criminal proceedings as per Indian Penal Code (IPC) 

shall be initiated against Contractor / JV / Partnership Firms / Private Ltd. / Companies (Bidder). 

PWD Officers / Engineers / Divisional Account Officers shall not be held responsible for the papers 

submitted by the Contractor. 

14. During Technical Opening / Scrutiny of envelop No.1 of tender, if contractor submits false papers / 

reports for fulfillment of qualifying criteria, then envelop No.2 of such contractor shall not be 

opened. Also such PWD registered contractor / non registered contractor shall be blacklisted & 
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information of contractor being blacklisted shall be circulated to all P. W. Divisions & allied P. W. 

Departments. 

15. After issuance of work order, if it is founds that papers submitted / uploaded are forged, bogus, 

incorrect, then such contractor shall be blacklisted & Criminal Proceeding as per IPC shall be 

initiated. If work is at initial stage, the tender of work shall be cancelled. 

16. Engineer In charge or his representative shall minutely inspect the defects, if any, in the works. If 

defects occurred are found beyond repair or entire / part of work is felt essential to be recast / 

redone, such instructions shall be issued to contractor and contractor shall be instructed to recast 

/ redo the said defective work within three months. In case of any dispute, case shall be 

submitted to the Chief Engineer, P.W.Region, Nagpur and his  decision shall be final & binding on 

the contractor. 

17. Payment of Security Deposit by Bank Guarantee and Online BG Verification: If the contractor wishes 

to pay security deposit by Bank Guarantee after tender approval then it is mandatory for contractor 

to verify the Bank Guarantee by paying vefirication fess of Rs.1000/- through the link provided below 

https:ionlinebg.emahapwd.com/ Under this the detailed procedure of online BG verification is 

mentioned and also use manual can be downloaded. After confirmation of truthfulness of BG, tender 

will be accepted and work order will be given. 

18. The Structural Design for building should be borne by the contractor at his own cost and to be got 

approved from competent authority. 
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Instruction to Bidders 
 

TENDERING PROCEDURE : 

 

1.1 A. Blank Tender Forms 

 

Bidding documents can be purchased/down loaded from the e-Tendering Portal of Public Works 

Department, Government of Maharashtra i.e. https:// mahatenders.gov.in after paying Tender Fees via online 

mode as per the Tender Schedule.  

 

1.1.1 If it is not possible on line to download the drawings, the set of drawing may be supplied to the bidders 

in "Hard Copy" by the Department, on Proof of receipt of payment towards cost of bidding documents as 

per the tender schedule 

 

1.1.2 The bid submitted by the bidder shall be unconditional. Conditional bids shall be summarily 

REJECTED. 

 

1.1.3  All bidders are cautioned that bids containing any deviation from the contractual terms and 

conditions, specifications or other requirements and conditional bids will be treated as non-
responsive. The bidder should clearly mention in forwarding letter that his offer (in envelope No. 1& 2) 
does not contain any conditions, deviations from terms and conditions stipulated in the tender. 

 

1.1.4 Bidders should have valid Class-II/III Digital Signature Certificate (DSC) obtained from any 

Certifying Authorities. 
 

1.1.5 For any assistance on the use of Electronic Tendering System, the Users may call the below 

numbers: Contact Us (NIC) The 24x7 Toll Free Telephonic Help Desk Number 1800 

3070 2232 
 Mobile Number +91787807985/86 

 Mobile Number +7878007972/731.2.8 
 

1.2 Guidelines to Bidders on the operations of Electronic Tendering System of Public Works 

Department is available at E-Tendering portal of P.W. Department i.e. https://mahatenders.gov.in 

The bidder shall obtain clarification/help from assistance mentioned in para 1.2.7 No grievances 

/claims will be entertained on failure of submission of online bid. 

 

A. Pre-requisites to participate in the Bidding processed by PWD: 

 
1. Enrollment and Empanelment of Contractors on Electronic Tendering System: 

 The Contractors interested in participating in the Bids of Public Works Department processed 

using the Electronic Tendering System shall be required to enroll on the Electronic Tendering 

System to obtain User ID. 

 After submission of application for enrolment on the System, the application information shall 

be verified by the Authorized Representative of the Service Provider. If the information is 

found to be complete, the enrolment submitted by the Vendor shall be approved. 

 

 For participating in Limited and Restricted tenders the registered vendors have to apply for 

empanelment on the sub-portal of PWD in an appropriate class of registration. The 

empanelment will have to be approved by the respective officer from the PWD. Only 

empanelled vendors will be allowed to participate in such bids. 

 The Contractors may obtain the necessary information on the process of enrolment and 

empanelment either from Helpdesk Support Team or may visit the information published under 

the link Enroll under the section E-Tendering Toolkit for Bidders on the Home Page of the 

Electronic Tendering System. 

https://mahatenders.gov.in/
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2. Obtaining a Digital Certificate : 

The Bid Data that is prepared online is required to be encrypted and the hash value of the Bid 

Data is required to be signed electronically using a Digital Certificate (Class — II or Class — 

Ill). This is required to maintain the security of the Bid Data and also to establish the identity 

of the Contractor transacting on the System. 
 

The Digital Certificates are issued by an approved Certifying Authority authorized by the 

Controller of Certifying Authorities of Government of India through their Authorized 

Representatives upon receipt of documents required to obtain a Digital Certificate. 
 

Bid data / information for a particular Tender may be submitted only using the Digital 

Certificate which is used to encrypt the data / information and sign the hash value during the Bid 

Preparation and Hash Submission stage. In case during the process of preparing and submitting a 

Bid for a particular Tender, the Contractor loses his/her Digital Signature Certificate (i.e. due to 

virus attack, hardware problem, operating system problem); he / she may not be able to submit 

the Bid online. Hence, the Users are advised to store his / her Digital Certificate securely and if 

possible, keep a backup at safe place under adequate security to be used in case of need. 
 

In case of online tendering, if the Digital Certificate issued to an Authorized User of a 

Partnership Firm is used for signing and submitting a bid, it will be considered equivalent to a 

no objection certificate / power of attorney to that User to submit the bid on behalf of the 

Partnership Firm. The Partnership Firm has to authorize a specific individual via an 

authorization certificate signed by a partner of the firm (and in case the applicant is a partner, 

another partner in the same form is required to authorize) to use the digital certificate as per 

Indian Information Technology Act, 2000. 

Unless the Digital Certificate is revoked, it will be assumed to represent adequate authority of 

the Authority User to bid on behalf of the Firm for the Tenders processed on the Electronic 

Tender Management System of Government of Maharashtra as per Indian Information 

Technology Act, 2000. The Digital Signature of this Authorized User will be binding on the 

Firm. It shall be the responsibility of Partners of the Firm to inform the Certifying Authority or 

Sub Certifying Authority, if the Authorized User changes, and apply for a fresh Digital 

Signature Certificate. The procedure for application of a Digital Signature Certificate will 

remain the same for the new Authorized User. 
 

The same procedure holds true for the Authorized Users in a Private / Public Limited Company. 

In this case, the Authorization Certificate will have to be signed by the Director of the Company 

or the Reporting Authority of the Applicant. 
  

 For information on the process of application for obtaining Digital Certificate, the may visit the 

section Digital Certificate on the Home Page of the Electronic Tendering System. 
3. Recommended Hardware and Internet Connectivity: 

To operate on the Electronic Tendering System, the Contractors are recommended to use 

Computer System with at least 1 GB of RAM and broadband connectivity with minimum 512 

kbps bandwidth. 
 

4. Set up of Computer System for executing the operations on the Electronic Tendering System: 

To operate on the Electronic Tendering System of Government of Maharashtra, the Computer 

System of the Contractors is required be set up. The Contractors are required to install Utilities 

available under the section Mandatory Installation Components on the Home Page of the 

System. 
 

The Utilities are available for download freely from the above mentioned section. The 

Contractors are requested to refer to the E-Tendering Toolkit for Bidders available online on the 

Home Page to understand the process of setting up the System, or alternatively, contact the 

Helpdesk Support Team on information / guidance on the process of setting up the System. 
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B. Steps to be followed by Contractors to participate in e-Tenders processed by PWD 
 

1. Preparation of online Briefcase : 

 All Technical Document must be Scanned & Uploaded in RAR/PDF Format. 
 

2. Online viewing of Detailed Notice Inviting Tenders: 

 The Bidders can view the Detailed Tender Notice along with the Time Schedule (Key 

Dates) for all the Live Tenders released by PWD on the home page of PWD e-

Tendering Portal on https://mahatenders.gov.in under the section Recent Online Tender. 
 

3. Download of Tender Documents: 

 The Pre-qualification/Main Bidding Documents are available for free downloading. 

However to participate in the online tender, the bidder must purchase the bidding 

documents via online mode by filling the cost of Tender Form Fee. 
 

4. Online Bid 

 For BID SECURUTY payment, If bidder use Online Net Banking mode Only. 

 Bidder will have to validate the BID SECURUTY payment as a last stage of bid 

preparation. If the payment is not realized with bank, in that case system will not be able 

to validate the payment and will not allow the bidder to complete his Bid Preparation 

stage resulting in nonparticipation in the aforesaid e-Tender. 
 

a.  Digitally signing the documents to be uploaded 

 The contractor can scan the documents in PDF/RAR format. Avoid scanning the document in OTHER 

format. It is mandatory to upload all the documents with digital signature using PDF/RAR Format. 
 

5. Short listing of Bidders for Financial Bidding Process: 

The Tendering Authority will first open the Technical Bid documents of all Bidders and after 

scrutinizing these documents will shortlist the Bidders who are eligible for Financial Bidding 

Process. The shortlisted Bidders will be intimated by email. 
 
 

6. Opening of the Financial Bids : 

 The Bidders may remain present in the Office of the Tender Opening Authority at the time of 

opening of Financial Bids. However, the results of the Financial Bids of all Bidders shall be 

available on the PWD e-Tendering Portal immediately after the completion of opening process. 
 
7. Tender Schedule (Key Dates) : 

 The Bidders are strictly advised to follow the Dates and Times allocated to each stage under the 

column "Contractor Stage" as indicated in the Time Schedule in the Detailed Tender Notice for 

the Tender. All the online activities are time tracked and the Electronic Tendering System 

enforces time- locks that ensure that no activity or transaction can take place outside the Start 

and End Dates and Time of the stage as defined in the BId Schedule. 

 At the sole discretion of the Tender Authority, the time schedule of the Tender stages may be 

extended. 
 

C. Terms and Conditions For Online-Payments 

 Cost of bidding documents & BID SECURUTY Must be Paid Online Net banking mode Only. 

 General Terms and Conditions For E-Payment 

1. Once a User has accepted these Terms and Conditions, he/ she may register on Merchant's 

website and avail the Services. 
 

2. Merchant's rights, obligations, undertakings shall be subject to the laws in force in India, as well 

as any directives/ procedures of Government of India, and nothing contained in these Terms and 

Conditions shall be in derogation of Merchant's right to comply with any law enforcement 

agencies request or requirements relating to any User's use of the website or information 

provided to or gathered by Merchant with respect to such use. Each User accepts and agrees that 

https://mahatenders.gov.in/
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the provision of details of his/ her use of the Website to regulators or police or to any other third 

party in order to resolve disputes or complaints which relate to the Website shall be at the 

absolute discretion of Merchant. 
 

3. If any part of these Terms and Conditions are determined to be invalid or unenforceable 

pursuant to applicable law including, but not limited to, the warranty disclaimers and liability 

limitations set forth herein, then the invalid or unenforceable provision will be deemed 

superseded by a valid, enforceable provision that most closely matches the intent of the original 

provision and the remainder of these Terms and Conditions shall continue in effect. 
 

4. These Terms and Conditions constitute the entire agreement between the User and Merchant. 

These Terms and Conditions supersede all prior or contemporaneous communications and 

proposals, whether electronic, oral, or written, between the User and Merchant. A printed 

version of these Terms and Conditions and of any notice given in electronic form shall be 

admissible in judicial or administrative proceedings based upon or relating to these Terms and 

Conditions to the same extent and subject to the same conditions as other business documents 

and records originally generated and maintained in printed form. 
 

5. The entries in the books of Merchant and/or the Payment Gateway Service Providers kept in the ordinary course of 

business of Merchant and/or the Payment Gateway Service Providers with regard to transactions covered under 

these Terms and Conditions and matters therein appearing shall be binding on the User and shall be conclusive 

proof of the genuineness and accuracy of the transaction. 
 

6. Refund For Charge Back Transaction: In the event there is any claim for/ of charge back by the User for any 

reason whatsoever, such User shall immediately approach Merchant with his/ her claim details and claim refund 

from Merchant alone. Such refund (if any) shall be effected only by Merchant via payment gateway or by means of 

a demand draft or such other means as Merchant deems appropriate. No claims for refund/ charge back shall be 

made by any User to the Payment Gateway Service Provider(s) and in the event such claim is made it shall not be 

entertained. 

7. In these Terms and Conditions, the term "Charge Back" shall mean, approved and settled credit card or net 

banking purchase transaction(s) which are at any time refused, debited or charged back to merchant account (and 

shall also include similar debits to Payment Gateway Service Provider's accounts, if any) by the acquiring bank or 

credit card company for any reason whatsoever, together with the bank fees, penalties and other charges incidental 

thereto. 

 

8. Refund for fraudulent/duplicate transaction(s): The User shall directly contact Merchant for any fraudulent 

transaction(s) on account of misuse of Card/ Bank details by a fraudulent individual/party and such issues shall be 

suitably addressed by Merchant alone in line with their policies and rules. 

 

9. Server Slow Down/Session Timeout: In case the Website or Payment Gateway Service Provider's webpage, that is 

linked to the Website, is experiencing any server related issues like 'slow down' or 'failure' or 'session timeout', the 

User shall, before initiating the second payment,, check whether his/her Bank Account has been debited or not and 

accordingly resort to one of the following options: 

 

i. In case the Bank Account appears to be debited, ensure that he/ she does not make the payment twice and 

immediately thereafter contact Merchant via e-mail or any other mode of contact as provided by Merchant to 

confirm payment. 

 

ii. In case the Bank Account is not debited, the User may initiate a fresh transaction to make 

payment. 

 However, the User agrees that under no circumstances the Payment Gateway Service Provider 

shall be held responsible for such fraudulent/duplicate transactions and hence no claims should 

be raised to Payment Gateway Service Provider No communication received by the Payment 

Gateway Service Provider(s) in this regard shall be entertained by the Payment Gateway Service 

Provider. 

 

 Limitation of Liability : 
Merchant has made this Service available to the User as a matter of convenience. Merchant expressly disclaims any claim or 
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liability arising out of the provision of this Service. The User agrees and acknowledges that he/ she shall be solely 

responsible for his/ her conduct and that Merchant reserves the right to terminate the rights to use of the Service 

immediately without giving any prior notice thereof. 

 

 Merchant and/or the Payment Gateway Service Providers shall not be liable for any inaccuracy, error or delay in, or 

omission of (a) any data, information or message, or (b) the  transmission or  delivery of  any such  data, 

information or message; or (c) any  

 

loss or damage arising from or occasioned by any such inaccuracy, error, delay or omission, non-performance or 

interruption in any such data, information or message. Under no circumstances shall the Merchant and/or the 

Payment Gateway Service Providers, its employees, directors, and its third party agents involved in processing, 

delivering or managing the Services, be liable for any direct, indirect, incidental, special or 

consequential damages, or any damages whatsoever, including punitive or exemplary arising out 

of or in any way connected with the provision of or any inadequacy or deficiency in the 

provision of the Services or resulting from unauthorized access or alteration of transmissions of 

data or arising from suspension or termination of the Services. 

 
3. The Merchant and the Payment Gateway Service Provider(s) assume no liability whatsoever for any monetary or 

other damage suffered by the User on account of: 

 (I) The delay, failure, interruption, or corruption of any data or other information transmitted in connection 

with use of the Payment Gateway or Services in connection thereto; and! or (ii) Any interruption or errors 

in the operation of the Payment Gateway. 

 

4. The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) and Merchant and their 

respective officers, directors, agents, and employees, from any claim or demand, or actions arising out of or in 

connection with the utilization of the Services. 
 

 The User agrees that Merchant or any of its employees will not be held liable by the User for 

any loss or damages arising from your use of, or reliance upon the information contained on the 

Website, or any failure to comply with these Terms and Conditions where such failure is due to 

circumstance beyond Merchant's reasonable control. 
 

 Miscellaneous Conditions : 
 

1. Any waiver of any rights available to Merchant under these Terms and Conditions shall not mean that those rights 

are automatically waived. 

 

2. The User agrees, understands and confirms that his/ her personal data including without limitation details relating to 

debit card/ credit card transmitted over the Internet may be susceptible to misuse, hacking, theft and/ or fraud and 

that Merchant or the Payment Gateway Service Provider(s) have no control over such matters. 

 
 

3. Although all reasonable care has been taken towards guarding against unauthorized use of any information 

transmitted by the User, Merchant does not represent or guarantee that the use of the Services provided by/ through 

it will not result in theft and/or unauthorized use of data over the Internet. 
 

4. The Merchant, the Payment Gateway Service Provider(s) and its affiliates and associates shall not be liable, at any 

time, for any failure of performance, error, omission, interruption, deletion, defect, delay in operation or 

transmission, computer virus, communications line failure, theft or destruction or unauthorized access to, alteration 

of, or use of information contained on the Website. 
 

5. The User may be required to create his/ her own User ID and Password in order to register and/ or use the Services 

provided by Merchant on the Website. By accepting these Terms and Conditions the User agrees that his! her User 

ID and Password are very important pieces of information and it shall be the User's own responsibility to keep them 

secure and confidential. In furtherance hereof, the User agrees to;  
 

i. Choose a new password, whenever required for security reasons. 
ii. Keep his/ her User ID & Password strictly confidential. 

iii. Be responsible for any transactions made by User under such User ID and Password. The User is hereby 

informed that Merchant will never ask the User for the User's password in an unsolicited phone call or in 

an unsolicited email. The User is hereby required to sign out of his! her Merchant account on the Website 

and close the web browser window when the transaction(s) have been completed. This is to ensure that 
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others cannot access the User's personal information and correspondence when the User happens to share a 

computer with someone else or is using a computer in a public place like a library or Internet cafe. 

 

 Debit/Credit Card, Bank Account Details 

1. The User agrees that the debit/credit card details provided by him/ her for use of the aforesaid Service(s) must be 

correct and accurate and that the User shall not use a debit/ credit card, that is not lawfully owned by him/ her 

or the use of which is not authorized by the lawful owner thereof. The User further agrees and 

undertakes to provide correct and valid debit/credit card details. 
 

2.  The User may make his/ her payment (Cost of bidding documents & BID SECURUTY) to 

Merchant by using a debit/credit card or through online banking account. The User warrants, 

agrees and confirms that when he/ she initiates a payment transaction and/or issues an online 

payment instruction and provides his/ her card / bank details: 
 

i. The User is fully and lawfully entitled to use such credit / debit card, bank account for 

such transactions; 

ii. The User is responsible to ensure that the card/ bank account details provided by him/ 

her are accurate; 

iii. The User is authorizing debit of the nominated card/ bank account for the payment of 

Tender Fee and Earnest Money Deposit. 

iv. The User is responsible to ensure sufficient credit is available on the nominated card/ 

bank account at the time of making the payment to permit the payment of the dues 

payable or the bill(s) selected by the User inclusive of the applicable Fee. 
 

 Personal Information : 
 

3.  The User agrees that, to the extent required or permitted by law, Merchant and/ or the Payment 

Gateway Service Provider(s) may also collect, use and disclose personal information in 

connection with security related or law enforcement investigations or in the course of 

cooperating with authorities or complying with legal requirements. 

4.  The User agrees that any communication sent by the User vide e-mail, shall imply release of 

information therein/ therewith to Merchant. The User agrees to be contacted via e-mail on such 

mails initiated by him/ her. 

5.  In addition to the information already in the possession of Merchant and/ or the Payment 

Gateway Service Provider(s), Merchant may have collected similar information from the User in 

the past. By entering the Website the User consents to the terms of Merchant's information 

privacy policy and to our continued use of previously collected information. By submitting the 

User's personal information to us, the User will be treated as having given his/her permission for 

the processing of the User's personal data as set out herein. 

6.  The User acknowledges and agrees that his/ her information will be managed in accordance with 

the laws for the time in force. 

 Payment Gateway Disclaimer : 

 The Service is provided in order to facilitate payment of Cost of bidding documents & BID 

SECURUTY online. The Merchant or the Payment Gateway Service Provider(s) do not make 

any representation of any kind, express or implied, as to the operation of the Payment Gateway 

other than what is specified in the Website for this purpose. By accepting/ agreeing to these 

Terms and Conditions, the User expressly agrees that his/ her use of the aforesaid online 

payment service is entirely at own risk and responsibility of the User. 
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1.4 ENVELOPE No. 1: (Documents Required) 

The bidder must purchase the bidding documents via online mode by filling the cost of 

Tender. 

 The first envelope “Envelope No.1” shall contain the following documents. 

1.4.1 The EMD if applicable will be paid In the form of Online /RTGS /NEFT/RTGS or payment Gate way 

mode or in the form of DD/ FDR. DD/ FDR in the name of EE PW Bhandara. Earnest Money 

Deposit shall be drawn directly from the account of Bidder / Bidding Firm (copy to be submitted 

as per the tender Schedule). 

1.4.2 Scanned from original of Valid Registration certificate as a Registered Unemployed 

 Engineer of Bhandara District with Government of Maharashtra Public Works Department in 

appropriate class.   

1.4.3 Scanned from original copy of affidavit regarding completeness, correctness and truthfulness of 

documents submitted on plain paper as per prescribed proforma given in Appendix-I (attached 

Herewith) 

1.4.4 Scanned from original copy of affidavit regarding completeness, correctness and truthfulness of 

documents submitted on Stamp paper Rs 100/-  as per prescribed proforma given in  Appendix-II 

(attached Herewith) 

1.4.5 Self declaration on plain paper regarding Work allotted, completed /incomplete works from the 

beginning of Registration (From Only Unemployed Contract, Lottery) as per prescribed proforma 

given in Annexure III 

1.4.6 Scanned from original of Work Done & Work in hand Certificate. 

1.4.7 Scanned from original of PAN & GST Certificate. 

1.4.8 Upload Digitally Signed Blank Tender Copy in PDF format. 

1.4.9 Upload List of works undertaken during current financial year. 

1.4.10 List of Completed work upto Rs. 5.00 Lakhs upload for work done certificate (IF APPLICABLE)       

(As per G.R. No.CAT-2014/CR-141/Bldg.-2, Dt.25.08.2014) 

1.4.11 Bid Capacity (As per G.R. No.CAT-2019/CR 120/Bldg.-2, Dt.17.09.2019 & CAT-2022/CR 
50/Bldg.2, Dt.11.05.2022) (IF APPLICABLE) 

IF A SINGLE CONTRACTOR (UN-EMPLOYED ENGINEER OF BHANDARA DISTRICT) HAS 

UNDERTAKEN THREE OR MORE WORKS IN A CURRENT FINANCIAL YEAR, THE CONDITION OF 

BID CAPACITY FOR THE NEXT TENDER SHALL APPLY. 

Bid Capacity:  The Bid capacity shall not be less than the amount put to tender for which the bid is 

submitted Bid capacity will be evaluated as part of post qualification in the following manners. 

Calculation of Bid Capacity should be required on contactors letter head 
 

Bid Capacity = (A X N X 2)  - B 
 

A  - MAXIMUM ANNUAL TURNOVER OF CIVIL ENGINEERING WORKS DURING LAST FIVE YEARS 

(UPDATED TO THE CURRENT D.S.R. LEVEL) WHICH WILL TAKE INTO ACCOUNT THE COMPLETED AND 

PART OF ONGOING WORKS COMPLETED DURING LAST SEVEN YEARS.(SUCH CERTIFICATE ARE 

REQUIRED TO BE OBTAINED FROM THE CHARTERED ACCOUNTANT MAHARASHTRA STATE ONLY) 

 

N - Number of Years Prescribed For Completion of The Work, For Which The Bid Is Invited. 

B - Value of existing commitments and works (ongoing) to be completed in the period stipulated for 
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completion of the work in the present tender. Existing commitments shall include details of tenders of 

works which are either accepted  as lowest or have been  opened and found to be lowest. 

For Evaluation of Bid Capacity for work, Chartered Accountant’s Certificate for 5 years 

along with Profit & Loss Statement. Value of A should be supported by year wise work 

done certificates issued by the Engineer in Charge not below the rank of Executive Engineer 

/ Head of Department of the Concerned Egineering Department with outward No. & Date. 

Certificate shall be obtained from the officer not below the rank of Executive Engineer 

The value of B shall be self attested with detailed list of works with its value. Any misleading or false 

representation shall be treated under Indian Penal code and the bid will be treated as non- 

responsive. 

(Completed work carried out In Govt/ Semi Govt Bodies such as such as MHADA, MSEB, MIDC, CIDCO 

Etc or Local Bodies only will be considered.) 
 

Table For Updating To Current Cost  

Sr. No. Year Cost of work Updated cost % 

1. 2025-26 100 100 

2. 2024-25 100 110 

3. 2023-24 100 121 

4. 2022-23 100 133 

5. 2021-22 100 146 

6. 2020-21 100 161 

 

Note 
1) The statements showing the value of existing commitments and on-going works as well as the stipulated 
period of completion remaining for each of the works listed should be countersigned by the Engineer in 
charge, not below the rank of an Executive Engineer or equivalent. 
 
2) The envelop will be opened only if the bid capacity calculated is not less than the cost of work put to 
tender.  
 
3) The updating of current cost of works executed earlier to above mentioned period shall be worked out in 
the same manner shown in above table. 
 
4) Even though the bidders meet the above qualifying criteria, they are subjected to be disqualified if they 
have made misleading or false representation in the forms statement and attachments submitted as proof of 
the qualification requirements and / or record of past performance such as abandoning the works, not 
properly completing the contract, in ordinate delays in completion litigation history or financial failures etc. 

5) For particular tender notice, the bid capacity has to be taken in to consideration. If the bidder is L-1 in the 

first bid, the bid capacity shall be reduced for subsequent bid to be opened under the same tender Notice. If 

Sufficient Bid Capacity is available then only the bid shall be considered. if balance  bid capacity is not  

available as per required bid capacity ,then  bidder  shall be treated as not qualified. 
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1.5 ENVELOPE No. 2 TENDER   (FINANCIAL BID) 

 
i. Upload financial bid document in excel format 

1.6 SUBMISSION OF TENDER :  

 Refer to Section ‘Guidelines to Bidders on the operations of Electronic Tendering System of Public 

Works Department’ for details.   

 

1.7 OPENING OF TENDERS: 

On the date, specified in the Tender Schedule, following procedure will be adopted for opening of the 

Tender. 

(A) ENVELOPE No. 1 : ( Documents ) 

First of all Envelope No. 1 of the tender will be opened online to verify its contents as per requirements. 

If the various documents contained in this envelope do not meet the requirements of the Department, a 

note will be recorded accordingly by the tender opening authority and the said tenderers Envelope No. 2 

will not be considered for further action and the same will be recorded. 

The decision of the tender opening authority in this regard will be final and binding on the contractors. 

           (B) ENVELOPE No. 2: (Financial Bid) 

This envelope shall be opened online immediately after opening of Envelope No. 1, only if contents of 

Envelope No. 1 are found to be acceptable to the Department. The tendered rates in Schedule ‘B’ or 

percentage above/below the estimated rates shall then be read out. (From Page No. 20) in the presence of 

bidders who remain present at the time of opening of Envelope No. 2. 

 

(C) Selected Lowest bidder (L1) has to be submitted the hard copy of Performance 

Security in the form of Demand Draft / FDR / Bank Guarantee of required amount as per 

condition given in Performance Security to the office of Executive Engineer P.W.D. 

Bhandara within 8 (Eight) days from the date of opening of financial bid. 

1.8 EARNEST MONEY : 

(i) Earnest money of minimum Rs.10000/- shall  be paid via online using NEFT/RTGS or payment 

gateway mode. or in the form of DD/ FDR .The DD/ FDR in the name of EE PW Dn Bhandara. Earnest 

Money shall be drawn directly from the account of Bidder / Bidding Firm or any of the partners 

in case of J.V. 

After Tender opening, the EMD of the unsucessfull bidder will be returned to account provided 

by the bidder during the bid prepration  as given in challan under Beneficiary Account Number 

  Earnest Money in the form of cheques or any other form except above will not be accepted. 

(ii) The amount will be refunded to the unsuccessful tenderers on deciding about the acceptance or 

otherwise of the tender. In case of successful tenderer, it will be refunded on his paying initial 

Security Deposit and completing the tender documents in form B-1. 

(iii) In case of Joint Venture, Earnest money shall be paid via online using NEFT/RTGS or payment 

gateway mode. OR in the form of T.D.R. / F.D.R. issued in the name of Joint Venture Company 

drawn by scheduled bank having branches in Maharashtra and endorsed, in the name of 

Executive Engineer, P. W. Division Bhandara for the period of one year will be considered. 

1.9 A SECURITY DEPOSIT : 
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(i) The successful tenderer whose tender is accepted will have to pay. Rs.20000/-towards the 

Security Deposit. 

 Rs. 10000/- is to be deposited in cash or bank guarantee of scheduled bank, F.D.R. of the scheduled 

bank / National Saving Certificate duly pledged in the name of the Executive Engineer, P. W. Division 

Bhandara towards the initial Security Deposit, valid within the time limit prescribed in clause 1 of B-1 

Form, agreement till completion of defect liabilities period failing which his earnest money will be 

forfeited to Government. 

 (ii) In addition to the above, an amount of 10000/-will be deducted from the running bills at 4 % of  value 

of the gross bill towards balance security deposit. This is a compulsory deduction. 

 

• After completing of Defect liability period of work, the quality of the work should be checked and return 100% 

security deposit. 

• If the Defect Liability Period is more than two years, after the completion of first two years of the Defect Liability 

Period of the work, 90% of the total security deposit amount should be returned to the contractor, and remaining 

10% should be taken in the form of DD / FDR / BG of any nationalized bank and its duration should be one month 

beyond the total Defect Liability Period. After completion of the total defect liability period, the quality of the work 

should be checked and return the balance security deposit to the contractor. 

 

1.9 B Selected Lowest bidder (L1) has to submit the hard copy of Performance Security in the form of Demand 

Draft / FDR / BG of required amount as per condition given in Performance Security to the office of Executive 
Engineer P.W.Dn Bhandara within 8 (Eight) days from the date of opening of financial bid. 

 
The Performance Security shall be made as per following calculation. 
 

(i) If the tenderer quotes his offer more than 1% to 10% below the cost put to tender then, he shall submit the 

Demand Draft / FDR / BG of the amount equal to 1% of cost put to tender.   Demand Draft / FDR / BG of 
Additional Performance security shall be drawn directly from the account of Bidder / Bidding Firm or any of the 
partners in case of J.V. 
 

(ii) If the Bidder intends to quote his offer more than 10 % upto 15 % below the estimated cost put to tender then he 
should submit Additional Performance security 1 % for every percent after 10 % below percentage in addition to 

the 1% mentioned above in clause (i) for quoting below offer. Demand Draft / FDR / BG of Additional 
Performance security shall be drawn directly from the account of Bidder / Bidding Firm or any of the 
partners in case of J.V. 
(eg. If Bidder quotes his offer 14.6% below the estimated cost put to tender, then he should submit 14.6 
- 10 = 4.6 % + 1% = 5.6 % amount of the cost put to tender as a total Additional Performance Security.) 
 

(iii) If the Bidder intends to quote his offer more than 15 % below the estimated cost put to tender then he should 
submit Additional Performance security 2 % for every percent after 15 % below percentage in addition 
to the clause (i) & (ii) mentioned above for quoting below offer. Demand Draft / FDR / BG of Additional 
Performance security shall be drawn directly from the account of Bidder / Bidding Firm or any of the 
partners in case of J.V. 
(eg. If Bidder quotes his offer 16.6% below the estimated cost put to bid, then he should submit 16.6 - 
15 = 1.6 % * 2 = 3.2 % + 1 % + 5 % = 9.2 % amount of the cost put to tender as a total Additional 
Performance Security.) 

 
Note:-  
1).If the Performance Security of Demand Draft / FDR /BG amount below Rs.1000/- then Demand 
Draft / FDR / BG should be at least for Rs. 1000/- 
2) Submit the Demand Draft / FDR / BG of the commutative amount which should be rounded upto two 
decimal points.  
3) The date of submission of hard copy shall not be extended at any cost and the tender will be rejected if 
Additional Performance Security is not submitted within 8 days from the date of financial opening 
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4) If the first lowest bidder fails to submit Additional Performance Security Deposit in stipulated time i.e. 8 
days from the opening of financial bid then L-2 bidder will be communicated in writing and negotiated. If 
he agrees to do the work at the same rate of L-1 bidder or lower than the offer of L-1 bidder, his tender 
will be accepted 

5) Such Demand Draft / FDR / BG shall be strictly issued only by the Nationalized Bank or Scheduled 

Bank in favour of in the Executive Engineer Public Works Division Bhandara. 

6) The Demand Draft / FDR / BG should bear the MICR and IFSC Code Number of the issuing bank.  

7) If it is found that the Demand Draft / FDR / BG as above submitted by the bidder is False / Forged 

then the Earnest Money submitted by such bidder shall be forfeited and his registration as a contractor 

of Public Works Department will be suspended & he will be entered in the Black List. This is also 

applicable for Unregistered Bidder in such case he will be entered in the Black List. 

8) The work order to the successful contractor shall be issued only after the encashment of his Demand 

Draft / FDR / BG by the concerned Executive Engineer.               
              

1.10 ISSUE OF FORMS : 

 Information regarding contract as well as blank tender forms can be downloaded from the eTendering 

website upon providing the details of the payment of cost as detailed in the N.I.T.  

 

1.11 TIME LIMIT: 

The work is to be completed within time limit as specified in the N.I.T. which shall be reckoned from the 

date of written order for commencing the work and shall be inclusive of monsoon period. 

 

1.12 TENDER RATE: 

 No alteration in the form of tender and the schedule of tender and no additions in the scope of special 

stipulations will be permitted. Rates quoted for the tender shall be taken as applicable for all leads and 

lifts. 

1.13 TENDER UNITS: 

 The tenderers should particularly note the units mentioned in the Schedule “B” on which the rates are 

based. No change in the units shall be allowed. In the case of difference between the rates written in 

figures and in words, the correct rate will be the one, which is lower of the two. 

 

1.14 CORRECTION: 

 No corrections shall be made in the tender documents. Any corrections that are to be made shall be made 

by crossing the incorrect portion and writing the correct portions above with the initials of tenderer. 

 

1.15 TENDER’S ACCEPTANCE : 

Acceptance of tender will rest with the Executive Engineer, P. W. Division Bhandara who reserves the 

right to reject any or all tenders without assigning any reason therefor. The tenderer whose tender is 

accepted will have to enter in to a regular B-1 agreement within 10 days of being notified to do so. In 

case of failure on the part of Tenderer to sign the agreement within the stipulated time, the earnest money 

paid by him shall stand forfeited to the Government and the offer of the tenderer shall be considered as 

withdrawn by him.  

 

1.16 CONDITIONAL TENDER : 

The tenders who do not fulfil the condition of the notification and the general rules and directions for the 

guidance of contractor in the agreement form or are incomplete in any respect are likely to be rejected 

without assigning any reason therefore. 

 

1.17(a) The Tenderers shall be presumed to have carefully examined the drawings, conditions and specifications 

of the work and have fully acquainted themselves with all details of the site, the conditions of rock and its 

joints, pattern, river, weather characteristics, labour conditions and in general with all the necessary 

information and data pertaining to the work, prior to tendering for the work. 
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1.17(b) The data whatsoever supplied by the Department along with the tender documents are meant to serve 

only as guide for the tenderers while tendering and the Department accepts no responsibility whatsoever 

either for the accuracy of data or for their comprehensiveness.   

 

1.17(c) The quarries for extraction of metal, murum etc. provided in the sanctioned estimate are as per survey 

conducted by the Department. The Contractor should however examine these quarries and see whether 

full quantity of materials required for execution of the work strictly as per specification are available in 

these source before quoting the rates. In case the materials are not available due to reasons whatsoever, 

the contractor will have to bring the materials from any other source with no extra cost to Government. 

The rates quoted, should therefore be for all leads and lifts from wherever the materials are brought at site 

of work and inclusive of royalty to be paid to the Revenue Department by the Contractor. 

 

1.18  POWER OF ATTORNEY : 

If the tenderers are a firm or company, they should in their forwarding letter mention the names of all the 

partners together with the name of the person who holds the power of Attorney, authorizing him to 

conduct all transactions on behalf of the body, along with the tender.  

 

1.19 The tenderer may, in the forwarding letter, mention any points are may wish to make clear but the right is 

reserved to reject the same or the whole of the tender if the same becomes conditional tender thereby. 

 

1.20 The contractor or the firms tendering for the work shall inform the Department if they appoint their 

authorized Agent on the work. 

 

1.21 No foreign exchange will be released by the Department for the purchase of plants and machinery for the 

work by the Contractor. 

 

1.22 Any dues arising out of contract will be recovered from the contractor as arrears of Land Revenue, if not 

paid amicably. Moreover, recovery of Government dues from the Contractors will be affected from the 

payment due to the Contractor from any other Government works under execution with them. 

 

1.23 All pages of tender documents, conditions, specifications, correction slips etc. shall be initialled by the 

tenderer. The tender should bear full signature of the tenderer, or his authorized power of Attorney holder 

in case of a firm. 

 

1.24 The Income Tax at 2.00 % including surcharge or percentage in force from time to time or at the rate as 

intimated by the competent Income Tax authority shall be deducted from bill amount whether measured 

bill, advance payment or secured advance. 

 

1.25 The successful tenderer will be required to produce, to the satisfaction of the specified concerned 

authority a valid concurrent license issued in his favour under the provisions of the Contract Labour 

(Regulation and Abolition) Act 1970 for starting the work. On failure to do so, the acceptance of the 

tender shall be liable to be withdrawn and also liable for forfeiture of the earnest money.  

 

1.26 The tenderer shall submit the list of apprentices engaged by the Contractor under Apprentice Act. 

 



20 
Contractor                                                                      No. of correction                                           Executive Engineer 

1.27   Cess @ 1% (One percent) shall be deducted at source from every bill of the Contractor by the Executive 

Engineer Under “Building and Other Construction for workers Welfare Cess Act 1996”. 

 

1.28 The rates quoted by the Contractor shall be deemed to be inclusive of the labour welfare cess and other 

taxes (other than GST) that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at source as per applicable 

law. 

1.29 VALIDITY PERIOD  : 

The offer shall remain open for acceptance for minimum period of 60 days from the Date of opening of 

Envelope No. 2 (Financial Bid) and thereafter until it is withdrawn by the contractor by notice in writing 

duly addressed to the authority opening the tender and sent by Registered Post Acknowledgment due.  

 

1.30 
Contractor shall submit a certificate to the effect that “All the payments to the labour/staff are 
made in bank accounts of staff linked to Unique Identification Number (AADHAR CARD).” The 
certificate shall be submitted by the contractor within 60 days from the commencement of 
contract. If the time period of contract is less than 60 days then such certificates shall be 
submitted within 15 days from the date of commencement of contract 
 

1.31   If the scope of work in the tender includes bridges / C.D. work and rain water drains along with the road     

  work, then the Contractor shall complete the work of drains and bridge prior to starting of road work.  

The Engineer-in-charge shall allow the commencement of Road work only after completion or    

  good progress of work of drains and bridge. 

1.32 All the Clarifications, Circulars, Notifications and Resolutions related to tenders issued by  PWD 
Government  of Maharashtra  and which are uploaded on website  of PWD ,Maharashtra upto 15 
days prior to date of submission of bid, shall have overriding effect on the conditions  in bid 
document  . 

1.33 If offers of two or more bidders are found  identical, then all such bidders shall  be asked to submit 
their revised offers in closed  enevelope in presence of tender opening authority  ,The offers shall 
be less than the offer already submitted. The bidders with lowest offer shall be considered for 
award of work. 

1.34 Key Personnel  - The absence of Key Personnel  mentioned in the tender   at site due to some 
Genuine  reason , personnel mention above shall seek  the prior written  permission from Sub 
Divisional Engineer  In charge of  the Project. 

1.35 For  any Change in Personnel, contractor shall obtained  prior written approval from  Engineer  
In charge to replace the personnel  with Personnel equal or more  qualification 

1.36 
If contractor fails to appoints any of the staff mention in Annexure II  at site amount below shown 
amount shall be recoverable from the contactor bill  

1.37 The Site Supervise or Engineer to Supervise/Assist the work on behalf of PWD will be appointed after  
the selection by the engineer in charge, The complete right to deploy the concern 

  1.38  Tender Percentage for Royalty  and Testing charges:- The percentage rate figure (Above or 
Below percent) accepted by the Bidder in the Form of Bid shall not be applicable on the items of 
Royalty  consultancy and  Testing  charges  work included in Schedule “BoQ”. 

1.39  At any point of time during tender process, work execution period, Defect Liability Period, submitted 
papers/documents/applications including material purchase vouchers, test reports, bitumen challans, quantity 
related papers or any papers of contractor should be true, correct &   if the papers submitted by Contractor is 
found incorrect, faulty, not true, dubious, bogus, forged etc. then relevant actions of blacklisting & criminal 
proceedings as per Indian Penal Code (IPC) shall be initiated against Contractor/ JV / Partnership Firms/Private 
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Ltd./Companies(Bidder). PWD Officers / Engineers / Divisional Account Officers shall not be held responsible for 
the papers submitted by the Contractor. 
1.40 During Technical Opening/Scrutiny of envelop No.1 of tender, if contractor submits false papers / reports 
for fulfillment of qualifying criteria, then envelop No.2 of such contractor shall not be opened. Also such PWD 
registered contractor / non registered contractor shall be blacklisted & information of contractor being 
blacklisted shall be circulated to all P. W. Divisions & allied P. W. Departments. 
1.41 After issuance of work order, if it is founds that papers submitted / uploaded are forged, bogus, incorrect, 
then such contractor shall be blacklisted & Criminal Proceeding as per IPC shall be initiated. If work is at initial 
stage, the tender of work shall be cancelled. 
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 APPENDIX - I 

 

                                                                                                                        Contractor Photo 

(Format of Self declaration to be given on Plain paper.) 

 

Affidavit 

I,............................................................................................................................... 

(Name of Contractor/ person,) Aged about ........... years, residing 

at......................................................................   

(Postal Address) do hereby declare that I am the proprietor/Partner of (Name of company/firm) 

Registered at................... 

   

 I do hereby declare that,  the documents submitted in envelope No. 1 of the tender document 

for the work of   are true correct and complete.  

 

In case, the contents of envelope No. 1 and other documents pertaining to the tender 

submitted by me are found to be incorrect or false, I shall be liable for action under the relevant 

provision of Indian Penal Code and other relevant laws. 

       

                    Signature of Authorised person/Contractor 

  

       Applicant/Contractor Name 

        Address......................................... 

Place:- 

Date:- 

              E-mail................... 

                   Mobile No............. 

                                                                 Website.................. 
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APPENDIX - II 

 

(Format of affidavit to be given on Rs. 100 Non-Judicial Stamp Paper) 
 

AFFIDAVIT 
 
             I,…………………………………………………………… Age ............ years, address 

………………......... ................................................................................ .............. (Authorised signatory 

to sign the contract), hereby submit, vide this affidavit in truth, that I am the owner of the contracting 

firm …………………/ authority signatory and I am submitting the documents in envelope no.1 for the 

purpose of scrutiny of the contract (Name of Work: CONSTRUCTION OF WATER PROOFING 

TREATMENTS & OTHER MISCELLANEOUS WORK AT ADMINISTRATIVE BUILDING OF NURSING 

TRAINING CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA.     

             

    

 I hereby agree to the conditions mentioned below:- 

1. I am liable for action under Indian Penal Code for submission of any false / fraudulent paper / 

information submitted in envelope No.1. 

2. I am liable for action under Indian Penal Code if during contract period and defect liability 

period, any false information, false bill of purchases supporting proof of purchase, proof of 

testing submitted by my staff, subletting company or by myself, I will be liable for action under 

Indian Penal Code. 

3. I am liable for action under Indian Penal Code if any papers are found false /fraudulent during 

contract period and even after the completion of contract (finalisation of final bill). 

 

                                 
 
                                                                               Signature of Authorised person 
                                                                               Applicant/Contractor Name.............. 
                                                                               Address.............................................. 
Place :- 
                                                                                 .......................................................... 
Date  :-        
                                                                               E-mail................................................ 
                                                                               Mobile No......................................... 
                                                                    Website............................................ 
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Annexure-III 
Format for Declaration of Authorised Signatory on plain paper regarding Work allotted, completed 

/incomplete works from Start of Registration 
 

I do hereby declare that, the following information work of allotted through Lottery and through on-line 

Contract under Unemployed Engineer Category Tender is true correct and complete.  
 

Sr No Name of Division Name of Work Tendered 

Cost 

Executed 

Cost upto  

this Tender 

Balance 

Cost 

Status of 

Work 

       

       

       

       

       

       

       

Total       

 

In case, the contents submitted above are found to be incorrect, incomplete or false, I shall be liable for 

action under the relevant provision of Indian Penal Code and other relevant laws. 

       

                    Signature of Unemployed Engineer 

Place:- 

Date:- 

Applicant/ Name 

Address................................................... 

E-mail...................................................... 

Mobile No................................................ 

Website................................................... 
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PROFORMA FOR LIST OF WORKS UNDERTAKEN DURING CURRENT FINANCIAL YEAR 
(2025-26) 

 
Sr.No. Name of Work Agreement No. / 

Agreement Cost 
Complete / 
Incomplet 

 
 

   

 
 

   

 
 

   

 
 
 
 

Signature of Unemployed Engineer 

Place:- 

Date:- 

Applicant/ Name 

Address................................................... 

E-mail...................................................... 

Mobile No................................................ 

                                                                                                                 Website...................................................
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Work Description 

 

Name of Work :: CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER 
MISCELLANEOUS WORK AT ADMINISTRATIVE BUILDING OF NURSING TRAINING CENTRE, AT-
BHANDARA, TAH AND DIST. BHANDARA.        
             
   

 

The Provision are made in the Estimate as par Schedule B & C 
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FORM B-1 

 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORK 

 

1) All work proposed to be executed by contract shall be notified in a form of invitation to tender, pasted 

on a board hung up in the office of the Executive Engineer and signed by Executive Engineer, P. W. 

Division Bhandara. 

The form will state the work to be carried out as well as date of submitting and opening tender the time 

allowed for carring out the work, also the amount of earnest money to be deposited with the tender and 

the amount of security deposit to be deposited by the successful tenderer and the percentage if any to be 

deducted from bills. It will also state whether quarry fees, royalities and ground floor rents will be 

granted. Copies of the specifications designs and drawings and estimated rates, schedule rates and any 

other documents required in connection with the work which will be signed by Executive Engineer for 

the purpose of identification shall also be open for inspection by contractors at the office of the 

Executive Engineer during office hours.  

 Where the work are proposed to be executed according to the specifications recommended by a 

contractor and approved by a competent authority on behalf of the Government of Maharashtra, 

specifications with designs and drawing shall form part of the accepted tender.  

2) In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof, and in the event of the absence of any partner it shall be signed on his behalf by a person 

holding a power of attorney authorising him to do so. 

A (i)  The contactor shall pay along with the tender the sum of Rs. 10000/- as and by way of earnest 

money. Earnest money shall be  paid via online using NEFT/RTGS or payment gateway mode. 

The said amount of earnest money shall not carry any interest whatsoever. 

(ii)  In the event of his tender being accepted, subject to the provision of sub clause (iii) below, the 

said amount of earnest money shall be appropriated towards the amount deposit payable by him 

under condition of General Conditions of Contract. 

(iii)  If after submitting the tender, the contractor withdraws his offer or modifies the same or if after 

the acceptance of his tender the contractor fails or neglects to furnish the balance of security 

deposit, without prejudice to any other rights and powers of the Government hereunder, or in 

law, Government shall be entitled to forfeit the full amount of the earnest money deposited by 

him.  

(iv) In the event of his tender not being accepted, the amount of earnest money deposited by the 

contractors shall, unless it is forfeited prior under the provision of sub-clause (ii) above, be 

refunded to him online. 

3) Receipt for payments made on account of any work, when executed by a firm, should also be signed by 

all the partners. Except where the contractors are described in their tender as a firm, in which case the 

receipts shall be signed in the name of the firm by one of the partners, or by some other person having 

authority to give effectual receipts for the firm. 

4) Any person who submits a tender shall fill up the usual printed form including the column of estimated 

quantities stating at what rate he is willing to undertake all item of the work. Tenders which propose any 
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alteration in the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work or which contain any other conditions of any sort, will be liable for rejection. No 

single tender shall include more than one work, but contractors who wish to tender for two or more 

works shall submit a separate tender for each. Tenderers shall have the name and the number of work to 

which they refer written outside the envelope. 

5) The Executive Engineer, P. W. Division Bhandara or his duly authorized assistant will open tenders 

in the presence of any intending contractors who may be present at the time and will enter the amount of 

the several tenders in a comparative statement in a suitable form. In the event of a tender being 

accepted, the contractor shall thereupon, for the purpose of identification, sign copies of the 

specifications and other documents mentioned in Rule 1. In the event of a tender being rejected, the 

Divisional Officer shall refund the amount of earnest money deposited by the contractor online. 

6) The officer competent to dispose of the tender shall have the right to reject any or all of the tenders. 

7) No receipt for any payment alleged to have been made by a contactor in regard to any matter relating to 

this tender or the contract shall be valid and binding on Government unless it is signed by the Executive 

Engineer.  

8) The memorandum of the work to be tendered for and the schedule of materials to be supplied by the 

Public Works Department and their rates shall be filled in and completed by the office of the Executive 

Engineer before the tender form is issued if a form issued to an intending tenderer has not been so filled 

in and completed he shall request the said office to have done this before the completes and delivers his 

tender. 

9) All work shall be measured net by standard measure and according to the rules and customs of the 

Public Works Department without reference to any local custom. 

10) Under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this 

contract. 

11) All correction and additions or pasted slips should be initialed. 

12) The measurement of work will be taken according to the usual method in the Public Work Department 

and no proposal to adopt alternative methods will be accepted. The Executive Engineer’s decision as to 

what is “the usual method in use in Public Work Department” will be final & binding on all parties. 

 (i)  The contractor shall give a list of machinery in their possession and which they propose to use on 

the work. 

 (ii)  The contractor will have to construct shed for storing materials procured by him at his own cost 

at the work site having double locking arrangement. The materials will be taken for use in the 

presence of the Departmental Person. No materials will be allowed to be removed from site of 

the work. 

13) The tender will be liable to be rejected, if while submitting it, the tenderer or in the case of a firm each 

partner thereof does not sign or the signature / signatures is / are not attested by a witness of the tender 

in the space provided for the purpose. 
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14) Use of Government Machinery 

 (a)  If Government Machinery is available and the contractor desires to hire it for Work on the project 

it may be hired to him subject to the rules and hire charges that may be laid down by the 

Government from time to time during the currency of tender. 

 (b) No security will be taken from the contractor, so long as the machinery is worked by the 

departmental staff and under the entire control of department and is not handed over to the 

contractor at all for operation by his crew and staff and the charges for the use of machinery are 

levied on hourly basis and as per prevailing schedule of rate for hire charges.  

 (c) Machinery should be worked only where the departmental staff is confidant to use it safely & 

never in difficult situation and dangerous spot. 

 (d) The recovery of plant hire charges will be immediately made through the next Running Accounts 

bills. 

15) The tendering contractors shall furnish a declaration along with the tender showing all works for he has 

already entered into contract, and the value of work that remains to be executed in each case on the date 

of submitting tender. 

16) In view of the difficult position regarding the availability of foreign exchange, no foreign exchange 

would be released by the Department for the purchase of plant and machinery required for the execution 

of the work contracted for. 

17) The contractor will have to construct shed for storing controlled and valuable materials issued to him 

under schedule ‘A’ of the agreement. The materials will then be taken for use in the presence of the 

departmental person. No material will be allowed to be removed from the site of works. 

18) 

 

The tendering contractor should furnish a detailed statement of works in hand, showing the cost of 

works in hand, the works completed against each with certificate from head of the office concerned. 
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TENDER FOR WORKS 

 

 

           I / We hereby tender for the execution for the Governor of 

Maharashtra (here in before and here in after referred to as 

Government) of the work specified in the under written 

memorandum within the time specified  in such memorandum at* 

___________________________________________________ 

____________________________________________________) 

Percent below / above the estimated rates entered in Schedule ‘B’ 

(memorandum showing items of work to be carried out) and in 

accordance in all respects with the specifications, designs, drawing 

and instructions in writing referred to in rule 1 here of and in clause 

13 of the annexed conditions of contract and agree that when 

materials for the work are provided by Government such materials 

and the rates to be paid for them shall be as provided in Schedule 

‘A’ hereto. 

 

 * In figure as 

well as in 

words. 
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MEMORANDUM 

 

(a) If several sub work are 

included they should be 

detailed in a separate list.  

 (a) General Description :-  CONSTRUCTION OF WATER 

PROOFING TREATMENTS & OTHER MISCELLANEOUS WORK 
AT ADMINISTRATIVE BUILDING OF NURSING TRAINING 
CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA. 
       

 

 

 

 (b) Estimated cost :                           Rs. 992387.00            

I The amount of earnest 

money to be deposited shall 

be in accordance with the 

provision of the paras 206 

and 207 of the M.P.W. 

Manual. 

  

c) Earnest Money:                            Rs. 10000/- 

(d) The deposit shall be 

accordance with paras 213 

& 214 of M.P.W. Manual. 

 (d) Security Deposit :                                                                 

 

(i) Cash (not less than amount              Rs. 10000/- 

    of earnest money)  

  (ii) To be deducted from current bills   Rs. 10000/- 

 

                                                   Total :  Rs.20000/- 

(e) This percentage where 

no security deposit is taken 

will vary from 5% to 10% 

according to the 

requirement of the case. 

Where security deposit is 

taken see note to clause (1) 

of condition of contract. 

 (e) Percentage, if any, to be deducted from bill so as to make up the 

total amount required as security deposit by time the half the work 

as measured by the cost is done  1 percent. 

   

(f) Give schedule where 

necessary , showing dates 

by which various items to 

be completed. 

 (f) Time allowed for the work from date of written order to 

commence is  03 (Three) Months  including monsoon should this 

tender be accepted. 

   

     I / We hereby agree that this offer shall remain open for 

acceptance for a minimum period of 90 days from the date fixed for 

opening the same and thereafter until it is withdrawn by us / by 

notice in writing duly addressed to the authority opening the tenders 

and sent by registered post A.D. or otherwise delivered at the office 

of such authority. Treasury challan No._ ______ dated _________ 

Term Deposit Receipt; in respect of sum of Rs.10000/-representing 

the earnest money is herewith forwarded. The amount of earnest 

money shall not bear interest and shall be liable to be forfeited to the 

government should I / We fail to (1) abide by the stipulation to keep 

the offer open for the period mentioned above or (2) signed and 

complete the contract documents  required by the Engineer and 

furnish the security deposit as specified in item (d) of memorandum 

contained in paragraph 1 above, within the time limit laid down in 

clause (i) of the annexed general conditions of the contract.    The 

amount of earnest may be adjusted towards the security deposit or 

refunded to me / us if so desired by me / us in writing unless the 
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same or any part thereof has been forfeited as aforesaid above, 

within the time limit laid down in clause  

 

 

       I /we hereby agree to abide by and fulfill all the terms and 

provision of the conditions  of contract annexed hereto so far as 

applicable and in default to forfeit and pay to government the sum 

of money mentioned in the said condition. Receipt no -------------           

dt    -------------- from the government Treasury at in respect of the 

sum Rs. 10000/- forwarded representing the earnest money (a) the 

full value of which is to be absolutely forfeited to Government 

should/we not deposit the fully amount of security specified in the 

above memorandum in accordance with Clause 1(A) of the said 

conditions of the contract. Otherwise the said sum of  

Rs. 10000/- shall be refunded 

   

Contractor 

Signature of            

Contractor before 

submission of tender.  

                                                                                                                                                                                                                          

(Address)                                                                                         

Dated the ______________day of __________ 2026                                                                                                         

   

Witness 

Signature of witness          

to Contractor’s Signature. 

                                                                                                                                                                                                                      

(Address)                                                                                         

Dated the _______________day of __________ 2026.    

                                                                                                       

Signature of the   officer by 

whom accepted. 

   The above tender is hereby accepted by me on behalf of the 

Governor of Maharashtra. 

 

 

 

 

 

                Executive Engineer   

            Public Works Division,    

                   Bhandara  

       

      Dated the ______________day of __________ 2026 
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INTEGRITY PACT 

Between 

Public Works Department, Maharashtra Government 

having its Office at Bandhkam Bhawan, Fort Mumbai - 400001 

hereinafter referred to as 

"PUBLIC WORKS DEPARTMENT", 

------------------------------------------------------------------------------------------------------------ 

(Insert the name of the Sole Bidder/Lead Partner of Joint Venture) 

…………………………………………………………………………………………….. 

having its Registered Office at  (Insert full Address) 

…………………………………………………………………………………………….. 

…………………………………………………………………………………………….. 

and 

……………………………………………………………………………………………… 

[Insert the name of the Partner(s) of Joint Venture, as applicable]  

having its Registered Office at _ (Insert full Address) 

…………………………………………………………………………………………….. 

…………………………………………………………………………………………….. 

 

hereinafter referred to as 

"The Bidder/Contractor" 

Preamble 

PUBLIC WORKS DEPARTMENT  intends to award, under 

 laid-down organizational procedures, contract(s) for 

CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER MISCELLANEOUS WORK AT 

ADMINISTRATIVE BUILDING OF NURSING TRAINING CENTRE, AT-BHANDARA, TAH AND DIST. 

BHANDARA. (Signature) _        (Signature) _  

(For & On behalf of)      (For & On behalf of Bidder 

PUBLIC WORKS DEPARTMENT  Partner(s)of Joint Venture/ Contractor) 
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Package Number and Specification CONSTRUCTION OF WATER PROOFING TREATMENTS & 

OTHER MISCELLANEOUS WORK AT ADMINISTRATIVE BUILDING OF NURSING TRAINING 
CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA. 

 
PUBLIC WORKS DEPARTMENT values full compliance with all relevant laws and regulations, and 

the principles of economical use of resources, and of fairness and transparency in its relations with its 

Bidders/ Contractors.  

In order to achieve these goals, PUBLIC WORKS DEPARTMENT and the above named 

Bidder/Contractor enter into this agreement called 'Integrity Pact' which will form a part of the bid.  

It is hereby agreed by and between the parties as under:  

Section I - Commitments of PUBLICWORKS DEPARTMENT  

(1) PUBLIC WORKS DEPARTMENT  commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:  

a) No employee of PUBLIC WORKS DEPARTMENT, personally or through family members, will in 

connection with the tender, or the execution of the contract, demand, take a promise for or accept, for 

him/herself or third person, any material or other benefit which he/she is not legally entitled to.  

b) PUBLIC WORKS DEPARTMENT will during the tender process treat all Bidder(s) with equity and 

fairness. PUBLIC WORKS DEPARTMENT will in particular, before and during the tender process, 

provide to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 

additional information through which the Bidder(s) could obtain an advantage in relation to the tender 

process or the contract execution.  

c) PUBLIC WORKS DEPARTMENT will exclude from evaluation of Bids its such employee(s) who 

has any personnel interest in the Companies/ Agencies participating in the Bidding/Tendering process  

(2) If Principle Secretary PWD, Maharashtra Government obtains information on the conduct of any 

employee of PUBLICWORKS DEPARTMENT which is a criminal offence under the relevant Anti- 

Corruption Laws of India, or if there be a substantive suspicion in this regard, he will inform its Chief 

Vigilance Officer and in addition can initiate disciplinary actions under its Rules.  

Section II-Commitments of the Bidder/Contractor  

(1) The Bidder/Contractor commits himself to take all measures necessary to prevent corruption. He 

commits himself to observe the following principles  

   

during his participation in the tender process and during the contract execution:  

a) The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give to 

PUBLIC WORKS DEPARTMENT, or to any of PUBLIC WORKS DEPARTMENT's employees 

involved in the tender process or the execution of the contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange an advantage during 

the tender process or the execution of the contract.  

b) The Bidder/Contractor will not er.ter into any illegal agreement or understanding, whether formal or 

informal with other Bidders/Contractors. This applies in particular to prices, specifications, 

certifications, subsidiary contracts, submission or non-submission of bids or actions to restrict 

competitiveness or to introduce cartelization in the bidding process.  
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c) The Bidder/Contractor will not commit any criminal offence under the relevant Anti-corruption Laws 

of India; further, the Bidder/Contractor will not use for illegitimate purposes or for purposes of 

restrictive competition or personal gain, or pass on to others, any information provided by PUBLIC 

WORKS DEPARTMENT as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained or transmitted electronically.  

d) The Bidder/Contractor of foreign origin shall disclose the name and address of the Agents/ 

representatives in India, if any, involved directly or indirectly in the Bidding. Similarly, the 

Bidder/Contractor of Indian Nationality shall furnish the name and address of the foreign principals, if 

any, involved directly or indirectly In the Bidding.  

e) The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made, or 

committed to or intends to make to agents, brokers or any other intermediaries in connection with the 

award of the contract and/ or with the execution of the contract. f) The Bidder/Contractor will not 

misrepresent facts or furnish false/forged documents/information’s in order to influence the bidding 

process or the execution of the contract to the detriment of PUBLIC WORKS DEPARTMENT.  

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an 

accessory to such offences.  

 

Section III- Disqualification from tender process and exclusion from future contracts 

 (1) If the Bidder, before contract award, has committed a serious transgression through a violation of 

Section II or in any other form such as to put his reliability or credibility as Bidder into question, 

PUBLIC WORKS DEPARTMENT may disqualify the Bidder from the tender process or terminate the 

contract, if already signed, for such reason. 

 (2) If the Bidder/Contractor has committed a serious transgression through a violation of Section II 

such as to put his reliability or credibility into question, PUBLIC WORKS DEPARTMENT may after 

following due procedures also exclude the Bidder/Contractor from future contract award processes. The 

imposition and duration of the exclusion will be determined by the severity of the transgression. The 

severity will be determined by the circumstances of the case, in particular the number of transgressions, 

the position of the transgressors within the company hierarchy of the Bidder/Contractor and the amount 

of the damage. The exclusion will be imposed for a minimum of 12 months and maximum of 3 years. 

 (3) If the Bidder/Contractor can prove that he has restored/recouped the damage caused by him and has 

installed a suitable corruption prevention system, PUBLIC WORKS DEPARTMENT may revoke the 

exclusion prematurely.  

Section IV - Liability for violation of Integrity Pact  

(1) If PUBLICWORKS DEPARTMENT has disqualified the Bidder from the tender process prior to 

the award under Section Ill, PUBLICWORKS DEPARTMENT may forfeit the Bid Guarantee under the 

Bid. 

 (2) If PUBLIC WORKS DEPARTMENT has terminated the contract under Section III, PUBLIC 

WORKS DEPARTMENT may forfeit the Contract Performance Guarantee of this contract besides 

resorting to other remedies under the contract.  
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Section V- Previous Transgression  

(1) The Bidder shall declare in his Bid that no previous transgressions occurred in the last 3 years with 

any other Public Sector Undertaking or Government Department that could justify his exclusion from 

the tender process.  

 

 (2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or the contract, if already awarded, can be terminated for such reason. Section VI - Equal 

treatment to all Bidders/Contractors  

(1) PUBLIC WORKS DEPARTMENT will enter into agreements with identical conditions as this one 

with all Bidders. (2) PUBLIC WORKS DEPARTMENT will disqualify from the tender process any 

bidder who does not sign this Pact or violate its provisions.  

Section VII - Punitive Action against violating Bidders/Contractors  

If PUBLIC WORKS DEPARTMENT  obtains knowledge of conduct of a Bidder or a Contractor or Ius 

subcontractor or of an employee or a representative or an associate of a Bidder or Contractor or his 

Subcontractor which constitutes corruption, or if PUBLIC WORKS DEPARTMENT has substantive 

suspicion in this regard, PUBLIC WORKS DEPARTMENT will inform the Chief Vigilance Officer 

(CVO).  

(*) Section VIII - Independent External Monitor / Monitors  

(1) PUBLIC WORKS DEPARTMENT has appointed a panel of Independent External Monitors (IEMs) 

for this Pact with the approval of Central Vigilance Commission (CVC), Government of India, out of 

which one of the !EMs has been indicated in the NIT/IFB.  

(2) The IEM is to review independently and objectively, whether and to what extent the parties comply 

with the obligations under this agreement. He has right of access to all project documentation. The !EM 

may examine any complaint received by him and submit a report to Principle Secretary PWD, 

Maharashtra Government, PUBLIC WORKS DEPARTMENT , at the earliest. He may also submit a 

report directly to the CVO and the CVC, in case of suspicion of serious irregularities attracting the 

provisions of the PC Act. However, for ensuring the desired transparency and objectivity in dealing 

with the complaints arising out of any tendering process, the matter shall be referred to the full panel of 

IEMs, who would examine the records, conduct the investigations and submit report to Principle 

Secretary PWD, Maharashtra Government, PUBLIC WORKS DEPARTMENT, giving Joint findings.  

 

 (3) The IEM is not subject to instructions by the representatives of the parties and performs his 

functions neutrally and independently. He reports to the Principle Secretary PWD, Maharashtra 

Government, PUBLIC WORKS DEPARTMENT.  

(4) The Bidder(s)/Contractor(s) accepts that the IEM has the right to access Without restriction to all 

documentation of PUBLIC WORKS DEPARTMENT related to this contract including that provided by 

the Contractor/Bidder. The Bidder/Contractor will also grant the IEM, upon his request and 

demonstration of a valid interest, unrestricted and unconditional access to his documentation. The same 

is applicable to Subcontractors. The IEM IS under contractual obligation to treat the information and 

documents of the Bidder( s)/ Contractor( s)/ Subcontractor( s) with confidentiality.  
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(5) PUBLIC WORKS DEPARTMENT will provide to the !EM information as sought by him which 

could have an impact on the contractual relations between PUBLIC WORKS DEPARTMENT and the 

Bidder/Contractor related to this contract.  

(6) As soon as the IEM notices, or believes to notice, a violation of this agreement, he will so inform the 

Principle Secretary PWD, Maharashtra Government, PUBLIC WORKS DEPARTMENT and request 

the Principle Secretary PWD, Maharashtra Government, PUBLIC WORKS DEPARTMENT to 

discontinue or take corrective action, or to take other relevant action. The IEM can in this regard submit 

non-binding recommendations. Beyond this, the IEM has no right to demand from the parties that they 

act in a specific manner, refrain from action or tolerate action. However, the IEM shall give an 

opportunity to PUBLIC WORKS DEPARTMENT and the Bidder/Contractor, as deemed fit, to present 

its case before making its recommendations to PUBLIC WORKS DEPARTMENT.  

(7) The IEM will submit a written report to the Principle Secretary PWD, Maharashtra Government, 

PUBLIC WORKS DEPARTMENT within 8 to 10 weeks from the date of reference or intimation to 

him by PUBLIC WORKS DEPARTMENT and, should the occasion arise, submit proposals for 

correcting problematic situations. 

 (8) If the !EM has reported to the Principle Secretary PWD, Maharashtra Government, PUBLIC 

WORKS DEPARTMENT, a substantiated suspicion of an offence under relevant Anti- Corruption 

Laws of India, and the Principle Secretary PWD, Maharashtra Government, PUBLIC WORKS 

DEPARTMENT has not, within the reasonable time taken visible action to proceed against such offence 

or reported it to the CVO, the Monitor may also transmit this Information directly to the CVC, 

Government of India.  

 

 (9) The word 'IEM' would include both singular and plural. 

 (*) Thus Section shall be applicable for only those packages wherein the IEMs have been Identified in 

Section - I : invitation for Bids and/or Clause ITB 9.3 in Section - III: Bid Data Sheets of Conditions of 

Contract, Volume-I of the Bidding Documents.  

Section IX - Pact Duration  

This Pact begins when both parties have legally signed it. It expires for the Contractor after the closure 

of the contract and for all other Bidder's six month after the contract has been awarded. 

 Section X - Other Provisions  

(1) This agreement is subject to Indian Law Place of performance and jurisdiction is the establishment 

of PUBLIC WORKS DEPARTMENT. The Arbitration clause provided in the main tender document / 

contract shall not be applicable for any issue / dispute arising under Integrity Pact. 

 (2) Changes and supplements as well as termination notices need to be made in writing. (3) If the 

Contractor is a partnership firm or a consortium or Joint Venture, this agreement must be signed by all 

partners, consortium members and Joint Venture partners. 

 (4) Nothing in this agreement shall affect the rights of the parties available under the General 

Conditions of Contract (GCC) and Special Conditions of Contract (SCC) (5) Views expressed or 
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suggestions/ submissions made by the parties and the recommendations of the CVO/lEM# in respect of 

the violation of this agreement, shall not be relied on or introduced as evidence in the arbitral or judicial 

proceedings (arising out of the arbitral proceedings) by the parties in connection with the disputes/ 

differences arising out of the subject contract. 

 # CVO shall be applicable for packages to wherein IEM are not Identified in Section IFBI BDS of 

Condition of Contract, Volume-I, IEM shall be applicable for packages wherein IEM are identified in 

Section IFB/BDS of Condition of Contract, volume-l.  

 

• (6) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 

 

(Signature) _        (Signature) _  

(For & On behalf of)     (For & On behalf of Bidder 

PUBLIC WORKS DEPARTMENT Partner(s)of Joint Venture/ Contractor)  

 (Office Seal)      (Office Seal) 

 

• Name.,      Name: Designation' Designation'  

Designation     ' Designation' 

 

 Witness 1:.      Witness 1:  

(Name & Address).     (Name & Address)  

  

 Witness 2:      Witness 2:  

 (Name & Address) .     (Name & Address) 
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CONDITIONS OF CONTRACT 

Security          

Deposit 

Clause1: The person / persons whose tender may be accepted (herein after called the 

contractor, which expression shall unless excluded by or repugnant to the context include his, 

heirs executors, administrators, contractor and assigns) shall (A) within 10 days (which may 

be extended by the Superintending Engineer concerned upto 15 days if the Superintending 

Engineer thinks fit to do so) of the receipt by him of the notification of the acceptance of his 

tender deposit with the Executive Engineer in cash or Govt. securities endorsed to the 

Executive Engineer (if deposited for more than 12 months) of sum sufficient which will make 

up the full security deposit specified in tender or (B) permit Government at the time of making 

any payment to him for work done under the contract to deduct such as will amount to 2(two) 

percent of all moneys so payable, such deduction to be held by Government by way of 

security deposit, provided always, that, in the event of the contractor depositing a lump sum by 

way of security deposit as contemplated at (A) above, then and in such case, a the sum so 

deposited shall not amount to  

2(Two) percent, of the total estimated cost of the work, it shall be lawful for Government at the 

time of making any payment to the contractor for work done under the contract, to make up 

the payment to the contractor for work done under the contract to make up the full amount of 

2(Two)percent, by deducting a sufficient sum from every such payment as last aforesaid, until 

the full amount of the security deposit is made up.  

All compensation or other sum of money payable by the contractor to government under the 

terms of his contract may be deducted from or paid by the sale of sufficient part of his security 

deposit or from the interest arising there from or from any sums which may be due or may 

become due by Government to the contractor under any other contract or transaction of any 

nature on any account whatsoever, and in the event of his security deposit being reduced by 

reason of any such deduction or sale as aforesaid the contractor shall within ten days there 

after make good in cash or Government securities endorsed as aforesaid, any sums or sums 

which may have been deducted from or raised by sale of his security deposits or may part 

thereof. The security deposit referred to, when paid in cash may, at the cost of the depositor, 

be converted into interest bearing securities provided that the depositor has expressly desired 

this in writing.  

 If the amount of the Security Deposit to be paid in lump sum within the period specified at (A) 
above is not paid, the tender / Contract already accepted shall be considered as cancelled 
and legal step will be taken against the contractor for recovery of the amounts. If the defect 
Liability Period is more than 2 years then 90% of Security Deposit is to be returned after 
two years since the date of completion as certified by the Engineer-in-charge. The 
remaining 10% of the Security Deposit amount is to be procured from the contractor in 
the form of DD/FDR/BG in favour of Executive Engineer, Public Works Division 
Bhandara, of any Nationalized Bank and the period of retention for that amount will be 
upto one month since the date of completion of Defect Liability Period. This amount will 
be refunded after examining the quality of work after date of completion of Defect 
Liability Period. In the event of the contractor failing or neglecting to complete rectification 
work within the period up to which the contractor has agreed to maintain the work in good 
order, then subject to provisions of clause 17 and 20 here of the amount of security deposit 
retained by Government shall be adjusted towards the excess cost incurred by the department 
on rectification work*+. This will be the same percentage as that in the tender at (e) 

Compensation 

for delay 

Clause 2 : The time allowed for carrying out the work as entered in the tender shall be strictly 

observed by the contractor and shall be reckoned from the date on which the order to 

commence work is given to the contractor. The work shall throughout the stipulated period of 

the contract be proceeded with, all due diligence (time being deemed to be the essence of the 

contract on part of the contractor) and the contractor shall pay as compensation an amount 

equal to one percent, or such smaller amount as the Superintending Engineer (whose decision 
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in writing shall be final) may decide, of the amount of the estimated cost of the whole work as 

shown in the tender for every day that work remains un-commenced, or unfinished after the 

proper dates. And further to ensure good progress during the execution of the works, the 

contractor shall be bound in all cases, in which the time allowed for any work exceeds one 

month to complete. 

+        ¼ of the work in     ¼            of the time 

          1/2 of the work in   ½            of the time 

 ¾ of the work in   ¾            of the time 

 Full Work                  03 (Three) Months  of the time 

               

            In the event of the contractor failing to comply with these conditions he shall be liable 

to pay as compensation an amount equal to one percent, or such smaller amounts as the 

Superintending Engineer (whose decision in writing shall be final) may decide of the said 

estimated cost of the whole work for every day that the due quantity of work remains 

incomplete. Provided always that the total amount of compensation to be paid under provision 

of this clause shall not exceed 10 percent of the estimated cost of the work shown in the 

tender. Superintending Engineer should be the final authority in this respect irrespective of the 

fact that the tender is accepted by Superintending Engineer Public Works Circle, Nagpur. 

Action when 

whole of 

Security 

Deposit is 

forfeited. 

Clause 3 : In any case in which under any clause or clauses of this contracts the contractor 

shall have rendered himself liable to pay compensation amounting to the whole of his security 

deposit (whether paid in one sum or deducted by installments) or in the case of abandonment 

of the work owing to serious illness or death of the contractor or any other cause, the 

Executive Engineer on behalf of the Governor of Maharashtra shall have power to adopt any 

of the following courses as he may deem best suited to the interest of Government. 

 a) To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the Executive Engineer shall be conclusive evidence) and in that case the security 

deposit of the Contractor shall stand forfeited and be absolutely at the disposal of Government. 

 b) To carry out of work or any part of the work departmentally debiting the contractor with the 

cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work charged establishment employed for getting 

unexecuted part of the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates as if it had been carried 

out by the contractor under the terms of the contract. The certificate of the Executive Engineer 

as to the cost of the work and other allied expenses so included and the value of the work so 

done departmentally shall be final and conclusive against the contractor. 

 c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be unexecuted out of his hands and to give it to another contractor to complete, in which 

case all expenses incurred on advertisement for fixing a new contracting agency, additional 

supervisory staff including the cost of work charged establishment and cost of the work 

executed by the new contract agency will be debited to contractor and the value of the work 

done or executed through the new contractor shall be credited to the contractor in all respects 

and in the same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. This certificate of the Executive Engineer as to all the cost of 

the work and other expenses incurred as aforesaid for or in getting the unexecuted work done 

by the new contractor and as to the value of the work done by the new contractor and as to the 
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value of the work so done shall be final and conclusive against contractor.  

           In case the contract shall be rescinded under clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work thereto actually performed by him under 

this contract unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof he shall only be 

entitled to be paid the amount so certified. In the event of either of the courses referred to in 

clause (b) or (c) being adopted and the cost of the work executed departmentally or through a 

new contractor and other allied expenses exceeding the value of such work credited to the 

contractor, the amount of excess value shall be deducted from any money due to the contractor 

by the Govt. under the contract or otherwise, howsoever or from his security deposit or the 

sale proceeds thereof provided howsoever, that the contractor shall have no claim against 

government even if certified value of the work done departmentally or through a new contract 

except the certified cost of such work and allied expenses provided always that whichever of 

the three courses mentioned in clause (a) (b) or (c) is adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by reason of him having 

no claim to compensation for any materials, or entered into engagement or made any advance 

on account of or with a view of the execution of the work or the performance of contract. 

Action when 

process of 

particular 

work is 

unsatisfactory 

Clause 4 : If the progress of any particular portion of the work is unsatisfactory the Executive 

Engineer shall not with standing that the general progress of the work is satisfactory in 

accordance with clause 2 be entitled to take action under clause 3 (b) after giving the 

contractor 10 days notice in writing and the contractor will have no claim for compensation 

for any loss sustained by him owing to such action. 

Contractor 

remains liable 

to pay 

compensation 

if action not 

taken under 

clause 3. 

  

 

 

                                                                                                         

Power to take 

possession of 

or required 

removal of or 

all contractor’s 

plant 

Clause 5: In any case in which any of the powers conferred upon the Executive Engineer by 

clause 3 and 4 hereof shall have become exercisable and the same shall not have been 

exercised, the non-exercise thereof shall not constitute a waver of any of the conditions hereof 

and such powers shall not-with standing be exercisable in any future case of default by the 

contractor for which by under any clause or clauses hereof he is declared liable to pay 

compensation amounting to the whole of his security deposit and the liability of the contractor 

for past and future compensation shall remain unaffected. In the event of the Executive 

Engineer taking action under sub-clause (a) or (c) of clause (3) he may, if he so desires, take 

possession of all or any tool plant, materials and stores in or upon the works or the site thereof 

or belonging to the contractor or procured by him and intended to be used for the execution of 

the works or the site thereof or belonging to the contractor, or procured by him and intended to 

be used for the execution of the work or any part thereof, paying or allowing, for the same in 

account at the contract rates, or in the case of contract rates not being applicable at current 

market rates, to be certified by the Executive Engineer whose certificate there of shall be final. 

In the alternative the Executive Engineer may, by notice in writing to the contractor or to his 

clerk of the works, foreman or other authorised agent require him to remove such tools, plant 

materials or stores from the premises within a time to be specified in such notice and in the 

event of contractor failing to comply with any such requisition the Executive Engineer may 

remove them at the contractor’s expenses or sale them by auction or private sale, at risk and 

account of the contractor in all such removal and the amount of the proceeds and expenses of 

any such sale be final and conclusive against the contractor. 

Extension of 

time limit. 

Clause 6:  If the contractor desires an extension of the time for completion of the work on the 

ground of his having unavoidable hindering in it execution or on the other ground, he shall 

apply in writing to the Executive Engineer before the expiration of the period stipulated in the 
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tender or before the expiration of 30 days from the date to which he was hindered as aforesaid 

or on which the cause for asking ever extension occurred, which ever is earlier and the 

Executive Engineer may, if in his opinion there are reasonable ground for granting an 

extension, grant such extension as he thinks necessary or proper. The decision of the 

Executive Engineer in this matter shall be final. 

 Clause 6 A : In the case of delay in handing over the land required for the work due to 

unforeseen cause, the contractor shall not be entitled for any compensation what so ever from 

the Government on the ground that the machinery or the labour was idle for certain period. 

Contractor may, however apply for extension of time limit which may be granted on the merit 

of the case. 

Final 

Certificate 

Clause 7 : On completion of the work the contractor shall be finished with a certificate by the 

Executive Engineer (Hereinafter called the Engineer-in-charge) in such completion but no 

certificate shall be given nor shall the work be considered to be complete until the contractor 

shall have removed from the premises on which the work shall have been executed, all 

scaffolding, surplus materials and rubbish and shall have cleaned of the dirt from all wood 

work, doors, floors or other parts of any building in or upon which the work has been executed 

or on which he may have had possession for the purpose of executing the work or until the 

work shall have been measured by the Engineer-in-charge or where the measurements have 

been taken by his subordinates until they have received the approval of the Engineer –in 

charge the said measurement being binding and conclusive against 

 the contractor. If the contractor fails to comply with the requirement of the clause as to the 

removal of scaffolding, surplus material and rubbish and cleaning of dirt on or before the date 

fixed for the completion of the work. The Executive-in- charge may at the expense of the 

contractor, remove such scaffolding, surplus materials and rubbish and dispose off the same as 

he think fit and clean of such dirt as aforesaid and the contractor shall forthwith pay the 

amount of all expenses so incurred but shall have no claim in respect of any such scaffolding 

or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

Payments on 

intermediate 

certificate to    

be regarded     

as advance. 

Clause 8:  No payment shall be made for any work estimated to cost less than Rs. One 

thousand till after the whole of the said work shall have been completed and a certificate of 

completion given. But in the case of the works estimated to cost more than Rs. One thousand, 

the contractor shall not submitting a monthly bill there  off be entitled to receive payment 

proportionate to the part of the work then approved and passed by the Engineer-in-charge 

whose certificate of such approval and passing of the sum payable shall final and conclusive 

against the contractor. All such intermediate payment shall be regarded as payment by way of 

advance against the final payment only and not preclude the Engineer-in-charge from 

requiring any bad, unsound, imperfect or unskillful work to be removed and taken away and 

reconstructed or rejected, nor shall any such payment be considered as an admission of the due 

performance of the contractor or any part thereof, in any respect of the occurring of any claim, 

nor shall it conclude, determine or affect in any way the powers of the Engineer-in-charge as 

to final settlement and adjustment of the accounts or otherwise or in any other way vary or 

affect the contract. The final bill shall be submitted by the Contractor within one months of the 

date fixed for the completion of the work otherwise the Engineer-in-charge’s certificate of the 
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measurement and of the total amount payable for the work shall be final and binding on all 

parties. 

Payment at 

reduced rates 

on account of 

items of work 

not accepted 

as completed 

to be at the 

discretion of 

the Engineer 

in charge. 

Clause 9:  The rates for several items of work estimated to cost more than Rs. One thousand 

agreed to within shall be valid only when the item concerned is accepted as having been 

completed fully in accordance with the sanctioned specifications. In case where the items of 

work are not accepted as so completed the Engineer-in-charge may make payment on account 

of such items at such reduced rates as he may consider reasonable in preparation of final or on 

account bills. 

Bill to be 

submitted 

monthly 

Clause 10 :  A bill shall be submitted by the contractor each month on or before the date fixed 

by the Engineer-in-charge for all work executed submitted in the previous month, and the 

Engineer-in-charge shall take or cause to be taken the requisite measurement for the purpose 

of having the same verified and the claim so far as it is admissible shall be adjusted, if possible 

within ten days from the presentation of the bill. If the contractor does not submit the bill 

within time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up 

the said work in the presence of the contractor or his duly authorised agent whose counter 

signature to the measurement list shall be sufficient warrant and the Engineer-in-charge may 

prepare a bill from such list which shall be binding on the contractor in all respects. 

Bill to be on 

printed form. 

Clause 11:  The contractor shall submit all bills on the printed forms to be had on application 

at the office of the Engineer-in-charge. The charges to be made in the bills shall always be 

entered at the rates specified in the tender or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the tender, at the rate 

hereinafter provided for such work. 

Stores 

supplied by 

Government. 

Clause 12:  If the specification or estimate of the work provides for the use of any special 

description of materials to be supplied from the P.W.D. store or if it is required that the 

contractor shall use certain stores to be provided by the Engineer-in-charge (such material and 

stores, and the prices to be charged therefore as hereinafter mentioned being so far as 

practicable for the convenience of the contractor but not so in any way to control the meaning 

or effect of this construction specified in the schedule or memorandum hereto annexed) the 

contractor shall be supplied with such materials and stores as may be required from time to 

time to be used by him for the purpose of the construction only, and values of the full quantity 

of materials and stores as supplied shall be set off or reduced from any sums then due, or here 

after to become due to the contractor under the contract or otherwise or from the security 

deposits, or the proceeds of sale thereof, if the deposit is held in Government, and shall on no 

account be removed from the site of the work and shall at all times be open to inspection by 

the Engineer-in-charge. Any such material unused and is perfectly in good condition at the 

time of completion or determination of the contract shall be returned to the Public Works 

Department stores, if the Engineer-in-charge so requires by a notice in writing given under his 

hand, but the contractor shall not be entitled to return any such materials except with such 

consent and he shall have no claim for compensation on account of any such material supplied 

to him as aforesaid but remaining unused by him or for any wastage into damage thereto. 
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Store Material Clause 12 A :  All store of contractor  material  such as cement ,steel Bitumen etc  Supplied by 

the contractor at his own cost should be kept by the contractor under lock and key and will be 

accessible for inspection by the Executive Engineer or his agent  at all times  

Work to be 

executed in 

accordance 

with 

specification, 

drawing, 

orders etc. 

Clause 13 :  The contractor shall execute the whole and every part of the work like manner and 

both as regards materials and every other respect in strict accordance with specifications. The 

contractor shall also confirm exactly fully and faithfully to the designs, drawings and 

instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his 

office and to which the contractor shall be entitled to have access for the purpose of inspection 

at such office or at the site of work during office hours. The contractor will be entitled to 

receive three sets of contracts drawings and working drawings as well as one certified copy of 

the accepted tender along with the work order free of cost. Further copies of the contract 

drawings and working drawings, if required by him, shall be supplied at the rate of Rs. 500 /- 

per set of contact drawing and Rs. 150/- per working drawing except where otherwise 

specified. 

Alteration in 

Specifications 

and designs 

not to 

invalidate 

contract. 

 

 

 

 

Rate for work 

not entered in 

estimate or 

schedule of 

rates of the  

Districtict. 

Clause 14: The Engineer-in-charge shall have power to make any alterations in, or additions 

to, the original specifications, drawings, designs and instructions, that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be bound to 

carry out the work in accordance with any instructions in this connection which may be given 

to him in writing signed by the Engineer-in-charge and such alteration shall not invalidate the 

contract, and any additional work which the contractor may be directed to do in the manner 

above specified as a part of the work shall be carried out by the contractor in the same 

conditions in all respects on which he agreed to the main work and at the same rates as per 

specified in the tender for the main work. And if the additional or altered work, includes any 

class of work for which no rate is specified in this contract, then such class of work shall be 

carried out at the rates entered in Schedule of Rates of the division or at the mutually agreed 

upon between the Engineer-in-charge and the contractor, whichever are lower. If the 

additional or altered work, for which no rate is entered in the schedule of rates of the division, 

is ordered to be carried out before the rates are agreed upon, then the contractor shall within 

seven days of the date of receipt by him of order to carry out work inform the Engineer-in-

charge of the rate which it is his intention to charge for such class of work, and if the 

Engineer-in-charge does not agree to this rate he shall by notice in writing be at liberty to 

cancel his order to carry out such class of work and arrange to carry it out in such manner as 

he may consider advisable, provided always that if the contractor shall commence work or 

incurs any expenditure in regard thereto before the rate shall have been determined as lastly 

herein-before mentioned then in such case he shall only be entitled to be paid in-respect if the 

work carried out or expenditure incurred by him prior to the date of the determination of the 

rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In 

the event of a dispute the decision of the Superintending Engineer of the Circle will be final. 

 Where however, the work is to be executed according to the designs, drawings, and 

specification recommended by the contractor and accepted by the competent authority the 

alterations above referred to shall be within the scope of such designs, drawing and 

specifications to the tender. 
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Extension of 

time in 

consequence 

of addition or 

alteration. 

The time limit for the completion of work shall be extended in the proportion that the increase 

in its cost occasioned by alterations or additions bears to the cost of the original contact work 

and the certificate of the Engineer-in-charge as to such proportion shall be conclusive. 

No claim to 

any payment 

or 

compensation 

for alteration 

in or 

restriction of 

work. 

Clause 15 : (1) If at any time after the execution of the contract documents, the Engineer in 

charge  shall for any reason whatsoever (other than  default on the part of the contractor and 

for which Government is entitled to rescind the contract) desire that the whole or any part of 

the work specified in the tender should be suspended  for any period or that the whole or part 

of the work should not be carried out at all he shall give to the contractor a notice in writing of 

such desire and upon the receipt of such notice the contractor shall forthwith suspend or stop 

the work wholly or in part as required, after having due regard to the appropriate state at which 

the work should be stopped or suspended so as not to cause any damage or injury to the work 

already done or endanger the safety thereof provided the decision of the Engineer in charge as 

to the stage at which the work or any part or it could be or could have been safely stopped or 

suspended shall be final and conclusive against the contractor. The contractor shall have no 

claim to any payment or compensation what-so-ever by reason of or in pursuance of any 

notice as aforesaid on account of any suspension, stoppage or curtailment except to the extent 

specified here-in-after. 

 (2) Where the total suspension of the work ordered as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by giving 

a 10 days prior notice in writing to the Engineer in charge , within 30 days of the expiry of the 

said period of 90 days of such Intention and requiring the Engineer in charge  to record the 

final measurements of the work already done and to pay the final bill. Upon given such notice, 

the contractor shall be deemed to have been discharged from his obligation to complete the 

remaining unexecuted work under this contract. On receipt of such notice the Engineer shall 

proceed to complete the measurement and make such payment as may be finally due to the 

contractor within a period of 90 days from the receipt of such notice in respect of the work 

already done by the contractor. Such payment shall not in any manner prejudice the right of 

the contractor to any further compensation under the remaining provision of this clause. 

 (3) Where the Engineer in charge requires the contractor to suspend the work for a period in 

excess of 30 days at anytime or 60 days in the aggregate, the contractor shall be entitled to 

apply to the Engineer in charge  within 30 days of the resumption of the work after such 

suspension for payment of compensation to the extent of pecuniary loss suffered by him in 

respect of working machinery rendered idle on the site or on account of his having, had to pay 

the salary or wages of labour engaged by him during the said period of suspension. Provided 

always that, the contractor shall not be entitled to any claim in respect of any such working 

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate of 

such suspension or in respect of any suspension what-so-ever occasioned by unsatisfactory 

work or any other default on his part. The decision of the Engineer in charge in this regard 

shall be final and conclusive against the contractor. 

 (4) In the event of  

 (i) Any total stoppage of work on notice from the Engineer in charge under sub-clause (1). 
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 (ii) Withdrawal by the contractor from the contractual obligation to complete the remaining 

unexecuted work under sub-clause (2) on account of continued suspension of work for 

a period exceeding 90 days. 

 (iii) Curtailment in the quantity of any item or items originally tendered on account of any 

alteration, omission or substitution in the specifications, drawings, designs or 

instructions under clause 14(1) where such curtailment exceeds 25% in quantity and the 

value of the quantity curtailed beyond 25% at the rate for the items specified in the 

tender is more than Rs.Ten Thousand(Rs.10,000/-) 

  It shall be open to the contractor within 90 days from the service of (i) the notice of 

stoppage of work or (ii) the notice of withdrawal from the contractual obligation under 

the contract on account of the continued suspension of the work (iii) notice under clause 

14(1) resulting such curtailment or produce to the Engineer in charge satisfactory 

documentary evidence, that he had purchased or agreed to purchase material for use in 

the contracted work, before receipt by him of the notice of stoppage, suspension or 

curtailment and require the Government to take over on payment such material at the 

rates determined by the Engineer, provided however, such rates shall in no case exceed 

the rates at which the same were acquired by the contractor. The Government shall 

thereafter take over the material so offered, provided the quantities offered are not in 

excess of the requirement of the unexecuted work as specified in the accepted tender 

and are of quality and specification approved by the Engineer in charge. 

Time limit for 

unforeseen 

claims. 

 Clause 16: Under no circumstance what so ever shall the contractor be entitled to any 

compensation from Government on any account unless the contractor shall have 

submitted claim in writing to the Engineer –in Charge within one month of the cause of 

such claim occurring. 

Action and 

compensation 

payable in 

case of bad 

work. 

 Clause 17: If any time before the security deposit or any part thereof is refunded to the 

contractor it shall appear to the Engineer –in Charge or his subordinate in-charge or the 

work, that any work has been executed with unsound, imperfect unskilled workmanship 

or with materials of inferior quality, or that any materials or articles provided by him 

for the execution of the work are unsound or of a quality inferior to that contracted for 

or are otherwise not in accordance with the contractor, it shall be lawful for the 

Engineer-in-charge to intimate this fact in writing to the contractor and then not 

withstanding the fact that the work, materials or articles complained of may have been 

inadvertently passed, certified and paid for, the contractor shall be bound forthwith to 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may be require or if so required, shall remove the materials or articles so specified and 

provided other proper and suitable materials or article at his own charge and cost and in 

the event of his failing to do so within a period to be specified by the Engineer-in-

charge in the written intimation aforesaid, the contractor shall be liable to pay 

compensation at the rate of 1% on the amount of the estimate for every day not 

exceeding 10 days, during which the failure so continues and in the case of any such 

failure, the Engineer-in-charge may rectify or remove and re-execute the work or 

remove and replace the materials or article complained of, as the case may be, at the 

risk and expense in all respects of the contractor. Should the Engineer-in-charge 

consider that any such inferior work or materials as described above may be accepted or 

made use of it shall be within his discretion to accept the same at such reduced rates as 

he may fix  eveling . 
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Work to be open to 

inspection. 

Clause 18: All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection to inspection and supervision of the 

Engineer-in-charge and his subordinates and the contractor shall at all times during the 

usual working hours, and at all other times at which reasonable notice of the intention 

of the Engineer-in-charge of his subordinates to visit the works shall have been given to 

the contractor, either himself be present to receive order and instructions, or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to 

the contractor’s duly authorised agent shall be considered to have the same force and 

effect as if they had been given to the contractor himself. 

Contractor or 

responsible agent to 

be present. 

 

Notice to be 

given before 

the work is 

covered up.  

 Clause 19 : The contractor shall give not less than  5 days notice in writing to the 

Engineer-in-charge or his subordinates in charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same 

may be measured and correct dimensions hereof taken before the same is so covered up 

or placed beyond the reach of measurement and shall not cover up or placed beyond the 

reach of measurement any work without the consent in writing of the Engineer-in-

charge or his subordinate in charge of the work, and if any work shall be covered up or 

placed beyond the reach of measurement without such notice having been given or 

consent obtained the same shall be uncovered at the contractors expense and in default 

thereof payment or allowance shall be made for such work or for the materials with 

which the same was executed. 

Contractor 

liable for 

damage done 

and for 

imperfection. 

 Clause 20 :  If during the period of  24 ( Twenty Four) months from the date of 

completion as certified by the Engineer-in-charge pursuant to the clause 7 of the 

contract or 24 ( Twenty Four) months after commissioning of the work whichever is 

earlier in the opinion of the Engineer-In- charge , the said work is defective in any 

manner whatsoever, the contractor shall forthwith on receipt on the notice in that behalf 

from the Engineer-In- charge, duly commence execution and completely carry out at 

his cost in every respect all the work that may be necessary for rectifying and setting 

right the defects specified therein including dismantling and reconstruction of unsafe 

portions strictly in accordance with and in the manner prescribed and under the 

supervision of the Engineer-In- charge. In the event of the contractor failing and 

neglecting to commence execution of the said rectification work within the period 

prescribed therefore in the said notice the Engineer-In- charge may get the same 

executed and carried out departmentally or by other agency at the risk on account and at 

the cost of the contractor. The contractor shall forthwith on demand pay to the 

government the amount of such costs, charges and expenses sustained or incurred by 

the government of which the certificate of the Engineer-In- charge shall be final and 

binding on the contractor. Such costs, charges and expense shall be deemed to be 

arrears of land revenue and in the event of contractor failing or neglecting to pay the 

same on demand as aforesaid without prejudice to any other rights and remedies of the 

government, the same may be recovered from the contractor as arrears of land revenue. 

The government shall also be entitled to deduct the same from any amount which may 

then be payable or which may thereafter becomes payable by government to the 

contractor either-in-respect of the said work or any other work whatsoever, or from the 

amount of the security deposit retained by government.   

Contractors to 

supply plant, 

 Clause 21 :  The contractor shall supply at his own cost all materials (except such 

special material if any) as may be supplied from the Public Works Department Stores, 
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ladders, 

scaffolding 

etc. 

 

in accordance with the contract, plant, tolls, appliances, implements, ladders, cordage, 

tackle, scaffolding and any temporary works which may be required for the proper 

execution of the work, in the original, altered or substituted form, whether included in 

the specification or other documents forming part of the contract or referred to in these 

conditions or not and which may be necessary for the purpose of satisfying or 

complying with requirements of the Engineer-in-charge as to any matter on which 

 

 

 

 

 

And is liable 

for damages 

arising from 

non-provisions 

of lights, 

fencing etc. 

 under these Conditions he is entitled to be satisfied, or which be entitled to require 

together with carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and materials necessary 

for the purpose of setting out works and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the work or 

materials. Failing this the same may be provided by the Engineer-in-charge at the 

expense of the contractor and the expenses may be deducted from any money due to the 

contractor under the contract or from his security deposit or the proceeds of sale thereof 

or of sufficient portion thereof. The contractor shall provide all necessary fencing and 

lights required to protect the Public from accident and shall also be bound to bear the 

expenses of defense every suit, action or other legal proceedings at law that may be 

brought by any person for injury sustained owing to the neglect of the above 

precautions, and to pay damages and cost such person or which may with the consent of 

the contractor be paid in compromising any claim by any such person. 

  Clause 21A: The contractor shall provide suitable scaffolds and working platforms, 

gangways, and stairways and shall comply with the following regulations in connection 

therewith: 

  a)   Suitable scaffolds shall be provided for workmen for all work that cannot be 

safely done from a ladder or by other means. 

  b)   A scaffold shall not be constructed, taken down substantially altered except - 

   i) Under the supervision of a competent and responsible.    Person, and 

   ii) As far as possible by competent workers possessing adequate experience 

in this kind of work. 

  c) All scaffolds and appliance connected therewith and all leaders shall - 

   i) Be of sound material 

   ii) Be of adequate strength having regard to the loads and strains to which 

they will be subjected, and  

   iii) Be maintained in proper condition. 

  d) Scaffolds shall be so constructed that no part there of can be displaced in 

consequence of normal use. 

  e) Scaffolds shall not be overloaded and as far as practicable the load shall be 

evenly  Districtibuted. 

  f) Before installing lifting gear on scaffolds special precaution shall be taken to 

ensure the strength and stability of the scaffolds. 
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  g) Scaffolds shall be periodically inspected by a competent person. 

  h) Before allowing a scaffold to be used by his workmen, the contractor shall 

check whether the scaffold has been erected by his workmen or not take steps 

and to ensure that it complies fully with the regulations herein specified. 

  i) Working platforms, gangways, and stairways shall - 

   i) Be so constructed that no part thereof can sag unduly or unequally. 

   ii) Be so constructed and maintained having regard  to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping or 

slipping, and  

  j) In the case of working platforms, gangways, working places and stairways at a 

height exceeding 3 meters. 

   i) Every working platform and every gangways shall have to be closely 

boarded unless other adequate measures are taken to ensure safety. 

   ii) Every working platform, gangways, working places, stairway shall be 

suitably fenced. 

  k) Every opening in the floor of the building or in working platform shall except 

for the time and to the extent required to allow the access or persons or the 

transport or shifting of materials be provided with suitably means to prevent the 

fall of persons or material. 

  l) When persons are employed on a roof where there is danger of falling from a 

height exceeding 3 meters suitable precaution shall be taken to prevent the fall 

of persons or materials. 

  m) Suitable precautions shall be taken to prevent persons being struck by articles, 

which might fall from scaffolds or other working place. Safe means of access 

shall be provided to all working platforms and other working places.  

  n) Safe means of access shall be provided to all working platform and other 

working places. 

 Clause 21 B : The contractor shall comply with the following regulations as regards the 

Hoisting Appliances to be used by him. 

 a) Hoisting machines and tackle, including their attachment, anchorage’s and sports 

shall - 

  i) Be of good mechanical construction, sound material and adequate strength 

and free from patent defect, and  

  ii) Be kept in good repair and in good working order. 

 b) Every rope used in hoisting or lowering material or as a means of suspension shall 

be of suitable quality and adequate strength and free from patent defect. 
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 c) Hoisting machines and tackle shall be examined and adequately tested after 

erected on the site and before use and be reexamined in position at intervals to be 

prescribed by the government. 

 d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or 

lowering of materials or as a means of suspension shall be periodically examined. 

 e) Every crane driver or hoisting appliance operator shall be property qualified. 

 f) No person who is below the age of 21 years shall be in control of any hoisting 

machine, including any scaffolds, which give signals to the operator. 

 g) In the case of every hoisting machine and of every chain, ring, hook, shackle, 

swivel and pulley block used in hoisting or lowering or as a means of suspension 

the safe working load shall be ascertained by adequate. 

 h) Every hoisting machine and all gear referred to in the preceding regulation shall 

be plainly marked with the safe working load. 

 i) In the case of hoisting machine having a variable safe working load, each safe 

working load and condition under which it is applicable shall be clearly indicated.  

 j) No part of any hoisting machine or of any gear referred to in regulation of above 

shall be loaded beyond the safe working load except for the purpose of testing. 

 k) Motors, gearing transmissions, electric wiring and other dangerous part of 

hoisting appliance shall be provided with efficient safe guards. 

 l) Hoisting appliances shall be provided with such means as will reduce to a 

minimum risk of the accidental descent of the load.  

 m) Adequate precautions shall be taken to reduce to a minimum the risk of any part 

of a suspended load becoming accidentally displaced.  

Measure for 

prevention of 

fire. 

Clause 22: The contractor shall not set fire to any standing jungle, trees, bush wood or grass 

without a written permit from the Engineer in charge. 

 When such permit is given and also in all cases when destroying cut or dug up trees, bush 

wood grass etc. by fire, the contractor shall take necessary measures to prevent such fire 

spreading to or otherwise damaging surrounding property. 

 The contractor shall make his own arrangement for drinking water for the labour employed by 

him. 

Liability of 

contractors for 

any damage 

done in or 

outside work 

area. 

Clause 23: Compensation for all damage done intentionally or unintentionally by contractors 

labour whether in or beyond the limits of contractor for government property including any 

damage caused by the spreading of any damage fire mentioned in clause 22 shall be estimated 

by the Engineer-in-charge or such other officer as he may appoint and the estimates of the 

Engineer-in-charge subject to the decision of the Superintending Engineer on appeal shall be 

final and the contractor shall be bound to pay the amount of the assessed compensation on 

demand, failing which the same will be recovered from the contractor as damages in the 

manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sum that may 

be due to or become due from government to the contractor under this contract or otherwise. 
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The contractor shall bear the expenses of defending any action or other legal proceeding that 

may be brought by any person for injury sustained by him owing to neglect of precautions to 

prevent the spread of fire and he shall also pay any damages and cost that may be awarded by 

the court in consequence. 

Employment 

of female 

labour  

Clause 24: The employment of female labourers on works in the neighborhood of soldier’s 

barracks should be avoided as far as possible. 

Work on 

Sunday 

Clause 25:  No work shall be done on a Sunday without the sanction in writing of the 

Engineer-in-charge. 

Work not to be 

sublet. 

Contract may 

rescind and 

security 

deposit 

forfeited for 

subletting it 

without 

approval or for 

bribing a 

public officer 

or if contractor 

becomes 

insolvent. 

Clause 26:  The contract shall not be assigned or sublet without the written approval of the 

Engineer-in-charge. And if the contractor shall assign or sublet his contract, or attempt so to 

do, or become insolvent or commence any proceedings to be adjudicated and insolvent or 

make any composition with his creditors, or attempt so to do the Engineer-in-charge may be 

notice in writing rescind the contract. Also if any bribe, gratuity, gift, loan, perquisite, reward 

or advantage, pecuniary or otherwise, shall either directly or indirectly be given, promised by 

the contractor or any of his servants or agents to any public officer or person in the 

employment of government in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract, the 

Engineer-in-charge may be giving notice in writing rescind the contract. In the event of a 

contract being rescinded, the security deposit of the contractor shall thereupon stand forfeited 

and be absolutely at the disposal of the Government and same consequences shall as ensure as 

if the contract has been rescinded under clause 3 hereof and in addition the contractor shall not 

be entitled to recover or be paid for any work therefore actually performed under the contract. 

Sum payable 

by way of 

compensation 

to be 

considered as 

reasonable 

compensation 

without 

reference to 

actual loss. 

Clause 27 : All sum payable by a contractor by way of compensation under any of these 

condition shall be considered as a reasonable compensation to be applied of the use of 

Government without reference to the actual loss or damage sustained and whether any damage 

has or has not been sustained.  

Changes in the 

constitution of 

the firm to be 

notified.  

Clause 28: In the case of a tender by partners any change in the construction of a firm shall be 

forthwith notified by the contractor to the Engineer-in-charge for his information. 

 

 Clause 29:  All works to be executed under the contact shall be executed under the direction 

and subject to the approval in all respects of the Superintending Engineer of the Circle for the 

time being, who shall be entitled to direct at what point or points and in what manner they are 

commenced and from time to time carried out.  

Work to be 

under 

Clause 30 (1): Except where otherwise specified in the contract and subject to the power 

delegated to him by Government under the code rules then in force, the decision of the 
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direction and 

control of 

Superintendin

g Engineer. 

Superintending Engineer of the Circle for the time being shall be final, conclusive and binding 

on all parties to the contract upon all questions relating to the meaning of the specifications 

,designs ,drawings and instructions herein before mentioned and as to the quality of the 

workmanship or material used on the work or as to any other question, claim, right, matter or 

things whatsoever, in any way arising out of or relating to the contract designs, drawing, 

specifications, estimates, instructions , orders of these conditions or otherwise concerning the 

works or the execution or failure to execute the same whether arising during the progress of 

the work or after the completion or abandonment thereof. 

 (2) The contractor may within thirty days of receipt by him of any order passed by the 

Superintending Engineer of the Circle as aforesaid appeal against it to the Superintending 

Engineer concerned with the contract, work or project provided that - 

 (a)  The accepted value of the contract exceeds Rs. 10 lacks (Rupees Ten Lakhs)  

 (b) Amount of claim is not less than Rs. 1.00 lakh (Rupees one lakh) 

 (3) If the contractor is not satisfied with the order passed by the Superintending Engineer as 

aforesaid the contractor may within thirty days of receipt by him of any such order, appeal 

against it to the concerned Secretary, Public Works Department who, if convinced the prima-

facie the contractor’s claim rejected by the Superintending Engineer / Superintending 

Engineer is not frivolous and that there is some substance in the claim of the contractor as 

would merit a detailed examination and decision by the Standing Committee, shall put up to 

the Standing Committee at Government level for suitable decision.  

Store of 

European or 

American 

manufactures 

to be obtained 

from the 

Government 

Clause 31: The contractor shall obtain from the P.W.D. stores all stores and article of 

European or American manufacture which may be required for the work, or any part of the 

work or in making up any article required therefore or in connection therewith unless he has 

obtained permission in writing from the Engineer-in-charge to obtain such stores and articles 

elsewhere. The value of such stores and articles as may be supplied to the contractor by 

Engineer-in-charge will be debited to the contractor in his account at the rates shown in the 

Schedule in form “A” attached to contract and if they are not entered in the said Schedule, 

they shall be debited to him at cost price which for the purpose of this contract shall include 

the cost of carriage and all other expenses whatsoever, which may have to be incurred in 

obtaining delivery of the same as the stores aforesaid. 

Lump sums in 

estimates. 

Clause 32 : When the estimate on which a tender is made includes lump sumps in respect of 

parts of the work the contractor shall be entitled to payment in respect of items of work 

involved or the part of the work in question at the same rates as are payable under this contract 

for such items, or if part of the work question is not in the opining of the Engineer-in-charge 

capable of measurement the Engineer-in-charge may at his discretion pay lump sum amount 

entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final 

and conclusive against the contractor with regard to any sum or sums payable to him under the 

provision of this clause. 

Action where 

no 

specification. 

Clause 33: In the case of any class of work for which there is no such specification as in 

mentioned in Rule-1, such work shall be carried out in accordance with the Divisional 

specifications, and in the event of there being no Divisional specification, then in such case the 

work shall be carried out in all respects in accordance with the instruction and requirement of 

the Engineer-in-charge. 
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Definition of 

work. 

Clause 34 : The expression ‘works’ or ‘work’  where used in these condition shall, unless 

there be something in the subject or context repugnant to such construction be constructed to 

mean the work or the work contractor to be executed under or in virtue of the contract, 

whether temporary or permanent and whether original altered substituted or additional. 

Contractor’s 

percentage 

whether 

applied to net 

or gross 

amount of bill. 

Clause 35: The percentage referred to in the tender shall be deducted from / added to the gross 

amount of the bill before deducting the value of any stock issued. 

Quarry fees 

and royalties  

Clause 36: All quarry fees, royalties,Octri dues and ground rent for stacking materials if any, 

should be paid by the contractor. 

Compensation 

under 

Workman’s 

Compensation 

Act.  

Clause 37:  The contractor shall be responsible for and shall pay compensation to his 

Workmen payable under the Workmen’s compensation Act, 1923 (VIII of 1923), (hereinafter 

compensation is payable and or paid by Government as principal under the subsection (1) of 

section 12 of the said Act on behalf of the contractor this shall be recoverable by Government 

from the contractor under sub section (2) of the said section. Such compensation shall be 

recovered in the manner laid down in clause 1 above. 

 Clause 37 A:  The contractor shall be responsible for and shall pay expenses of providing 

Medical aid to any workmen who may suffer a bodily injury as a result on an accident. If such 

expenses are incurred by Government the same shall be recoverable from the contractor 

forthwith and be deducted without prejudice to any other remedy of Government from any 

amount due or that may become due to the contractor. 

 Clause 37 B : The contractor shall provide all necessary personal safety equipment and first-

aid apparatus available for the use of the persons employed on the site and shall maintain the 

same in condition suitable for immediate use at any time and shall comply with the following 

regulation in connection therewith : 

 (a) The worker shall be required to use the equipment so provided by the contractor 

and the contractor shall take adequate steps to ensure proper use of the equipment 

by those concerned.  

 (b) When work carried on in proximity to any place where there is no risk of drawing, 

all necessary equipment’s shall be provided and kept ready for use and all 

necessary steps shall be taken prompt rescue of any person in danger. 

 (c) Adequate provision shall be made for prompt first-aid treatment for all injuries 

likely to be sustained during the course of the work. 

 Clause 37 C:  The contractor shall duly comply with the provision of “The Apprentices Act 

1961 (III of 1961) the rules made there under and the orders that may be issued from time 

under the said Act and the said Rules and on his failure or neglect to do so he shall be subject 

to all the liabilities and penalties provided by the said Act and said Rules”. 
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Claim for 

quantity of 

works entered 

in the tender 

or estimate. 

Clause 38: Excess quantity shall be executed only after prior permission of the authority 

granting Administrative Approval to the work. It shall be paid at tender rate only.   

 (1) Quantities in respect of the several items shown in the tender are approximate and no 

revision in the tendered rates shall be permitted in respect of any of the items so long as, 

subject to any special provision contained in the specification prescribed a different 

percentage of permissible variation, the quantity of the items does not exceed the tender 

quantity  by more than 25% and so long  as the  value of excess quantity beyond this limit at 

the rate of the items specified in the tender, is not more than Rs. 5,000/- 

 

 

(2) The contractor shall if ordered in writing by the Engineer in charge, so to do also carry 

out any quantities in excess of the limit mentioned in Sub Clause (1) hereof on the same 

conditions as and in accordance with the specifications in the tender and at the rates (i) 

derived from the rates entered in the current schedule of rates and in the absence of such rates 

(ii) at the rate prevailing in the market, the said rates being increased or decreased as the case 

may be, by the percentage which the total tendered amount bears to the estimated cost of the 

work as put to tender based upon the Schedule rates  of applicable to the year in which the 

tenders were invited (for the purpose of operation  of this clause, this cost shall  be taken to  

Rs. 992387.00 

 (3) Claim arising out of reduction in the tendered quantity of any item beyond 25 percent will 

be governed by the provisions of clause 15 only when the amount reduction beyond 25% at 

the rate of the item specified in the tender is more than Rs. 5000/-. 

Employment 

of female or 

other labour. 

Clause 39: The contractor shall employ any female, convict or other labour of a particular kind 

of class if ordered in writing to do so by the Engineer-in-charge. 

Claim for 

compensation 

for delay in 

starting work 

Clause 40 : No compensation shall be allowed for any delay caused in the starting of the work 

on account of acquisition of land and in the case of the clearance work of any delay in 

according sanction to estimates. 

Claim for 

compensation 

for delay in 

the execution 

of work 

Clause 41: No compensation shall be allowed for any delay in execution of the work on 

account of water standing in borrow pits or compartments. The rates are inclusive for hard or 

cracked soil excavation in mud, subsoil water or water standing in borrow pits and no claim 

for an extra rate shall be entertained unless otherwise expressly specified.  

Entering upon 

or 

commencing 

any portion of 

work. 

Clause 42: The contractor shall not enter upon or commence any portion of work except with 

the written authority and instructions of the Engineer-in-charge or of his subordinate in charge 

of the work failing such authority the contractor shall have no claim to ask for measurements 

of or payment for work. 

Minimum age 

of persons 

employed, the 

employment 

of donkey 

and/or other 

Clause 43: (i) No contractor shall employ any person who is under the age of 18 years.  

(ii) No contractor shall employ donkeys or other animals with breeching of string or thin rope. 

The breeching must be at lease 3 inches wide and should be of tape (Newar) 

(iii) No animals suffering from sores, lameness or emaciation or which is immature shall be 

employed on the work. 
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animals and 

the payment of 

fair wages. 

(iv) The Engineer-in-charge or his agent authorised to remove from the work any person or 

animal found working which does not satisfy these conditions and no responsibilities shall be 

accepted by the Government for any delay caused in the completion of the work by such 

removal. 

 (v) The contractor shall pay fair and reasonable wages to the workmen employed by him in the 

contract undertaken by him. In the event of any disputes arising between the contractor and his 

workmen on the grounds that the wages paid are not fair and reasonable the dispute shall be 

referred without delay to the Executive Engineer who shall decide the same. The decision of 

the Executive Engineer shall be conclusive and binding on the contractor, but such decision 

shall not in any way affect the condition in the contract regarding the payment to be made by 

the Government at the sanctioned tender rates.   

 (vi) The contractor shall provide drinking water facilities to the workers. Similar amenities 

shall be provided to the workers engaged on large work in urban areas.   

Method of 

payment. 

Clause 44: Payments to contractor shall be made by cheques drawn on any treasury within the 

Division convenient to them. Provided the amount exceeds Rs. 100/- Amount not exceeding 

Rs. 100/- will be paid in cash.  

Acceptance of 

conditions 

compulsory 

before 

tendering the 

work. 

Clause 45 : Any contractor who does not accept these conditions shall not  be allowed to 

tender for works. 

Employment 

of scarcity 

labour. 

Clause 46: If Government declares a state of scarcity or famine to exist in any village situated 

within 1 Kms. Of work, the contractor shall employ upon such parts of the work as suitable for 

unskilled labour any person certified to him by the Engineer in charge or by any person to 

whom Executive Engineer may have delegated this duty in writing to be in need of relief and 

shall be bound to pay to such persons wages not below minimum which may arise in 

connection with the implementation of this clause shall be decided by the Executive Engineer 

whose decision shall be final and binding on the contractor. 

 Clause 47: The price quoted by the contractors shall not in any case exceed the control price, if 

any, fixed by Government or reasonable price which is permissible for him to charge as 

private purchaser for the same class and description of goods under the provisions of Hoarding 

and profiteering Prevention Ordinance 1984 as amended from time to time. If the price quoted 

exceeds the controlled price or the price permissible under Hoarding and Profiteering 

Prevention Ordinance, the contractor will specifically mention this fact in his tender along 

with reasons for quoting such higher price. The purchaser at his tender along with reasons for 

quoting such higher price. The purchaser at his discretion will in such higher price. The 

purchaser at his discretion will in such case exercises the right of revising the price at any 

stage so as to confirm with the controlled price on the permissible under the Hoarding and 

Profiteering Ordinance. This discretion will be exercised without prejudice to any other action 

that may be taken against the contractor.  
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 Clause 48: The rates quoted by the Contractor shall be deemed to be inclusive of the labour 

welfare cess and other taxes (other than GST) that the Contractor will have to pay for the 

performance of this Contract. The Employer will perform such duties in regard to the 

deduction of such taxes at source as per applicable law. 

 Clause 48 A : The contractors are bound to pay to the labourers wages according to the 

Minimum Wages Act 1948 applicable to the Zone in accordance with the order issued in 

Government P.W.D./Circular No. MWA/ 1063, dated 07/12/1968. 

 Clause 49:  In case of materials that remains surplus with the contractor for those issued for 

the work contracted from the date of ascertainment of the materials being surplus be taken as 

the date of sale for the purpose of sales tax and the sale tax will be recovered on such sale. 

 Clause 49 A:  The tendered rates shall be inclusive of all taxes, rates, cesses and are also 

incluisive of the leviable tax in respect of sale by transfer of property in goods involved in the 

execution of work contract under the provision of Rule 58 of Maharashtra Value Added Tax 

Act, 2005 for the purpose of levy of Tax. 

 Clause 50: The contractor shall employ the unskilled labour to be employed by him on the said 

work only from locally available labours and shall give preference to those persons enrolled 

under Maharashtra Government Employment and Self Employment Department Scheme. 

Provided, however, that if the required unskilled laboured are not available locally, the 

contractor shall in the first instance employ such number of persons as is available and 

thereafter may with previous permission, in writing of the Engineer-in-charge of the said work 

obtained the rest of requirement of unskilled the labour from outside the above scheme. 

 Clause 51: Deleted 

 Clause 52: All amount whatsoever which the contractor is liable to pay to the Government in 

connection with the execution of the work including the amount payable in respect of (1) 

Material and / or stores supplied / issued hereunder by the Government to the contractor, (2) 

Hire charges in-respect of heavy plant machinery and equipment given on hire by the 

Government to the contractor, for execution by him of the work and / or on which the advance 

have been given by the Government to the contractor  shall be deemed to be arrears of the 

lands revenue and the Government may without prejudice to any other rights and remedies of 

the Government recover the same from the contractor as arrears of land revenue. 

 Clause 53:  The contractor shall duly comply with all the provisions of the contract labour 

(Regulation and Abolition) Act 1970. (37 of 1970) and the Maharashtra Contract Labour 

(Regulation and Abolition) Rules 1971 as amended from time to time and all other relevant 

statutes and statutory provision concerning payment of wages particularly to workmen 

employed by the contractor and working on the site of the work. In particular the Contractor 

shall pay wages to each worker employed by him on the site of the work at the rates prescribed 

under the Maharashtra Contract Labour (Regulation and Abolition) Rules 1971. If the 

contractor fails or neglects to pay wages at the said rates or make short payment and the 

Government makes such payment of wages in full or part thereof less paid by the contractor, 

as the case may be the amount so paid by the Government to such worker shall be deemed to 

be arrears of land revenue and the Government shall be entitled to recover the same as such 

from the contractor or deduct the same from the amount payable by the Government to the 

contractor hereunder or from any other amounts payable to him by the Government (Minimum 

Wages Act, as per Government Circular (AT / 1284 / (120) / Building, dated 14/08/1988). 
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Price 

Variation 

Clause 54 : DELETED 

 Clause 55 : (A) The anti-malaria and other health measures shall be as directed by he Joint 

Director (Malaria and Filaria) of Health Services, Pune. 

 

 (B) Contractor shall see that mosquitogenic conditions are not created so as to keep vector 

population for minimum level. 

 I Contractor shall carry out anti malaria measures in the areas as per guidelines prescribed 

under National Malaria Eradication Programme as directed by the Joint Director (M & F) of 

health Services, Pune. 

 (D)  In case of a default in carrying out prescribed anti malaria  measures, resulting in increase 

in malaria incidence the contractor shall be liable to pay to Government the amounts spent by 

Govt. on anti Malaria measures to control the situation in addition to fine. 

 (E)Relations with Public Authorities: The contractor shall make sufficient arrangement for 

draining away the sludge water as well as water coming from the bathing and washing places 

and shall dispose off this water in such a way so as not to cause any substance. He shall also 

keep the premise clean by employing sufficient number of sweepers. The contractor shall 

comply with all rules, regulation bylaws and directions given from time to time by any local or 

public authority in connection with this work and shall pay fees or charges which are leviable 

on him without any extra cost to Government. (vide Govt Circular No CST -1086 / CR-243 

/Ka Building 2 /Mantralaya Bombay dt 11 September 1987 

Clause 56:    The contractor shall comply with all the provision of the Apprentices Act, 1961 and Rules and   

                       Orders issued there under from time to time. If he fails to do so, his failure will be breach of the  

                         contract and the Superintending Engineer may in his discretion cancel the contract. The contractor  

                         shall also be liable for any pecuniary liability arising on account of any violation by him of the  

                          provision of the Act  

Clause 57: The rates quoted by the Contractor shall be deemed to be inclusive of the labour welfare cess and 
other taxes (other than GST) that the Contractor will have to pay for the performance of this Contract. The 
Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law. 
Payment of GST 
i) Bidder shall quote his rate excluding GST. 
ii) GST shall be payable on the accepted contract value. 
iii) GST shall be paid to contractor on the amount of bill of work done as per prevailing rate of GST during the 
period of work done. 
Clause 58 : In case of material which become surplus with the contractor from those issued for the work 

contracted from the date of ascertainment of the materials as being surplus will be taken as the date of sale for the 

purpose of sales tax and sale tax will be recovered on such sale. 

Clause 59(1) :  QUALITY  ASSURANCE AND MAINTENANCE.(Annexure to the P.W.D  circular No 1091-

/CR -60/ Bldg -2 dt 14 th October 1991 regarding  incorporation additional condition for quality assurance and 

Maintaince Manual) 

To ensure the specific quality of work which will also include necessary surveys, temporary works, etc., the 

contractor shall prepare a quality assurance plan and get the same approved from the Engineer-in-charge within 

one month from the date of work order. For this, the contractor shall submit an organisation chart of his technical 

personnel to be deployed on the work along with their qualification, job description defining the function of 

reporting, supervising, inspecting and approving. The contractor shall also submit a list of tools, equipment and 

the machinery and instrumentation, which he proposes to use for the construction and for testing in the field 

and/or in the laboratory and monitoring. The contractor shall modify supplement the organisation chart and the 
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list of Machinery/ equipment etc. as per the direction of the Superintending Engineer and shall deploy the 

personnel and equipment on the field as per the approved chart and the list respectively. 

The contractor shall submit written method statements dealing his exact proposal of execution of the work in 

accordance with the specification. He will have to get these approved from the Engineer-in-charge. The quality of 

the work shall be property documented through certificates, records, check lists and Log book of results etc. such 

records shall be complied from the beginning of the work and be continuously  updated subsequently and this 

will be the responsibility of the contractor. The form should be got approved from the Engineer in charge. 

Clause 59 (2)  :Where the work is to be on lum-sum basis on contractor’s design the contractor shall also 

submit a maintenance manual  giving procedure for maintenance, with the periodically of maintenance works 

including inspections to be used, means of accessibility for all pats of the structure. He shall also include in 

the manual, the specification, for maintenance works that would be appropriate for his design and technique 

of construction. This manual shall be submitting within the contract period. 

Clause 60 : It is obligatory on the part of agency to procure R.C.C. pipe (ISI marked) required for the work 

from the M.S.S.I.D.C. only. The proof of such procurement like bill of M.S.S.I.D.C. certification of the 

Divisional Manager M.S.S.I.D.C. to that effect will have to be enclosed along with the bill pertaining to the 

work concerned. The payment towards the procurement of R.C.C.pipes and also items, in which the use of 

R.C.C. pipes is contemplated, would be released only after fulfillment of the conditions, laid down as above.  

Note: In case provisions of this form B-1 conflicts with those in detailed cyclostyled provisions and conditions 

attached to this tender. The detailed cyclostyled provision and conditions would prevail over those in this 

form ‘ B-1” 
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GENERAL CONDITIONS OF CONTRACT 

 

 1.AUTHORITY OF ENGINEER – IN – CHARGE. 

Save in so far as it is legally or physically impossible, the contractor shall execute complete and maintain 

the works in strict accordance with the contract under the directions and to the entire satisfaction of the 

Engineer – in – charge and shall comply with and adhere strictly to the Engineer – in – charge 

instructions and directions on any matter (Whether mentioned in the contract or not) pertaining to this 

work. 

The Engineer – in – charge shall decide all questions which may arise as to quality and acceptability of 

materials furnished and work executed, manner of executions, rate of progress of work, interpretations of 

the plans and specifications and acceptability of fulfillment of the contract on the part of contractor. He 

shall determine the amount and quality of work performed and materials furnished and his decision and 

measurements shall be final. In all such matters and in any technical questions which may arise touching 

the contract, his decision shall be binding on the contractor. The engineer in charge shall have power to 

enforce such decisions and orders if the contractor fails to carry out them promptly. If the contractor fails 

to execute the work order by the engineer in charge, the engineer in charge may give notice to the 

contractor specifying a reasonable period therein and on the expiry of that period proceed to execute such 

work as may be deemed necessary and recover the cost thereof from the contractor. 

 

1.1 AUTHORITY OF ENGINEER-IN-CHARGE REPRESENTATIVE. 

The duties of the representative of the engineer in charge are to watch and supervise the work and to test 

and examine any material to be used or workmanship employed in connection with the works. 

 

1.2 The Engineer in charge may from time to time in writing delegate to his representative any of the 

powers and authorities vested in the Engineer in charge and shall furnish to the contractor a copy of all 

such delegations of powers and authorities. Any written instructions of the approval given by the 

representative of the engineer in charge to the contractor within the terms of such delegations (but not 

otherwise) shall bind the contractor and department  as though it had been given by the Engineer in 

charge provided always as follows. 

(a) Failure of the representative of the engineer in charge to disapprove any work or materials shall 

not prejudice the power of the engineer in charge. Thereafter to disapprove such work or 

materials and to order pulling down, removal or breaking up thereof. 

(b) If the contractor is dissatisfied with any decision of the representative of the engineer in charge 

he shall be entitled to refer the matter to the engineer in charge who shall thereupon confirm 

reverse or vary such decisions. 

 

2. OTHER CONDITIONS FOR SUBMISSION OF TENDER : 

2.1 The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and he special conditions, the specification schedule and drawing and shall 

be deemed to have visited the site of the work and to have fully informed himself regarding the local 

conditions and carried out his own investigations to arrive at the rates quoted in the tender. In this regards 

he will be given necessary information to the best of the knowledge of Department but without any 

guarantee about it.  

2.2 It is presumed that the contractor has carefully gone through the works specifications. P.W.D. 

Hand Book and the Schedule of rates of the division and studied the site conditions before arriving at the 

rates quoted by him.  
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3. TREASURE TROVE : 

 In the event of discovery by the contractor or his employees during the progress of the works of 

the any treasure, fossils, minerals or any other article of value or interest, the contractor shall give 

immediate intimation thereof to the Engineer. And forth with mark over to the Engineer his 

representative such treasure or things, which shall be the property of Government. 

3 –A    LAYOUT OF WORK 

        Layout of the work will be done by the contractor in consultation with the Executive 

Engineer, of the department or his representative . Some permanent marks should however be 

established to indicate the demarcation of the structures or any component thereof made to this 

permanent marks in measurement books and drawing, signed by the contractor and the 

departmental officer, responsibility regarding layout will be joint. 

4. AGENT AND WORK ORDER BOOK : 

4.1 The contractor shall himself engage an authorised all time agent on the work capable of 

managing and guiding the work and understanding the specifications and contract conditions. A 

qualified and experienced Engineer shall be provided by the contractor as his agent for technical 

matters. Site engineer can also be designated as an agent of the contractor. Agent will take orders 

as will be given by the Engineer in charge or his representative and shall be responsible for 

carrying them out. This agent shall not be changed without prior intimation of the Engineer in 

charge and his representative on the work site. The Engineer-in-charge have the unquestionable 

right to ask for changes in the quality and strength of supervisory staff of contractor and to order 

removal from work of any of such staff. The contractor shall comply with such order and effect 

replacements of the satisfaction of the Engineer-in-charge. 

4.2 A work order book shall be maintained on site and it shall be the property of Government and the 

contractor shall promptly sign orders given therein by the Executive Engineer in charge or his 

representative and his superior officer, and comply with them. The compliance shall be reported 

by contractor to the Engineer in charge in good time so that it can be checked, the blank work 

order book, with machine numbered pages will be provided by the Department free of charge for 

this purpose. The contractor will be allowed to copy out the instruction therein from time to time. 

5. INITIAL MEASUREMENT OF RECORD: 

Where for proper measurements of the work it is necessary to have an initial set of levels or other 

measurements taken the same as recorded in the authorised field book or M.B. of Government by 

the Engineer in charge or his authorised representative will be signed by the contractor who will 

be entitled to have a true copy of same made at his cost. Any failure on the part of the contractor 

who will be entitled to have a true copy of same made at his cost. Any failure on the part of the 

contractor to get such level etc. recorded before starting the work will render him liable to accept 

the decision of the Engineer in charge as to basis of taking measurements and will be binding on 

contractor Likewise the contractor will not carry out any work which will render its subsequent 

measurement difficult or impossible without first getting the same jointly measured  and recorded 

by himself and the authorised representative of the Engineer in charge.  The record of such  

measurement  maintained  by Government  shall  be  signed by the contractor  and he will be 

entitled to have a true copy of the same made at his cost. 

 

6. CUSTODY OF WORK: 

All work and materials before being finally taken over by Government will be the entire liability of 

the contractor for guarding, maintaining and making good any damages of any magnitude. It is 

however to be understood that before taking over such work, Government will not put it to its regular 

use as distinct from casual or incidental use except as specially mentioned elsewhere in this contract 

or as mutually agreed to. 
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7. CO-ORDINATION: 

When several agencies for different sub works of the project are to work simultaneously on 

the project site , there must be full co-ordination between the contractors to ensure timely completion 

of the whole project smoothly. The scheduled dates for completion specified in each contract shall, 

therefore be strictly adhered to. Each contractor may make his independent arrangements for water, 

power, housing etc. if they so desire. On the other hand the Contractors are at liberty to come to 

mutual agreement on his behalf and make joint agreement with the approval of the Engineer in 

charge. No contractor shall take or cause to take any steps or action that may cause destruction, 

discontent or disturbance to work, labour or arrangements etc.of other contractors in the project 

localities. Any action by any Contractors which the Engineer in charge in his unquestioned discretion 

may consider as infringement of the above code would be considered as a breach of the contract 

conditions and shall be dealt with accordingly. 

In case of any dispute or disagreement between the various contractors, the Engineer in 

charge decision regarding the co-ordination, co-operation and facilities to be provided by any of the 

contractor shall be final and binding on the contractor concerned & such a decision shall not vitiate 

any contract nor absolve the contractor of his obligations under the contract nor form the grounds for 

any claim or compensation. 

 

8. PATENTED DEVICES, MATERIALS AND PROCESS : 

Whenever the contractor desires to use any designed device, materials or process covered 

by letter of patent  or copyright, the right for such use shall be secured by suitable legal arrangement 

and agreement with patent owner and the copy of their agreement shall be filed with the Engineer-

in-charge, if so desired by the later. 

 

9.      RELATION WITH PUBLIC AUTHORITIES: 

The contractor shall comply with all rules, regulations, bye-laws and directions given from 

time-to-time by any local or public authority in connection with this work and shall him-self pay all 

charges which are leviable on him without any extra cost of Government. 

10 INDEMNITY: 

The contractor shall indemnify the Government against all actions, suits, claims, and 

demands brought or made against it in respect of anything done or committed to be done by the 

Contractor in execution of or in connection with the work of this contract and against any loss or 

damage to the Government in consequence to any action or suit being brought against the contractor 

for any thing done or committed to be done for the execution of this contract.  

The Government may at its discretion and entirely at the cost of the contractor defend such 

suit, either jointly with the contractor or single in case the latter chooses not to defend the case.        

 

11. STACKING, STORAGE AND GUARDING OF MATERIALS: 

 

11.1 The stacking and storage of building materials at site shall be in such a manner as  prevent 

deterioration or inclusion of foreign materials and to ensure the preservation of the quantity, 

properties and fitness of the work, suitable precautions shall be taken by contractor to protect the 

materials against atmospheric action, fire and other hazards. The materials likely to be carried 

away by wind shall be stored in suitable stores or with suitable barricades and where there is 

likelihood of subsidence of soil, heavy materials shall be stored on paved platforms, suitable 

separating barricades and enclosure as directed shall be provided to separate materials brought by 

contractor and from different sources of supply.  

11.2 The contractor shall at his own expenses, engage watchman for guarding the Materials and plant 

and machinery and the work during day and night against any pilferage or damage and also for 

prohibiting tresspassers. 
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11.3 No Materials brought to site shall be removed from the site without prior approval of the 

Engineer –in-charge 

12.  12.1 The contractor shall inform the Engineer in charge in writing when any     portion of the work is 

ready for inspection giving him sufficient notice to enable him to inspect these without affecting 

the further progress of the work. 

        12.2  The contractor shall provide at his cost necessary ladders and such arrangements as are considered 

safe by the Engineer in charge for proper inspection of all parts of the work. 

12.3  The contractor shall extend his full co-operation and make all necessary arrangement when needed 

for carrying out inspection of the work or any part of the  

work by the local representative , M.L.A’s M.P.’s and officers and dignitaries / delegates of 

various Government department, local bodies, private sectors etc. no compensation shall be paid to 

the Contractor on this account. 

13. PRECAUTIONS TO BE TAKEN BY CONTRACTOR : 

13.1 The work shall be carried out by the contractor without causing damage to the existing Govt. 

property and / or private property. If any such damages are caused the contractor shall pay for 

restoration of the property to the original condition and any other consequent damages. 

13.2 In the event of an accident involving serious injuries or death of any persons, at site of work or 

quarry or at place in connection with the work the same shall be reported in writing within 24 

hours of the occurrence to the Engineer in charge and the Commissioner of workmen’s 

compensation. 

14. CLEARANCE OF SITE ON COMPLETION OF WORK: 

The contractor after completion of work shall clean the site of all debris and remove all unused 

materials other than those supplied by the department and all plant and machinery equipment, 

tolls, etc. belonging to him within one month from the date of completion of the work, or 

otherwise the same will be removed by the department at his cost or disposed off as per 

departmental procedure. In case the materials is disposed off by department, the sale proceeds 

will be credited to the contractor’s account after deducting the cost sale incurred.  However no 

claim of the contractor regarding the price or amount credited will be entertained afterwards. 

15. REMOVAL OF CONSTRUCTIONAL PLANT WITH PRIOR PRMISSION : 

All constructional plant, provided by the contractor shall when brought on the site be deemed to 

be exclusively intended for the construction and the contractor shall not remove the same or any 

part thereof (Save for the purpose of moving it from one part to the site to another) without the 

consent in writing of the engineer in charge who shall record the reasons for with holding the 

consent. 

16. RESTRICTIONS I OF LOCAL TRAFFIC : 

As there is local traffic by the side of construction of the work, the contractor will have to take 

proper precautions such as proper barricading, fencing, lighting, information and cautionary 

boards for safe and smooth flow of traffic, and keeping the concerned authorities informed about 

the work in progress. 

17. COMPLETION CERTIFICATE : 

17.1 The work shall not be considered to have been completed in accordance with the terms of the 

contract until the Engineer in charge shall have certified in writing to that effect. No approval of 

material or workmanship or approval of part of that during the progress of execution shall bind 

the engineer in charge or any way prevent him for even rejecting the work which is claimed to be 

completed and to suspend the issue or his certificate of completion until such alterations and 

modification or reconstruction have been effected at the cost of the contractor as shall enable him 

to certify that the work has been completed to his satisfaction. 

17.2 After the work is completed, the contractor shall give notice of such completion to the Engineer 

in charge and within 30 days of receipt of such a notice the Engineer in charge shall inspect the 

work and if there is no defect in the work, shall furnish the contractor with a certificate indicating 
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the date of completion. However, if there are defects which in the opinion of the engineer in 

charge are rectifiable he shall inform the contractor the defects noticed. The contractor after 

rectification of such defects shall then inform the engineer in charge and engineer in charge on 

his part shall inspect the work and issue the necessary completion certificate within 30 days if the 

defects are rectified to his satisfaction, and if not he shall inform the contractor indicating defects 

yet to be rectified. The time cycle as above shall continue. 

17.3 In case defects noticed by the Engineer in charge which in his opinion are not rectifiable but 

otherwise work is acceptable at reduced payment, work shall be treated as completed. In such 

cases completion certificate shall be issued by the Engineer in charge within 30 days indicating 

the un-rectifiable defects for which specified reduction in payment is being made by him. 

17.4 The issue of completion certificate shall not be linked up with the site clearance on completion of 

the work. 

17.5 Should regular, public traffic be allowed on the bridge, road at any stage prior to being taken 

over then the maintenance period shall be deemed to commence from the date of such traffic 

passing over the bridge, road & shall be upto 30 days after the date of issue of completion 

certificate by Engineer in charge but not more than 12 months after opening to traffic. 

18. ANCILLARY WORKS: 

The contractor shall submit to Engineer in charge in writing the details of all ancillary works 

including layout and specifications to be allowed for its constructions. Ancillary work shall not 

be taken up in hand unless approved by Engineer in charge. The Engineer in charge reserves the 

right to suggest modification or make complete changes in the layout and specifications proposed 

by the Contractor at any stage to ensure the safety on the work site.  The contractor shall carry 

out all such modifications to the ancillary works at his own expenses as ordered by the Engineer 

in charge.  

19.       TEMPORARY QUARTER: 

The contractor shall at his own expense maintain sufficient experienced supervisory staff etc., 

required for the work and shall make his own arrangements for housing of such staff with all 

necessary amenities. General layout plan for such responsibility of the contractor to get his layout 

plan of temporary structure approved from the local competent authorities. 

 

20       SAFETY MEASURES. : 

The contractor shall take all necessary precautions for the safety of the workers and preserving 

their health while working on such jobs as required special protection and precaution wherever 

required. The following are some of the requirements listed though not exhaustive. The 

contractor shall also comply with the directions issued by the Engineer in this behalf from time to 

time at all times. 

  The following are some of the requirements (The list is not exhaustive) 

(1) Providing protective footwear to workers in situations like mixing and placing of mortar of 

concrete, in quarries and place where the work is to be done under too much wet conditions as 

also for movements over surfaces tested with oyster growth. 

(2) Providing protective headwear to workers in quarries etc. to protect them against accidental fall 

of materials from above. 

(3) Providing handrails to the edges of the loading platforms of barrages ropeways, ladders not 

allowing rails of metal parts or unless timber to spread around etc. 

(4) Providing workmen with proper  safety belts, ropes, etc. when working on any masts, cranes, 

circle hoist, dredges etc. 

(5) Taking necessary steps towards training the workers concerned of the use of machinery before 

they are allowed to handle it independently and taking all necessary precautions in and around 

the areas where machines, hoists and similar units are working. Wherever required by the law the 

persons handling the machinery shall have the required license, certificate etc. 
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(6) Preventing over loading and over crowding of floating the land based machinery and equipment. 

(7) Providing life belts to all men working at such situations from where they may accidentally fall 

into water. Equipping the boats with adequate numbers of life boats etc. 

(8) Avoiding bare live wires etc. as would  cause electrocution to    workers. 

(9) Making all platforms, stagings and temporary structures sufficiently strong and not causing the 

workmen and supervisory staff to take undue risks. 

(10) Providing sufficient first aid trained staff and equipment to be available quickly at the work site 

to render immediate first-aid treatment in case of accident due to suffocation, drowning and other 

injuries. 

(11) Taking the all-necessary precautions wherever divers are engaged on work. 

(12) Providing full length gum boots, leather hand gloves, leather jackets with fireproof aprons to 

cover the chest and back reaching upto knees, plain goggles for the eyes to the labour working 

with hot asphalt, handling, vibrators in cement concrete and also where use of any or all these 

items is, essential in the interest of health and well-bring of the labourers in the opinion of the 

Engineer-in –charge 

21. Medical and sanitary arrangements to be provided for labour employed in the 

 construction by the contractor. 

(a) The contractor shall provide an adequate supply of pure and wholesome water for the use of 

labourers on works and in camps. 

(b) The contractor shall construct trenches. Semi permanent latrines for the use of labourers. 

Separate latrine shall be provided for men and women. 

I The contractor shall build sufficient number of huts on suitable plot of land for use of the 

labourers according to the following specifications. 

 

(1) Huts of bamboos and grass may be constructed. 

(2) There should be no over crowding. Floor space at the rate of 3 Sqm(30 Sq.ft.) per head shall is 

provided. Care should be taken to see that the huts are kept clean and in good order. 

(3) The contractor must find his own land. If he wants Govt.land he should apply for it. Assessment 

for it if demanded will be payable by contractor. However the Department does not bind itself for 

making available the required land. 

(4) A good site not liable to submergence shall be selected on high ground remote from jungle but 

well provided with trees; shall be chosen wherever it is available. The neighborhood of tank, 

jungles, trees or woods should be particularly avoided. Camps should not be established close to 

large cutting of earthwork. 

(5) The lines of huts shall have open space of at least 10 meters between rows. When a good natural 

site cannot be procured particular attention should be given to the drainage. 

(d) The contractor shall construct sufficient number of bathing places, sufficient number of washing 

places also be provided for the purpose of the washing cloths. 

 

(e) The contractor shall make sufficient arrangement for draining away the surface and                 suage 

water as well as water from the bathing and washing places and shall dispose of the waste water in 

such away as not cause any nuisance. 

f) The contractor shall engage a medical officer with a traveling dispensary for a camp containing 500 

or more person if there is no Government or other dispensary situated within eight Kilometers from 

the camp. In case of an emergency contractor shall at his cost, free transport for quick medical help 

to his sick workers.. 

 

g) The contractor shall provide the necessary staff for affecting the satisfactory conservancy and 

cleanliness of the camp to the satisfaction of the Engineer –in charge .At least one sweeper per 200 

person should engaged. 

 

h) The Assistant Director of public health shall be consulted before opening a labour camp and his 

instruction on matters such as water supply, sanitary, convenience, the camp site, 

accommodation and food supply shall be followed by the contractor.  
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i)  In addition to above all provision of the relevant labour act pertaining to basic amenities to be 

provide to the labour shall be applicable which will be arranged by the contractor 

J) The contractor shall make arrangement for all anti malaria measures to be provided for the labour 

employed on the work. The anti malaria measures shall be as directed by the Public Health 

Officer. 

22. The contractor except as provided in special conditions which follow shall if necessary construct 

at his cost temporary roads and maintain these in proper conditions till completion of the work at 

his own cost. 

23. The contractor except as provided in special conditions which follow shall have to at his own 

expenses make all preliminary arrangements for labour, water, electricity and material etc. 

immediately after getting the work order. The Government may render necessary assistance in 

this regard by way of letters of recommendations, if so requested by the contractor. No claim for 

any extra payment or applications for extension of time on the grounds of any difficulty in 

connection with the above matters will be entertained.  

24. WORKING METHODS AND PROGRESS SCHEDULES : 

24.1 The contractor shall submit within the time stipulated by the Engineer-in-charge in writing the 

details as actual methods that would be adopted by the contractor for the execution of any items 

as required by Engineer at each of the location supported by necessary detailed drawing and 

sketches including those of the plant and machinery that would be used their locations 

arrangement for conveying and handling materials etc., and obtain prior approval of the 

Engineer-in-charge well in advance of starting of such item of works. The Engineer-in-charge 

reserves the right to suggest modifications or make corrections in the method proposed by the 

contractor whether accepted previously or not at any stage of the work to obtain the desired 

accuracy, quality and progress which shall be binding on the contractor no claim on account of 

such change in method of execution will be entertained by Government so long as specification 

of the item remain unaltered. 

24.2 The contractor shall furnish within one month of the order to start the work programme of work 

in quadruplicate indicating the date of actual start, the monthly progress expected to be achieved 

and anticipated completion date of each major item of work to be done by him also indicating 

dates of procurement of materials and setup of plant and machinery. The programme is to be 

such as practicable of achievement towards the completion of whole work in the time limit and 

of the particular items; if any of due dates specified in contract, planning and programme of work 

should be done by the mature decision between the Executive Engineer, Public Works 

Division No Bhandara   and the contractors representative in charge of work. The progress of 

work shall be reviewed in every two months and revised programmes shall be drawn if 

necessary. No revised programme shall be operative without the approval of engineer in charge 

in writing.  The Engineer is further empowered to ask for more detailed schedule or schedules 

say weekly for any item or items. In case of urgency of work as will be directed by him and the 

contractor shall supply the same and when asked for. Acceptance of the programme or the 

revised programme by the Engineer in charge shall not relieve the contractor of his responsibility 

to complete the whole work by the prescribed time or the extended time if any. 

24.3 The contractor shall employ sufficient plant, equipment and labour as may be necessary to 

maintain the progress schedule. The working and shift hours restricted to one shift a day for 

operations to be done under the Government supervision shall be such as may be approved by the 

Engineer in charge. They shall not be varied without prior approval of the Engineer. Night work 

which requires supervision shall not be permitted except when specially allowed by Engineer in 

charge on each item if required by contractor. The contractor shall provide necessary lighting 

arrangement etc. for night work as directed by Engineer without extra cost to Government.  
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24.4 The contractor shall submit reports on progress of work in forms and statements etc. at periodical 

intervals in the form of progress chart, forms, statements and / or reports as may be approved by 

the Engineer in charge.  Forms for the sending reports about the progress will be supplied by the 

Engineer in charge. 

24.5 The contractor shall maintain proforma, charts, details regarding the machinery, equipments, 

labour, materials, periodical returns thereof, proforma to be got approved from the Engineer in 

charge.  

 

25. PAYMENTS : 

The  contractor must understand clearly that the rates quoted are for completed work and include 

all cost due to labour, all leads and lifts involved and if further necessitated, scaffolding, plants, 

machineries, supervision power, service works, royalties, octroies, taxes, etc. and should also 

include all expenses to cover the cost of lighting, night works if and when  required & no claim 

for additional payment beyond the rates quoted will be entertained and the contractor will not be 

entitled subsequently to make any claim on the ground of any representation or on any promise 

by any person (whether member in the employment of any Public Works Department or not) or 

on the ground of any failure on his part to obtain all necessary information for the purpose of 

making his tender and fixing the several prices and rates therein relieve him from any risks or 

liabilities arising out of or consequences upon submission of the tender. Payment to the 

contractor will be made by the cheque drawn on any treasury within the division provided the 

amount to be paid exceeds Rs. 100/- shall amount will be paid in cash. 

 

26. CLAIM  FOR EXTRA WORKS : 

26.1 Claim for extra works shall be registered within 30 days of occurrence of the event. However, 

bills for these claims along with supporting data details may be submitted subsequently. 

26.2 Bills for extra works or for any claim shall be paid separately apart from the interim bills for the 

main works. The payment of bills for the main work shall not be withheld for want of decision on 

extra claim not covered in the schedule of item for extra work. 

27. BILLS AND PAYMENT : 

27.1 Two running payments in the month are permitted. First of the bills shall be submitted by the 

contractor by the 10th day of month. Second bill, if necessary, shall be submitted by the 25th day 

of the month. 

27.2 The format of the running bill on which the bills are to be submitted by the contractor shall be 

supplied to the contractor by the department. Printed copies of the bills forms as per his format 

shall be arranged by the contractor at his cost. The bills in five copies shall be submitted to the 

concerned engineer’s representative in the standard proforma only. 

 

27.3 The final bill shall be submitted by the contractor within one month of the date of issue of 

completion certificate. The final bill shall be paid within six months of initial submission.  

27.4 Recovery of secured advance shall be effected through bills proportionately as per consumption 

of materials in the work billed for. 

27.5 The contractor can have true copy of the bills paid to him after paying charges for photocopying 

the same. 

CONTROLLED CONCRETE : 

 Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 
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NORMAL MIX CONCRETE : 

 Acceptance criteria shall be as per IS : 456 – 2000 (With latest amendments) 

 

28. ASSISTANCE IN PROCURING PRIORITIES, PERMIT ETC. : 

28.1 The Engineer in charge  on written request by contractor, will if in his opinion the request is 

reasonable and in the interest of work and its progress, assist the contractor in securing, the 

priorities for deliveries, transport, permits for controlled materials etc. where such are needed. 

The department however will not be responsible for the non-availability of such facilities or 

delays in this behalf and no claims on account of such failure or delay, shall be allowed by the 

Department. 

28.2 The contractor shall have to make his own arrangement for machinery required for the work. 

However if same is conveniently available with the department it may be spared as per rules in 

force on recovery of necessary security deposit and rent at the rate approved from time to time by 

the independent to this contract and the supply or non supply of machinery shall not form a 

ground for any claim or extension of time limit for this work. 

29. WATER SUPPLY : 

29.1 Availability of adequate water for work and sources thereof shall be confirmed by the contractor 

before submitting the tender.  

29.2 The contractor shall make his own arrangements at his own cost for entering into contract with 

concerned authority for obtaining the connection and carry the water upto the work site as 

required by him. The location of the pipeline with respect to the road shall be decided by 

Engineer-in-charge and shall be binding on the contractor. The department shall not bear any 

responsibility in respect of any problems and contractor shall not be liable for getting the any 

compensation on any ground. The progress of work shall not hamper for the above reasons. 

29.3 The contractor is advised to provide water storage tanks of adequate capacity to take care of 

possible shut down of water supply system. 

29.4 The contractor shall have to supply water required by the department for its establishment at 

work site free of cost. 

 

30. ELECTRICITY :  

30.1 The contractor will have to make his own arrangement at his own cost for obtaining or providing 

electric supply at work site. The department shall not bear any responsibility in respect of any 

problems and contractor shall not be liable for getting any compensation on any ground. The 

progress of work shall not hamper for the above reasons. 

30.2 Electrical supply for the Department’s use at work site shall be provided by the contractor on 

mutual agreed terms. The contractor may not abide by these conditions when power supply at the 

site fails. 

31. TELEPHONE FACILITIES : 

 The contractor will have to make his own arrangement at his own cost for a  telephone 

connection at work site if required. 

32. MATERIAL SOURCES : 

32.1 The contractor shall make their own independent investigation as to the availability as well as 

suitability of various materials required for construction as referred to in these paras. 

32.2 If any quarry is in the possession of the department the contractor will be allowed to use the same 

on usual condition. In other cases, the contractor will have to make his own arrangement for 

procuring quarries or the quarry permits, necessary assistance for which will be given by the 

department. 
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32.3 Lime stone shall not be permitted for any concrete work. 

33 LAND : 

33.1 The contractor shall make all efforts to obtain land required for the ancillary works. In case the 

contractor is unable to obtain land and if requested, then the department may requisitioned land 

at his own cost. 

        33.2    Land as available with department for requisitioned by the department at the request of a contractor 

will be handed over to the contractor for such use as will be necessary for ancillary works, on 

payment of rent to the department. Plot development if any will have to be done by the contractor 

at his own cost. The development shall be in conformity with the regulations with the local 

authorities. 

33 If for the purpose of construction of the work it becomes necessary for the contractors to occupy 

land not in possession of the department, the contractors will have to make his own arrangement 

with the land owners, and pay such compensation as a mutually agreed between them. On 

completion of work , all land mentioned in para 33.1 and 33.2 and 33.3 shall be handed  back to 

the owners or the department as the case may be after cleaning the land as directed by the 

Engineer in charge. 

33.4 Dismantling of building on a Govt. or department land shall be done only after the approval of 

Engineer-in-charge. 

34. FLOODS AND ACCIDENT S : 

 The contractor shall take all precaution against damages by floods or from accidents etc. No 

compensation will be allowed to the contractor on this account or for correction and repairing 

any such damage to the work during construction. The contractor shall be liable to make good at 

his cost any plant or material belonging to the Govt. loss or damaged by floods or from any other 

cause while in his charge. The proof of occurrence of  flood report with flood level  will have to 

be  furnished by the contractor .No compensation will be allowed  for damages on ancillary  

items and equipments etc which  are brought to the site by the contractor  for effecting  execution 

of work. 

6463) URGENT WORK : 

 If any “Urgent Works”(In respect where decision of the Engineer –in –Charge  shall be final and 

binding)  become necessary and contractor is unable or unwilling to carry it out at once, the 

Engineer in charge by his own or through the other people have it carried out as he may consider 

necessary. If the Urgent Work shall be such as in the opinion of the Engineer in charge the 

contractor is liable under the contract to carry out at his expenses. All expenses incurred on it by 

the department shall be recoverable from the contractor, and be adjusted or sets off against any 

sum payable to him. 

36 CHANGE OF CEMENT CONTENT ETC. :- 

 THEORETICAL CONSUMPTION OF CEMENT FOR THE CONCRETE WORK:  

SR.No. Grade of concrete Consumption of cement in bags / Cum 

1 M-10   4.40 bags 

2 M-15 6.00 bags 

3 M-20 7.00 bags 

4 M-25 7.50 bags 

Note :- The weight  per bag of Cement  is  considered as   50 Kg consumption rate  of cement is 

for  OPC. In case ,contractor desires to use PPC then he should get mix design for all  grades of 

concrete mentioned above and in schedule ‘B”  from reputed laboratory as approved by Engineer 

–In –Charge at no extra cost  to Government. 
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           The rate of consumption of cement for various grades of concrete referred above is a 

theoretical rate of consumption assumed for the estimate purpose. The contractor will have to 

obtain an economic mix design for grades of concrete  M-20 and above and get it approved from 

the Engineer-in-charge. The specification for controlled cement concrete shall be as per standard 

specification No.B-7 Page 38, and IS 456-2000. 

Immediately upon the receipt of the award of the contract, the contractor shall inform the 

Engineer the exact location of the sources of the acceptable material. The concrete mix to be used 

shall be got designed P.W.D  laboratory, by the contractor with a optimum quantity of cement to 

give the specified strength in the preliminary tests and the proportion got approved by the 

engineer in writing. These proportions shall be used so long as the materials continue to be of the 

same quality and from the same sources subject only to slight changes in the relative quantities of 

fine and course aggregate for the purpose of promoting workability provided the work tests also 

shows the required strength. 

If such Mix design involve change in cement consumption upto 2 % on the higher or lower side, 

no adjustment in the cost of the item to be paid to the contractor shall be made. If such 

alterations, changes, theoretical consumption of cement by more than 2 % on the higher or lower 

side, the sources and quality of aggregate remaining the same, payment will be adjusted for or 

against the contractor in whatever amount the total cost of cement to the contractor has been 

increased or decreased by more than 2 %. The amount of such increase or decrease shall be 

calculated on the basis of quantity of cement determined and prescribed in the above table. In 

adjusting the cost only the cost of cement shall be considered and not handling or other charges, 

which shall be treated as incidental to the item   for working out the cost towards adjustments in 

cement consumption the basic for cement shall be star rate as indicated in clause 54. If during the 

progress of work the contractor wishes to change the material, the proportions shall be fixed on 

the basis of fresh preliminary tests to give the required strength after the Engineer is satisfied that 

the material satisfy the specifications. No adjustment of the cost shall be made for a change of 

proportions of cement fixed in the original preliminary tests. For all concrete items only trap 

metal shall be used. 

37. CONTRACTOR TO INFORM HIMSELF FULLY : 

The contractor shall be deemed to have carefully examined the work and site conditions 

including labours, the general and the special conditions, the specifications schedule and drawing 

and shall be deemed to have visited the site of the work and to have fully informed himself 

regarding the local conditions and carried out his own investigations to arrive at the rates quoted 

in the tender. In this regards he will be given necessary information to the best of the knowledge 

of Department but without any guarantee about it.  If he shall have any doubt as to the meaning 

of any portion of these general conditions, or the special conditions to the scope of working of 

the specification and drawings, or any other matter concerning the contract, he shall in good time 

before submitting his tender set forth the particulars thereof and submit them to the Engineer in 

writing in order that such doubt may be clarified authoritatively before tendering. Once a tender 

is submitted the matter will be decided in accordance to the tender conditions in absence of such 

authentic clarification. 

38.       ERRORS, OMISSION&DISCREPANCIES : 

a)      In case of errors, omissions and / or disagreement between written and scaled dimensions in the 

drawing or between the drawing and specifications etc., the following order of preference shall 

apply. 

(i) Between actual scaled and written dimensions or description on a drawing the latter shall 

be adopted. 
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(ii) Between the written description or dimensions in the drawing and the corresponding one 

in the specifications, the latter shall apply. 

(iii) Between the quantities shown in the schedule of quantities and those arrived at from the 

drawing the latter shall preferred 

           b) In all cases of omissions and/or doubts or discrepancies in the dimensions or of any item or 

specification a reference shall be made to the engineer, whose elucidation, elaboration or 

decision shall be considered as authentic. The contractor shall be held responsible for any errors 

that may occur in the work through lack of such reference and precautions. 

          c) The contractor should not sublet any part of work without written permission of the   Engineer in 

charge. 

39. SAMPLES AND TESTING OF MATERIALS : 

(i) All materials to be used on work, such as cement, steel, stones, bricks, aggregates, asphalt, wood, 

tiles, etc. shall be got approved in advance from the Engineer-in-charge and shall pass the tests 

and analysis required by him. 

(ii) The contractor shall at his risk and cost make all arrangement and / or shall provide for all such 

facilities as the Engineer in charge may require for collecting, preparing and forwarding required 

number of samples for tests or for analysis to the nearest approved laboratory and bear all 

charges and cost of testing. Such samples shall also be deposited with the Engineer-in-charge till 

sent for testing. Out of total number of tests as per frequency requirement 30 % of these tests 

shall be carried out in P.W. Department Laboratory. 

(iii) The contractor shall if and when required submit at his cost the samples of materials to be tested 

or analysed and if so directed shall not make use or incorporate in the work any material 

represented by the samples until the required tests or analysis have been made after the test of the 

materials finally accepted by the Engineer-in-charge. 

(iv) Testing of Material : 

 (1)   Frequency of testing of the construction material and the percentage of the testing from the   

Government laboratory shall be as under: 

  (a) Where the field laboratory certified by the concerned  Engineer in charge is  established at 

 the work site 70% test as per total frequency required shall be carried out  in the said field 

 laboratory and 30% tests shall be carried out at the Vigilance and Quality  control laboratory  of  

 P.W.D  for the material not covered in the annexure III  50% tests  shall be carried out in the field 

 laboratory and remaining 50% tests need to be carried out in the vigilance and quality control  

 laboratory of P.W. D  Maharashtra , The entire responsibility of the sample testing as per 

 required frequency including testing charges  will be borne by the agency 

b.)   Where field laboratory is not established at the works site 100% tests as per frequency  shall be 

carried out in the Vigilance and quality laboratory .Nagpur 

   c) Testing of cement and steel 100% in Vigilance and quality laboratory. Nagpur  is          

 compulsory. 

 d) It is mandatory to submit the test reports of materials/samples used for the work as per the frequency 

given in the specification with the bill. If the test results are not submitted along with the bill, amount 

equal to two times the prevailing VQC testing charges shall be deducted from the bill. Samples for the 

items for which testing is not done as per frequency shall be collected and submitted for testing by the 

engineer in charge or his representative for testing and  testing charges for this sample shall be paid by 

engineer in charge through the amount  deducted as above and  balance amount shall be remitted to 

revenue. Till such results are received contractor shall be paid at part rate as decided by the  Engineer in 

Charge.  

             ( 2)  Mixing of concrete shall be done with concrete mixers  
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 (3) The Contractor shall make field arrangements for testing of all materials for cement concrete i.e. 

slump test, bulkage test, etc.. The concrete cube mould 3 Nos. of 15cm x 15cm x 15 cm. size shall be 

kept at site during concreting operation. One set of six 15 cm. (about 6” cubes shall be prepared from the 

concrete to be used in work for compression test on the first three days operation an thereafter for every 

60 cubic metre of concrete of three days work whichever is less. If source of aggregate or grading is 

changed, one set of six test cubes shall be taken for each changed batch. Three cubes shall be tested for 

test at 7 days age and 3 at 28 days in  Districtict Testing Lab of P.W.D. at Nagpur All the testing charges 

shall be paid by the contractor. The entire responsibilities of the testing of materials will be borne by the 

contractor.  

 (4)  For providing Electric Wiring, Duct tubes of the required diameter and length shall be provided 

through walls, beams and floors, slabs as and when directed without any extra cost. 

(5) (a)  The contractor shall make his own arrangement for receiving all materials, tools, etc. 

required for the work. 

 (b) No extra charges for carriages of water will be allowed. 

 I  The rates for all items are inclusive of all charges such as carting, lifting, etc. No extra payment 

for any lead and lift will be paid for any items. 

 (d) A frequency of testing shall be as per relevant works specification. In case such frequency is 

not specified in the works specification then the IS code will be referred and for other cases 

where IS code do not stipulated the frequency of testing, it will be as directed by Engineer in 

charge and should be furnished in specified test abstract Annexure III 

 (e)The Contract should not be sublet without written permission of Executive Engineer  

            (f) Tender condition of tender notice will be binding on contractor and etc tender notice will form 

a part of agreement   

40. WEIGH BATCHING:  The following instructions shall be followed as regards to preliminary 

designs of mix and methods of batching of plain cement concrete and reinforced cement 

concrete. The preliminary mix design and batching for various grades of concrete shall be 

governed by the guidelines as per I.S. 456-2000. It will be the responsibility of the contractor to 

obtain the mix design for various cement concrete grades at his cost from the  P.W.D laboratory. 

41. MISCELLANEOUS: 

 41.1 ERASER: 

Person tendering are informed that no erasers or any alteration by them in the text of the 

documents set herewith will be allowed and any such eraser or an alteration will be disregarded. 

If there is any error in writing no overwriting should be done but the wrong words or figures 

should be struck out and the correct one written above or near it in an unambiguous way. Such 

correction should be initialed and dated. 

 41.2 ACCEPTANCE: 

Intimation of acceptance of tender will be given by a telegram or a letter sent by registered post 

to the address given below the signature of the tenderer in the tenders. The tenders which do not 

fulfill any of the above conditions or those in the form and which are incomplete in any respect 

shall be liable for rejection.  

 41.3 COMPETENCY OF TENDERERS : 

The work will be awarded only to those contractors who are considered to be responsive bidders, 

capable of performing the class of work to be completed. Before passing the final award any or 

all bidders may have to show that he has the necessary experience, facilities, ability and financial 

resources to execute the work in satisfactory manner and also within the stipulated time. The 

bidders may also be required to furnish to the Department a statement in respect of their 

experience and financial resources. 
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41.4 PRECAUTIONS TO BE TAKEN BY THE CONTRACTOR TO PREVENT ACCIDENT. 

:- 

1)   No live electric line should be allowed to run along the ground in the    blasting zone and 

they should be at least 3 m above ground if not more. 

2)   The wiring cable should not be taken near the live electric line and it should be 

preferably shot firing cable as supplied by the supplier of explosives. If such a cable is 

not available a substitute cable made up of several pieces jointed and tapped be used. 

3) The blasting shed from where the exploder is to finally operate should be at least 150 m. 

away from the area to be blasted. It should have a strong roof, which can withstand the 

impact of flying stones at this range. 

4) Only trained hands shall be allowed to handle explosive cable detonators etc. 

41.5 POLICE PROTECTION :  

For the police protection of the camp of the contractor’s work, the Deptt. Will help the 

contractors as far as possible to arrange for such protection with the concerned authorities the 

cost shall be borne by the contractor. 

41.6 For providing electric line and water line etc. recesses shall be provided. If necessary, through 

walls, slabs, beams, etc., and later on refilled it with a bricks or stones, chipping cement mortar 

without any extra cost. 

41.7 In case it becomes necessary for the due fulfillment of the contractor for contractor to occupy 

land outside the department limits, the contractor will have to make his own arrangement with 

the land owners and pay such a rents, if any, which are payable as mutually agreed between 

them. 

41.8 The contractor shall duly comply with the provisions of the Apprentices Act. 1961 (iii of 1961) 

and the rule and orders made there under from time to time under the said Act and the said Rules 

and on his failure or neglect to do so he shall be subject to all the liabilities and penalties 

provided by the said Act and Rules.  

41.9 It is presumed that the contractor has gone carefully through the standard specification (Vol. I & 

II 1981 edition) and the schedule of rate of the Division, and studied of site conditions before 

arriving at rates quoted by him. The special provisions and detailed specification of wording of 

any item shall gain precedence over the corresponding contrary provisions (if any) in the 

standard specification given without reproducing the details in contract. Decision of Engineer-in-

charge shall be final in case of interpretation of specification. 

41.10 If the standard specifications fall short for the items quoted in the schedule of this contract 

reference shall be made to the latest Indian Standard Specifications, I.R.C. codes, and MOST 

specification if any of items of this contract do not fall in reference quoted above, the decision 

and specifications as directed shall be final. 

42. LOAD TESTING 

LOAD TEST OF STRUCTURAL CONCRETE.  

1  In case of doubts regarding grade of concrete used either due to poor workmanship or based on 

results of cube strength tests, the load testing of any part of the structure will have to be carried 

out by the Contractor at his own cost.  

2. Before carrying out load test, the Contractor shall carryout the suitable non destructive testing 

of the structure which are in doubt, at his own cost. Non destructive testing is fully optional and 

at the discretion of the Contractor.  

3 In such cases the Engineer-in-Charge shall inform the Contractor sufficiently in advance in 
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writing along with the reasons for carrying out the load test, during execution of work or during 

maintenance period of the Contract.  

4. The load test will have to be carried out as per the provisions contained in IS:  

456-2000.  

5 If the load test results do not meet the requirements as stipulated in relevant .S. code the 

structure shall be deemed to be unacceptable.. 

43. SPECIAL CONDITIONS : 

43.1 The contractors should ensure that all safety precautions are observed by their labours, working 

closed to the State Highway and while closing the state Highway precautions are taken including 

insurance etc., for their labour at the cost of the contractor etc. if any accident occur to the labour 

etc., no claim in this regard on whatsoever account shall be entertained and the decision of the 

Department will be final and conclusive. 

43.2 The contractor  shall submit  the detailed design and drawing alongwith all junction  details and 

got approved from competent authority and no Extra payment will be made to the contractor for 

the same .  

43.3 Contractor shall observe the rules and regulations empowered by traffic police for smooth flow 

of traffic on the diversion road and shall not be entitled for claim any compensation arising 

thereof. 

44. DEFINITIONS: Unless included by or repugnant to the contents 

(a) Government:  The expression “Government” as used in the tender documents shall mean the 

Public Works Department of the Government of Maharashtra. 

(b) Superintending Engineer:  The expression ‘The Chief Engineer’ as used in the tender papers 

shall mean Chief Engineer P.W .Region Nagpur. 

I Superintending Engineer: The expression ‘Superintending Engineer’ as used in the tender 

papers shall mean the officer of Superintending Engineer’s ranks (by whatever designation he 

may be known) under whose control the work lies for the time being. 

(d) Engineer-in-charge: The expression Engineer or Engineer-in-charge as used in the tender paper 

shall mean the Engineer-in-charge of the work. 

(e) Contractor: The expression ‘Contractor’ as used in the tender papers shall mean the successful 

tenderer that is the tenderer whose tender has been accepted and who has been authorised to 

proceed with the work. 

(f) Contract: The expression ‘Contract’ as used in the tender papers shall mean the deed of contract 

together with all its original accompaniments and those later incorporated in it by mutual 

consent. 

(g) Plant: The expression ‘Plant’ as used in the tender papers shall mean every temporary accessory 

necessary or considered necessary by the Engineer to execute, construct, complete and maintain 

the work and all altered, modified, substituted and additional works ordered in the time and the 

manner herein provided and all temporary materials and special and other articles and appliance 

of every sort kind and description whatsoever intended or used therefore. 

45. MIX DESIGN : 

45.1 The following instructions shall be followed as regards preliminary design of mix and methods 

of batching of plain cement concrete and reinforced cement concrete. These instructions should 

be treated as supplementary to the relevant provision in the specifications for the respective items 

contained in the book of standard specifications and will override the provisions contained 

therein wherever they are contrary to the following instructions. 
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The preliminary mix design and batching for various grades of concrete shall be governed by the 

following guidelines. 

 

    Concrete Grade     Guidelines 

1) Upto M-15: This should only be ordinary concrete. No change may be prescribed   

 in the present practice as regards preliminary design of mix and    

 permitting volume batching. Only cement to weight batched 

2) M-20 and above  : Preliminary mix design must be prepared for such  mixes Weight  

  batching shall be insisted for cement fine aggregate and course  aggregate. 

 

45.2 For the grades of concrete M-20 and above the preliminary mix design shall be carried out from 

the approved laboratory. 

(1) The charges for preliminary design, of concrete mix shall be entirely borne by the contractor. 

(2) For grades of concrete M-20 and above where cement is to be used by weight, the cost of 

extra cement required to make-up the under-weight bags shall be borne by the contractor. 

 

 (3)  For the items of concrete of grades lower than M-20  and other items in the  agreement, 

 where cement is not to be used by weighment, the cement bags as received  from the 

 manufacturer and supplied to the contractor under Schedule ‘A’  shall contain  cement of 50 

 Kg. net weight. 

 

           45.3  The admixtures such as plasticizers/super plasticizers for concrete grade M-20 and  

  above shall be used as directed by Engineer in charge depending upon specific   

  requirements. No extra payment s on this account will be admissible 
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ADDITIONAL TENDER CONDITIONS 

(1) 
The contractor should produce the no objection certificate obtained from the Maharashtra 

Pollution Control Board before starting Crusher / Drum Mix Plant on the work site. 

(2) 
SUPPLY OF COLOUR RECORDS PHOTOGRAPHS AND ALBUM. 

The Contractor shall arrange to take Color Photograph at various stage / facets of the work 

including interesting and novel features as desired by the Engineer in charge. Photographs shall be 

of and taken to the standard post card size marked in album of acceptable quality. Also the 

negative film in 35 mm size shall be supplied for each photograph in the Album shall be suitably 

captioned. The Contractor shall arrange for taking video films of important activities of the work as 

directed by the Engineer in charge during the currency of the project & editing them to a video film 

of playing time not less than 60 minutes & upto 180 minutes as directed by Engineer in charge. It 

shall contain narration of the activities in English / Marathi by a competent narrator. Videocassette 

shall be of acceptable quality & film shall be capable of producing color picture. It shall be 

considered as incidental to the work and no additional payment whatsoever will be made for the 

same. 

(3) 
After award of contract, contractor will have to provide and fix the information boards showing 

name, tender cost, period of completion, name and telephone number of agency and Executive 

Engineer and other details as directed by Engineer in charge. No extra payment is admissible on this 

account. 

(4) Insurance 

 4.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Contract Period, in the amounts and deductibles stated 

in the Contract Data for the following events which are due to the Contractor's risks: 
 

(a)loss of or damage to the Works, Plant and Materials; 

(b)loss of or damage to Equipment: 

(c)loss of or damage of property (except the Works, Plant, Materials and Equipment) in connection 

with the Contract; and 

(d)personal injury or death. 

4.2Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

4.3 Alterations to the terms of an insurance shall not be made without the approval of the 

 Engineer. 

4.4 Both parties shall comply with any conditions of the insurance policies. 

 

 4.5.1 The contractor shall produce the labour insurance policy, of Directorate of Insurance 

Maharashtra State within the 30 Days from the issue of work order, same will be reimbursed to 

the contractor.  

4.5.2 If contractor fails to produce the labour insurance policy Concerned Executive Engineer shall 

draw the policy, the amount of expenditure incurred for drawing the policy shall be recovered as 

penalty from the 1st R.A. bill of the contractor as penalty to the Contractor. 

4.5.3 If completion period of work is Extended, then period of labour Insurance must be 

renewed/ extended as per requirement. 
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(5) Stamp Duty 

As per Bombay Stamp Act 1958 amended via The Maharashtra Stamp Act 1958 and provision 

contained in article 63 of Schedule-I, the contractor shall bear whole required amount of Stamp 

Duty on works contract in the form of Stamp Paper of Online (franking or e-SBTR) as applicable as 

per prevailing rate declared by Govt. of Maharashtra before work order. The Contractor quote his 

rate accordingly and no claim against this shall be considered. If the contractor fails to bear this 

amount, acceptance of the tender shall be liable to be considered as withdrawn. 

 (5)  Government of Maharashtra Department of Industries, Energy and labour Mantralaya Mumbai GR 

No BCA-2009/ Case No 108/ Labour -7 A Dt 17.6.2010.  

(A) Cess @ 1% (One percent) shall be deducted at source, from every bill of the contractor by the 

Executive engineer under Building and other construction for workers welfare, cess act 1996. 

(6) INCOME TAX at the rate of 2% ( Or as Revised by the Income Tax Department) 

From any sum payable to the contractor shall at the time of Credit of such sum or at the time of 

payment to the Contractor by Cash, Cheque or Draft or any other Mode be Deducted at the source 

from his Running/ Final or any other type of Payment. for this Contract, as per Section’ 194 of 

Income Tax Act,l96l. 

(7) Contractor shall submit a certificate to the effect that “All the payments to the labour /staff are 

made in bank accounts of staff linked to Unique Identification Number (AADHAR CARD).” The 

certificate shall be submitted by the contractor within 60 days from the commencement of 

contract. If the time period of contract is less than 60 days then such certificates shall be submitted 

within 15 days from the date of commencement of contract. 

(8) Contractor should permit officers from PWD to visit /inspect ongoing / executed work and shall 

comply all deficiencies noted out/ instructions given in inspection at site. 

(9) Board 0.90 m x 0.60 m showing following information shall be provided by contractor at no extra 

cost to the Government 
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SPECIAL CONDITIONS 

(1) Construction Machinery / Equipments:  

1.1 The methodology and equipments to be used on the project shall be furnished by the Contractor 

to the Engineer-In-Charge well in advance of commencement of work and approval of the 

Engineer-In-Charge   obtained prior to its adoption and use. 

1.2 The Contractor shall give, a trial run of the equipment for establishing its capability to achieve the 

laid down specifications and tolerance to the satisfaction of the Engineer-in-Charge before 

commencement of work, if so desired by the Engineer-In-Charge. 

1.3 All equipments provided shall be of proven efficiency and shall be operated and maintained at all 

times in the manner acceptable to the Engineer-In-Charge. 

1.4 No equipment or personnel shall be removed   from the site without permission of the Engineer-

In-Charge. 

(2) Work Programme and Methodology of construction: 

 The Contractor shall furnish his programme of construction, for execution of the work within the stipulated 

time schedule together with methodology of construction of each item or work and obtain the approval of 

the Engineer-In-Charge  to the revised programme, if necessary/ 

(3) Revised Programme of Work in case of slippage: 

 In case of slippage from the approved work programme at any stage, the contractor shall furnish revised 

programme to make up slippage within the stipulated time schedule and obtain the approval of the 

Engineer-in-charge to the revised programme. 

(4)  Action in case disproportionate progress: 

 In case of extremely poor progress of the work or any item at any stages of work which in the opinion of 

the Engineer-In-Charge can not be made good by the Contractor considering his available resources, the 

Engineer-In-Charge will get it accelerated to make up the lost time through any other agency, and 

recover the additional cost incurred, If any, in getting the work done from the Contractor after informing 

him about the action envisaged by him. 

 (5)  The responsibility of assuring the quality of work shall be on the contractor who shall take actions 

as stipulated in standard specification as per “Schedule C”. 

 (6)   Labour Licence :  It shall be obligatory on the part  of the contractor  to obtained  the necessary  

labour License from the labour Department  within fortnight of issue of work order. 

             (7)    Setting out : Setting out the works as spelt out in clause 109 of Ministry’s specifications for Road 

and Bridge works (2nd Revision) will be carried out by the Contractor. 

 (8)   Public Utilities :  Action in respect of public utilities will be taken by the Contractor as envisaged 

in Clause 110 of Ministry’s Specifications for Road and Bridge work (2nd Revision). 

 (9)   Arrangement for traffic during construction : Action for arrangement for traffic during 

construction will be taken by the Contractor as envisaged in the contract documents and spelt out in 

clause 112 of MORTH Specification for Road and Bridge Work (2001) 

 (10) It shall be responsibility of the contractor to achieve quality of work as stipulated in section 900 of 

MORTH Specification for Road and Bridge Work (2001) 

  (11) MORTH Specification for Road and Bridges Work latest edition with all amendments) : 

MORTH Specification for Road and Bridge Work (2001) shall  form part of the contract documents and 

the contractors shall be legally bound to the various provisions made therein unless and otherwise 

specifically relaxed or waived wholly or partly by any special clauses in the contract documents. 

 (12) Applicable in case of Road works only. 
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The details of the paver, specified in the clause 504.3.5 will be relaxed in the case of bituminous 

macadam (clause 504) where it is going to be covered by any wearing course other than semi-dense 

Bituminous Concrete (Clause 501) / Bituminous Concrete (clause 512) or by a base course of Dense 

Bituminous Macadam (clause 507) with the provision that it can be laid by means of self propelled 

mechanical paver with suitable screeds capable of spreading temping and finishing the mixture to the 

specified lines grades and cross sections. 

 (13)     Special Condition for B.T. work : 

In respect of Black Top Work, 15% (FifteenP.C.) payment of Black Top in a particular km will be retained 

till completion of side berms / C.D. Works etc. in that km. After completion of other items satisfactorily, 

the withheld payment will be released finally. 

 (14)    The contractor has to ensure that the hot mix temperature is within the specified range as per 

MOST specification at the time of laying of hot mix. 

 (15)     The location of the hot mix plant to be used for the work shall not more than 60 Kms from the 

farthest point of work, measured along motarble road. 

 (16) (a) The aggregate required for the item of Hot Mix shall be screened in ”mechanical Vibratory 

Screening Unit” so as to comply with the grading requirement as specified in MORT&H  specification and 

then only shall be fed to the Hot Mix Plant for heating and mixing. The Mechanical Vibratory screening 

unit shall it consist of main input hopper to receive raw metal, conveyor belt to transport it to the 

“Mechanical Vibratory Screening Unit.” The Mechanical Vibratory screening unit shall have required 

number of trays, sieves/decks as directed by Engineer In charge. The output of Mechanical Vibratory 

Screening unit shall be conveyed to the “storage unit /feeder”. The metal so supplied from the 

“Mechanical Vibratory Screening unit” at site shall not exempt the contractor from carrying out tests as 

specified in the specifications. 

(b) However if the mechanical Vibratory Screening unit is installed at quarry site, the contractor shall 

provide Vehicle Tracking System for all vehicles used for the particular work of PWD.The contractor shall 

provide web application that will show all vehicles of the contractor on a GIS map along with the hot mix 

plant .The contractor shall also provide software that will update the entire mapping on the PWD’s e-

governance works management system. The system of complete management of VTS for monitoring by 

the PWD staff shall have to be provided by Contractor at his own cost. 

(c) The above condition of installation of Mechanical vibratory screening unit shall be exempted only, if 

the contractor uses the batch mix plant (Min 120 TPH) with SCADA base e- monitoring system.  

(17) For Grade –I /Grade-II / Grade –III /   WBM and for BUSG work metal shall be supplied at site only 

after screening it on “mechanical vibratory screening unit”. The special “mechanical vibratory screening 

unit” arrangement shall consist of main input hopper to receive raw metal, conveyor belt to transport it to 

the “mechanical vibratory screening unit”. The “mechanical vibratory screening unit” shall have required 

number of trays, sieves/decks as directed by the Engineering in charge. The output of “mechanical 

vibratory screening unit” shall be conveyed to “storage Unit” where metal of different sizes, shall be 

stored separately.  

  Metal so supplied shall undergo all the tests as per the specifications.  

As a input to the main input hopper, contractor may use hand broken metal or output of primary crusher 

of size not less than 24“x18” 

 The metal so supplied from the “mechanical Vibratory screening unit” at site shall not exempt the 

contractor from carrying out tests as specified in the specifications.                                     
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SCHEDULE   ‘A’ 

 

STATEMENT SHOWING (APPROXIMIATELY) THE MATERIALTO BE SUPPLYING TO THE 

CONTRACTOR FROM  

DEPT . STORES  AND RATES AT WHICH THE MATERIAL S ARE TO BE SUPPLIED 

 

NAME OF WORK : CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER 
MISCELLANEOUS WORK AT ADMINISTRATIVE BUILDING OF NURSING TRAINING 
CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA.     
             
     

Sr. 

No. 

Name of 

Material 

Approximate 

Quantity to be 

stipulated 

unit Rate at which the material will be charged 

to Contractor 

Remarks 

In Figures In words 

1 2 3 4 5 6 7 

 

                                                          -----       NIL    ---- 
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APPENDIX “A” 

 

STATEMENT SHOWING (APPROXIMIATELY) QUANTITY TO BE BROUGHT BY THE 

CONTRACTOR AT HIS OWN COST FOR THE WORK 

NAME OF WORK: : CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER 
MISCELLANEOUS WORK AT ADMINISTRATIVE BUILDING OF NURSING TRAINING CENTRE, AT-
BHANDARA, TAH AND DIST. BHANDARA.        
             
             

  
 

Sr. No. Name of Material Approximate 

Quantity to be 

stipulated 

unit Remark 

1 2 3 4 5 

1 Cement MT One 

Metric 

Tonne 

 

1)  All the materials are to be procured and 

brought by the contractor at the site at his own 

risk and cost. 

2)  Physical properties shall be confirmed with 

        M.O.S.T./I.S./ I.R.C specification. 

3)  Stipulated test shall be carried out by the 

contractor at his own cost as per the 

frequency. 

4)  Custody of material shall be sole 

responsibility of the contractor. 

 

5)     The proof of purchase of all materials should 

be produced during the execution of work and 

along with bill  

6)     The grade of cement  shall be got approved 

from the Engineer – in- Charge 

7)    R.C.C Pipe should be purchase from MSSIDC 

only from MSSIDC and proof of purchase to 

be enclosed with R.A Bill. 

  

2 HYSD steel MT One 

Metric 

Tonne 
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CONDITIONS FOR THE MATERIALS TO BE PROCURED BY THE CONTRACTOR 

(1) Cement : 
 Cement to be used for the work shall comply the following and shall be used with the prior 

approval of Engineer -in –charge. Ordinary Portland cement confirming to the I.S.: 8112 shall 
be used. Independent testing of cement used, shall be done by the contractor at site and in the 
laboratory approved by the Engineer before use. Any cement with lower quality than that 
shown in the manufactures certificate shall be debarred from use. In case of finally ground 
cement or imported cement, the Engineer may direct the contractor to satisfy him as to the 
acceptability of such cement, especially with regard to creep and shrinkage effect. Any 
consignment or part of a consignment of cement, which has deteriorated in any way, shall not 
be used in the works and shall be removed from the site by the contractor without charge to 
the employer. Cement shall be transported, handled and stored on the site in such a manner as 
to avoid deterioration and contamination. Each consignment shall be stored separately so that 
it may be readily identified and inspected and cement shall be used in the sequence in which is 
delivered at site. 

 The contractor shall prepare and maintain proper records on site in respect of the delivery, 
handling storage and use of cement and these records shall be available for inspection by the 
Engineer at all times. 
 (2)    T.M.T FE 500 Steel - 

 TMT bars shall comply with IS: 1786 .. 
 All reinforcement shall be free from rust loose mill scale or coats of Oil, Paints etc. which may 

destroy bond and protected by anti corrosive treatment before placing in position for 
concreting. 

 The agency should use the steel manufactured by the Main Producers only. No re-rolled steel 
shall be incorporated in the work. 
 (3)    Bulk / Packed Bitumen 

(a) VG -30 ( 60/70 ),VG 10(80/100), grade bitumen as specified in respective items shall be 

used. 

(b) Bitumen brought on site confirm to the requirement of the pertinent grade in I.S. 73 – 1992. 

(With latest Amendments) 

(c) Testing has to be arranged by the contractor from recognized laboratory at his own cost for 

all tests mentioned in I.S. 73 – 1992. (With latest Amendments) 

(d) The material brought by the agency will be open to check by Executive Engineer-in- charge  

or his representative at all times. The agency should draw the D.D. on the refinery on 

account of Engineer-in-charge He should submit bill from the refinery itself only. No. 

other bill than refinery unit will be accepted by department and no claim of contractor 

will be admissible. For other activities, like storage, weighments, specification number 

RD 42, Page 216 referred. Contractor has to arrange static tanks for storage of bulk 

bitumen. If it is decided to procure bulk bitumen contractor shall intimate Engineer in 

charge well in advance. Consignment will not be allowed to unload until its weight is 

checked on Weigh Bridge by department persons. Bitumen shall be procured from 

Govt. Refinery only.  

 (4) Rejection of Materials not conforming to specification: 
Any Stock or batch of material(s) of which sample(s) does not confirm to the prescribed 

test and quality, shall be rejected by the Engineer or his representative and such materials shall 
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be removed from site by the contractor at his own cost. Such rejected materials shall not be 
made acceptable by any modifications.  

Materials not corresponding in character and quality with approved samples will be 
rejected by the Engineer or his representative and shall be removed from the site immediately 
and  will not be allowed to use for any component of work. 
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ADDITIONAL CONDITIONS FOR CEMENT, STEEL, BITUMEN BROUGHT BY THE CONTRACTOR. 

1) All the materials required for construction of work shall be arranged by the contractor   
at his own cost. The samples of material to be procured shall be got approved by the 
Engineer-in-charge and material as per approved samples shall only be procured. 

2) The contractor shall submit periodically as well as on completion of work, an account of 
all materials brought by him in a manner as directed by Engineer-in-charge. The 
contractor shall also furnish monthly account of materials; a separate register shall be 
maintained on site for recording daily item wise receipt and consumption of Cement, 
Steel and Asphalt used by him, also item wise consumption of other materials used. 
This register shall be signed daily by the contractor or his representative and 
representative of Engineer-in-charge.   

3) All the materials required for the work shall be brought by the contractor at his own 

cost. In each case, certificate for its quality and quantity shall be produced by the 
contractor at his own cost and the test results of samples shall be supplied to the 
Department.  The material not confirming to the required standard shall be removed at 
once from the site of the work by the Contractor at his own cost. 

4) Testing of all construction material shall be carried out as per required frequency and 
specifications and  the charges for testing shall be borne  by the contractor 

5) All the testing charges for mix design etc. if necessary on construction work shall be 
borne by the contractor. 

6) The contractor shall construct shed / sheds as per direction of the Engineer-in-charge of 
the work for storing the materials brought at site. The material shall be taken out for 
use in the presence of the departmental representative only. 

7) The contractor shall make his own arrangement for the safe custody of the materials 
which are brought for construction of work. 

8) The contractor shall not transfer any material once brought at work site without prior 
written permission from Engineer-in-charge and for bonafied reasons only. 

9) In case the materials brought by the contractor become surplus owing to the change in 
the design of the work, the materials should be taken back by the contractor at his own 
cost after prior permission of the Engineer-in-charge. 

10) The charge for conveyance of materials from the place of delivery to the site of work 
and the actual sport on work site shall be entirely borne by the contractor. No claims on 
his account shall be entertained. 

11) The contractor shall furnish the account of cement, steel, asphalt brought by him at 

each time before placing orders for further supply. Also the same should submit on 
completion of the work, final account of the materials used by him to the Department. 
This account will be  eveling  l by the Engineer-in-charge. 

12) All empty cement bags or empty asphalt drums shall be the property of contractor and 
the same shall be removed immediately after completion of work. 

13) The contractor shall procure the pipes if required for this work from M.S.S.I.D.C. only. 
Proof of purchasing of pipe should be submitted. 

14) Agency shall (ensure that the laying temperature of hot mix material shall be as 
specified and accordingly he shall make arrangements for preventing loss of 
temperature of hot mix material during transit from location of drum mix plant to work 
site. 
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ADDITIONAL CONDITIONS FOR SUPPLY OF BITUMEN  

1)  The contractor shall use Bulk Bitumen VG 30(60/70 )grade , VG 10 (80/100) Grade received 

from the Refinery at Mumbai for the Hot mix treatment only. Bulk Asphalt received as above will be entirely 

consumed at Hot mix plant site. 

2)  Conveyance charges of Bulk Bitumen VG 30(60/70 )grade , VG 10 (80/100)  grade (including 

loading / unloading etc.) from refinery to the hot mix plant site will be borne by the Contractor. 

3)  The Contractor should be aware that delay may occur in getting the bulk asphalt to be supplied 

at the refinery. They are, therefore, advised to indent for their requirement, sufficiently in advance allow for the 

period usually taken for supplying Bulk Bitumen. 

4)  The contractor shall submit periodically as well as on completion of work, on account of all the 

material issued to him in a manner as instructed by the Engineer-in-charge. In addition, a separate register shall 

be maintained on site for recording daily item wise asphalt consumption of the work (Giving details of quantities 

of items of executed and asphalt required for each of them) as directed and shall be signed daily by the 

contractor or his representative, and got signed daily from the representative of the Engineer-in-charge. 

5)  The material-asphalt shall be made available on working days only during working hours. Bulk 

Asphalt will be delivered as per the rules of the concerned refinery. The contractors are expected to know all the 

rules and regulations framed by the refineries in this behalf. 

6)  Asphalt shall be obtained specified in Schedule 'A' only Materials from other source in lieu of 

the materials in Schedule 'A' shall not be allowed except under written permission of the Executive Engineer. 

7)  Government does not undertake to take from the contractors whether before or after completion 

of determination of the contract, surplus material which were originally issued to them and charged to their 

accounts. Such material however, remains the property of the Department and can be taken over by the 

Department, if required for use on other works in progress only specials arrangement and the prevailing market 

rate or the rates stipulated in Schedule 'A' excluding the element of storage charges of the issue rate of Division 

excluding the element of storage charges which is lowest. 

8)  The Contractor shall furnish unstamped receipted of the materials issued under Schedule 'A' on 

the spot in addition to the joint signature on such challans, charts, registers, as may be prescribed by the 

Engineer-in-charge. 

9)  In the event of the material issued to the contractor by the Department becoming surplus, to the 

requirement of works and not returned to the Department (inspite of instructions to return the surplus materials 

from the Department) recovery at penal rate i.e. the double the rate stipulated in Schedule 'A' shall be made 

from the contractor. 

10) Delay in supply of material included in schedule 'A' shall not entitle the contractor to claim any 

compensation. The contractor will however, will be eligible fir extension of time limit on this account. 

11) In the event of Asphalt consumed being more than the quantity required as per specifications, recovery 

at penal rate i.e. double the rate stipulated in Schedule 'A' will be made from the Contractor for the excess 

quantity of Asphalt consumed. 

12) The Contractor should note that the bouzars when received from Mumbai are always unloaded at the 

plant in the presence of the Jr. Engineer / other representative of the Deptt. during 8.00 A.M. to 6.00 P.M. only. 

He should arrange to give advance intimation in this behalf to Engineer-in-charge so the arrangement to depute 

the Jr.Engr. / Representative at the plant site can be made. 

13) Since the work lies in busy area the contractor shall have to make adequate arrangement for regulating 

the traffic by providing barricading whenever necessary and by displaying adequate number of requisite sign, an 

caution board etc. The work shall have to the planned properly to avoid any inconvenience to the traffic. 

14) A register shall be maintained on site regarding daily item wise bitumen consumption of the works 

(giving details of each item) as directed and shall be signed daily by the contractor or his representative and got 

signed daily from the representative of the Engineer-in-charge. 

15) Contractor Should Submitted Voucher of Purchasing Asphalt. 
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Annexure- I 

 

Special Condition for Setting of Field Laboratory 

The Contractor shall have to establish a field laboratory at work site / Plant with following minimum 

equipments on the instant work at his own cost. These instruments are conforming to IS Specifications 

duly calibrated from competent agency. Contractor has to carry out the calibration of said instruments 

as directed by the Engineer – in- charge on expiry date of calibration. On completion of work in all 

respect, the equipments will be the sole property of the contractor. 

1) Hydraulic Compression Testing Machine, hand operated 100 tonnes 1 Nos 

 Capacity. Conform to the requirements of IS 516-1959,IS:4858-2000 

2) Cube Moulds 150 mm x 150 mm x 150 mm size conforming to IS:      1 set of 12 Nos 

 516-1959, IS:10086-1982 

 Cube Moulds 75 mm x 75 mm x 75 mm     1 set of 6 Nos. 

3) Slump apparatus conforming to IS:7320     1 No 

4) Test sieves of 100 mm , 80 mm,63 mm ,50 mm,25 mm,,12.5 mm   2 sets 

 10 mm , 4.75 mm , 2.36 mm , 1.18 mm, 600 micron, 300 micron , 

 90 micron, 150 micron and other required sieves. 

5) 15 cm dia aggregate crushing value apparatus as per IS:2386  1 No 

 (Part IV)-1963 

6) Impact testing machine with cylinder of 75 mm dia and 50 mm depth 1 No 

 And tamping rod of 10 mm dia and 230 mm long. 

7) Psycnometer with metal mould and dryer     1 No 

8) Le –chatelier apparatus as per IS:4031with glass sheets   1 No 

9) Vicat apparatus as per IS:4031      1 No 

10) Vibration machine with 6 moulds as per IS:4031    1 No 

11) Graduated cylinder of glass 100,250,500 and 1000 ml capacity             3 Nos each. 

12) Electric oven , thermostatically controlled upto 200 ˚c , chamber   1 No 

 Space 40 cm x40cm x40cm         

13) Concrete Test Hammer (rebound hammer) of impact energy  1 No  

 2.207 Nm (0.225 Kgm) as per IS:1331(part -2)-1992  

14)  Balance 1 kg , 5 kg and 15 kg capacity having sensibility less              1 No each 

 Than 0.1 gms. 

15) Miscellaneous items such as mixing trays, rice trays,               1 No each 

 Karni , hot plate etc. 

16) Thickness and length gauge as per IS:2386(Part I)-1983               1 No each 

17) Bitumen extraction machine        1 No 

18) Density apparatus by sand replacement method     1 No. 

19)  Sieves as per MOST for various bitumen activities                1 Set for each 

Note –  
1.  Out of above list, equipments essential for execution of the work under consideration shall be 

available field laboratory / Plant laboratory. 

2. If The contractor fails to Establish field laboratory / Plant laboratory the Rs 5.00 lakhs shall be 
recovered from First RA bill. However Rs 4.00 lakhs Shall be Released after establishment  of 

laboratory and rs 1.00 lakhs shall be forfeited.
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Annexure- II 
 

QUALITY CONTROL TESTS & THEIR FREQUENCIES.  

S. N. Material Test Frequency of Testing Remarks. 

1 Sand i) Fineness Modules   

ii)  Silt Content 

At the beginning & if there is 

change in source. 
 

2 Metal i) Crushing Value        

ii)  Impact Value         

iii) Abrasion value      

iv) Water Absorption   

v)  Flakiness Index    

vi) Stripping value     

vii) Gradation  

One test per 200 cum or part 

thereof. 

PWD hand book 

I.S.2386 Part-IV 

3 Cement 

Concrete 

 

 

 

 

 

Rigid 

Pavement 

 

Comp. Strength 

 

 

 

 

 

 

 

 

Upto 5 cum  -  1 set                

6   - 15   -  2 sets                       

16 – 30   -  3 sets                     

31 – 50   -  4 sets                     

51 & Above    - 4 sets +            

1 additional  set for  each 50 

cum or part thereof. 

M.O.RT H. 

specification    1717 

(Fifth revision Table 

No. 1700-9) 

 

 

 

M.O.RT H. 

specification    900 

(Fifth revision Table 

No. 900-6) 

4 Cement i)  Comp. Strength       

ii)  Initial setting time    

iii)  Final setting time   

iv)  Specific Gravity    

v)  Soundness             

vi)  Fineness 

One test for each   

consignment of 50 MT      

(1000 bags) or part thereof. 

I.S. 8112  -1989     

5 Steel i)Weight per meter                       

ii)  Ultimate Tensile 

stress            

iii) Yield stress                                

iv)  Elongation 

One test for every 5.0 

METRIC TONNE or part 

thereof for each diameter. 

I.S. 432 

 IS 1786-1985 

6 Granular 

Sub Base 

i) Gradation                                   

ii)  Aturberg limits                         

iii)  Moisture content 

prior  to compaction. 

iv) Density and 

compacted layer 

v) CBR  

One test per 400 cum.            

One test per 400 cum.          

One test per 400 cum.    

 

One test per 1000 sqm  

 

As required         

M.ORTH.specificati

on Table 900-3 

.(fifth revision 2013) 

7 Water 

bound 

macadam 

i) Aggregate Impact 

value               

ii) Gradation                                   

iii) Flakiness Index & 

One test per 1000 cum.             

 

One test per 250 cum.             

One test per 500 cum.             

MORTH.specificati

on Table 900-3 

.(fifth revision 2013) 
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S. N. Material Test Frequency of Testing Remarks. 

Elongation      Index.                                              

Iv)  Atterberg limits of 

binding material.                                           

V)  Atterberg limits of 

portion of aggregates 

passing 425 Micron. 

 

1 test per 50 cum of binding 

material.   

One test per 100 cum. Of  

aggregate           

8 Wet Mix 

Macadam 

i) Aggregate Impact 

value               

ii) Gradation                                   

iii) Flakiness Index & 

Elongation      Index.                                              

iv)  Atterberg limits of  

portion of aggregates 

passing 425 Micron. 

v) Density of 

Compacted layer  

One test per 1000 cum.             

 

One test per 200 cum.             

One test per 500 cum.             

 

1 test per 200 cum of binding 

material.   

 

One set of 3 test per 1000 

Sqm           

M.ORTH.specificati

on Table 900-3 

.(fifth revision 2013) 

9 Prime coat 

/ tack coat  

/ Fog spray 

i)Quality of binder    

 

ii)   Binder 

Temperature                 

iii)  Rate of spread of  

binder  

No. of samples per lot and 

tests as per I.S. 73, I.S. 217 

and I.S. 8887 as applicable. 

At regular close intervals,     

three test per day  

M.ORTH.specificati

on Table 900-3 

.(fifth revision 2013) 
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S. N. Material Test Frequency of Testing Remarks. 

10. Seal coat / 

surface 

dressing.   

i)Quality of binder                         

 

ii) Impact value / Los 

Angles Abrasion 

value.                               

Iii)  Flakiness & 

elongation index   

iv)  Stripping value of 

aggr. .      .    

(Immersion tray test)                 

v)  Water absorption                           

 

vi)Water sensitivity of 

mix (if required)   

            

vii)Gradation       

viii)  Soundness      

 

 

 

 

ix)  Temp. of binder                              

 

x)Rate of spread of 

materials                                                                          

Same as mentioned under 

Sr.No.9                               

1 test per 200 cum  of 

aggregate                   

 

1 test per 100 cum. 

 

1 test for each source of 

supply.subsquently  

whenever there is change in 

the quality of aggregates 

 

 

 

 

2 test per day 

1 test for each source of 

supply.subsquently  

whenever there is change in 

the quality of aggregates 

 

At regular intervals,   

 

3 test per day                        

 

M.ORTH.specificati

on Table 900-3 

.(fifth revision 2013) 

11 Open 

graded  

premix 

surfacing / 

close 

graded 

premix 

surfacing. 

i)  Quality of binder               

ii)  Impact / Abrasion 

value     

iii)  Flakiness & 

elongation index                                         

iv)  Stripping value                    

v)  Water absorption                 

vi)  Gradation                            

vii)  Water sensitivity 

of mix     

viii)  Soundness    

ix) Temp binder 

x)Binder content  

Same as per Sr.No. 9                   

Same as per Sr.No. 10                   

 

-----do-----                                     

-----do-----                                     

----do-----                                    

-----do-----                                     

-----do-----                                   

-----do-----                                    

 

-----do-----                                        

At regular close intervals.            

2 test per plant.   

M.ORTH.specificati

on Table 900-3 

.(fifth revision 2013) 

12 Bituminous 

Macadam 

i) Quality of binder               

ii) Impact / Abrasion 

value     

iii) Flakiness & 

elongation index                                         

iv) Stripping value                    

Same as per Sr.No.9         

Same as per Sr.No.10                     

 

-----do-----                                 

 

---do-----                                       

M.ORTH.specificati

on Table 900-3 

.(fifth revision 2013) 
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S. N. Material Test Frequency of Testing Remarks. 

v)  Water sensitivity of 

mix     

vi) Water absorption                                           

vii) Soundness                      

viii) Percentage of 

fractural faces.                                      

Ix)   Gradation                                      

x)Binder content & 

aggrt. Grading.     

xi) Control of temp of 

binder & aggregates 

for mixing & of the mix 

at the time of laying & 

rolling.                                       

Xii)  Rate of  spread of 

mixed material     

xiii)  Density of 

compacted layer 

-----do-----                                       

- 

----do-----                                        

-----do-----                

-----do-----                

   

-----do -----                    

 As per Sr. No. 11                        

 

At Regular interval.  

  

 

 

 

At Regular interval.  

 

one test per 700 sqm                                                                                      

13 Dense 

Bituminous 

Macadam / 

Bituminous 

Concrete  

i) Quality of 

binder                

 

ii)  Impact / Abrasion 

value     

 

 

 

iii)  Flakiness & 

elongation index                                         

iv) Soundness    

 

 

v) Water Absorption  

vi) Sand equivalent 

test                                      

vii) Plasticity Index  

viii) Polished stone 

value                                       

ix)Percentage of 

fractured test     

 

x) Mix grading  

 

 

 

 

No. of samples as per I.S. 

73, I.RC SP. 53 & I.S. 

15462. 

One test per 350 Cum of 

aggregate for each source 

and whenever there is 

change in quality of 

aggregate.                     

-----do-----                                 

 

One test for each source and 

whenever there is change in 

quality of aggregate.                     

-----do-----                                       

----do-----                                        

-----do-----                

-----do-----                

   

One test per 350 cum of 

aggregate when crushed 

gravel is used                     

 One set for individual 

constituents and mixed 

aggregate for drier for each 

400 tonnes of mix subject to 

minimum of 2 tests per day 

per plant.                          

3 tests for stability, flow 

M.ORTH.specificati

on Table 900-3 

.(fifth revision 2013) 
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S. N. Material Test Frequency of Testing Remarks. 

 

xi) Stability and voids 

analyses of mix  

 

 

 

xii) Temperature of 

Binder in boiler, 

aggregate in drier and 

mix at the time of 

laying and compaction 

xiii) Binder contents 

 

 

xiv) Density of 

compacted layer 

value, density & void 

contents for each 400 tonnes 

of mix subject to minimum of 

2 tests per day per plant.    

At regular interval                                                                        

 

 

 

 

One set for each 400 tonnes 

of mix subjected minimum of 

2 tests per day per plant. 

one test per 700 sqm  area 

 

14 Bitumen .i) Penetration 

ii) Ductility 

iii) Softening Point 

iv) Flash/Fire point 

v) Specific gravity 

2 test per lot as per I.S. 73  

15  Chequred 

Tiles 

i) Water absorption 

ii) Transverse strength  

Shall not exceed 10% 

The average width 

transverse strength shall not 

be less than 30 Kg/cm2 

Set of 6 Tiles shall 

be tested per every 

2000 tiles or part 

thereof.  
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 ANNEXURE -III 

Supervising Control And Data Acquisition (SCADA) 

Concrete Works 

 

I) Concrete Batch Plant /Reversible Drum Mix Plant 
 

Fully Automatic Micro processor based SCADA Enabled Concrete Batch Mix Plant (Pan 

Mixer) of minimum 18-20 cubic meter per hour capacity of any standard company.  

 

The Engineer may at his discretion, allow in writing hand mixing of concrete for minor items where 

small quantities are involved but in that case the Contractor shall increase the cement content of the 

mixture by 10% without any extra cost. 

 

Conventional type mechanical mixer if found necessary for particular item, may 

be used with permission of Engineer-in-charge 

 

The form work used shall be made preferably of steel or with lining of steel. 

Wooden shutters may be allowed at the discretion of the Engineer e.g. lintels, small slabs and 

beams coping, etc. 

 

The concrete shall be mechanically vibrated for proper compaction by the method approved by the 

Engineer. 

 

The concrete shall be cured only by sweet potable water for full 21 days after the time or the period 

specified in the detailed specification or as may be directed by Engineer-in-charge. 

 

Minimum Cement content of concrete shall be as per prevailing I.S. Code. 
 

 
ADDITIONAL SPECIAL CONDITIONS 

Supervisory Control and data acquisition (SCADA) 
 

Engineer In charge shall allocate unique identification number to the work of this Contract. For all 

bituminous items under this contract, the contractor shall provide web based 

Supervisory Control and Data Acquisition (SCADA) arrangements for the following - 

(i) Weight of Aggregate of all bins 

(ii) Weight of Cement 

(iii) Weight of Sand 

(iv) Weight of Water 

(v) Weight of Admixture 
 
II) Transportation- Transit Mixer / Pumps 

Transit mixers and / or concrete pumps of desired number and capacity with SCADA.  

Vehicle LINEing system (VTS) for all vehicles transporting and laying bituminous mix. The GPS  data 

should be directly sent to the PWD server with important parameters like latitude, longitude, Speed, 

Course, date and time.  
 
III) GIS MAP 

 

Displaying locations transit mixtures on GIS map. Communicate the Data which is beyond the set 

parameters by SMS and email to the representative of Engineer In charge for all above 
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(IV) Material Testing and Testing Results 
 

 All the material shall be tested at PWD Regional and  Districtict Labs and Testing letters shall be 

generated by Sub Division using PWD website application. The contractors shall pay testing charges 

online and PWD lab will generate test result and send to contractors email ID and PWD Division ID. 

The results of testing material along with payment transactions shall be integrated with PWD 

applications like e-Bill, Accounts and Online Observation memo 
 
(V) Use of e-Bill and e-MB software 
 

 The contractor shall submit e-Bill and e-Mb using PWD software. All the respective Bitumen Challan, 

Royalty Passes, Cement and Steel Purchase Invoices and photos of works progress shall be uploaded 

while submitting e-Bill. The payment of work shall be release only if contractor submits bill using PWD 

e-Billing software. For Details Refer annexure VI 
 
(VI) Online Work Order and Bar chart Submission 
 

 Online work order shall be generated once the lowest bidder pays the initial security deposit and 

uploads the Bar chart of the progress of work. No work order shall be given if Bar Chart is not uploaded 

by the contractor 

 
(VII)  Off Line SCADA 
In case of Signal is not available then the Print out data from the SCADA System install with date and 

time tag shall be made available duly certified from the Engineer In charge  after saving  this data the 

SCADA Result  will be acceptable 
 
THE OFFER OF THE CONTRACTOR SHALL INCLUDE: 

(1) The cost of procuring, establishing, running, operating & maintaining SCADA including all 

Censors, Vehicle LINEing System (VTS) and any other instrumentation, automation required to acquire 

the desired data, mentioned  above. 
 

2) Web connectivity to all locations where data is being acquired, transmitted, processed, stored and 

retrieved with minimum speed of 1 MPBS and 100 % availability. The contactor shall provide the web 

application in such a manner that it shall first update the above data in real time on PWD’s works 

monitoring e-governance web application automatically. 

 

(3) Web-based application including Computer Software, Hardware etc. to transmit, process, store and 

retrieve the data in the forms and formats as prescribed by the Engineer In charge. 

 

(4) Arrangement for security of data, Disaster recovery arrangements shall be as per I.T. 

Industry practice, during the construction period and upto defect liability period.(DLP). Handing over 

the data on the Web Server after DLP in Electronic form as instructed by Engineer In charge. 

 

(5) Calibration of all SCADA related attachments /accessories as per the specification:- 

Web based application to monitor the schedule of Calibration of all SCADA related 

attachment/accessories. The invalidity of calibration shall lead to non-acceptance of 

work or measurement and the Contractor shall not be paid for such non-accepted work 

or measurements 

 

(6) Submission of printed and authenticated reports to the Engineer Incharge as and when required. 
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(7) Point (1) to (6) above shall be arranged and maintained during contract period and defect liability 

period. 

 

(8) Cost includes rectification, fine tuning, corrections, additions & alterations to the system to the 

satisfaction of Engineer In charge. 
 

(9) All data generated as per this special condition of contract shall be the property of PWD. 

 

The Contractor shall make all necessary arrangement required above (Supervising control and data 

acquisition for Bituminous / WBM / concrete works / all cement works / masonry / plaster / Testing 

Equipments items) well in advance before starting of the related items of work. All necessary 

arrangements so made shall be offered for inspection to Engineer In charge one month prior to the start 

o the related items of work. Changes if any, after his inspection suggested by the Engineer 

In charge shall be carried out at no extra cost and within the period of Three days. A fresh request for 

inspection, of Engineer In charge after such rectifications shall be requested by the Contractor and final 

approval to the SCADA arrangements shall be obtained 
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Annexure IV 
TENDER CONDITIONS FOR SUBMISSION OF E-BILL FOR RELEASE OF PAYMENT S TO 

CONTRACTOR 

Use of e-Bill and e-MB software 
 

The contractor shall submit e-Bill and e-Mb using PWD software. All the respective Bitumen Challan, 

Royalty Passes, Cement and Steel Purchase Invoices and photos of works progress shall be uploaded 

while submitting e-Bill. The payment of work shall be release only if contractor submits bill using PWD 

e-Billing software. 
 

(i)Payments to contractor shall be made by uploading the running account or final bill through online E-

bill / E-MB software of PWD with requisite documents required to pass the bill such uploaded vide 

RTGS or any other online payment system as approval by government provided the amount exceeds Rs 

one hundred.” It is mandatory to submit the e-bill by contractor using PWD e-Billing system 

(ii) Government has introduced new E-MB and E-BiII online system in lieu of conventional system for 

recording measurements of work executed. This new E-MB system is a replica of old system in digital 

form and carry same significance as that of Manual / Normal Billing system 

(iii) Payments to contractor shall be made by uploading the running account or final bill through online 

E-bill/E-MB software available on department website along with uploading of requisite documents 

required to pass the bill by the Contractor. Such uploaded bill after scrutiny shall be paid vides RTGS or 

any other online payment system as approved by government 

(iv) Running account bill or final bill as the case may be shall be submitted by contractor in prescribed 

format through online E-bill /E-MB software available on department website with uploading all 

necessary documents, testing reports, material invoices as required. Contractor get himself familiar with 

E-Bill software and obtain login Id and password from the department. If contractor failed to upload the 

bill as required by Engineer in charge, Engineer in charge can generate and pass the bill and shall be 

binding on contractor.” 

Instructions to contractor 

(A) The website for the submission of e-bill is www.mahapwd.com under which “Online AMS” link 

is available under “Important application” tab 

(B)The work will be allocated to contractor by Division office and BOQ will be uploaded by 

Division/Sub Division 

(C) The logins shall be provided to the contractors by the Division to submit e-Bill 

(D)TYPICAL MEASUREMENT/Hidden measurement shall be uploaded by contractors 

(E)The e-Bill recorded by the contractor will sent to Sub Division office and will be checked online 

by concerned Junior Engineer and Sub Divisional Engineer and will be sent to Executive Engineer 

office for approval. 

(F) The progress of e-bill at the verifications steps and approvals shall be intimated to contractor by 

email It is advised to all the contractors to download user manual and submit e-Bill accordingly 
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DECLARATION 

 

I/ we hereby declare that I/we  have made myself/our selves thoroughly conversant with the local 

conditions regarding all materials such as stones,murum,sand etc  and labour  on which I/we have based 

my /our  rates for this Work.  The specification ,lead & lift for this work have been carefully studied and 

understood by me before submitting the tender.  I/we undertake to use only the best material approved by 

the Engineer- in- charge or his duly representative before starting the work and to abide by his decision. 

I/We  shall maintain /rectify the entire work as per as per standard specification  of P.W.D (Red 

Book ) and M.O.R T and .H  specification  as soon as damage occurs up to the expiry defect liability  

period without putting forth any reasons.  

 

 I hereby undertake to pay the labourers engaged on the work as per Maharashtra Contract Labour 

(Regulation and Abolition rule 1971) or at the rate revised by the Competent Authority time to time 

applicable to the zone concerned. 

 

 

 

 

CONTRACTOR’S SIGNATURE. 
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FORM – 1 

LIST OF MACHINERY AVAILABLE WITH TENDERER WHICH WILL BE USED ON THIS WORK 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK : CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER MISCELLANEOUS WORK AT ADMINISTRATIVE 
BUILDING OF NURSING TRAINING CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA.       
                   
         . 

 

Sr. 

No. 

Name of Equipment No. of 

Unit 

Kind of 

Make 

Capacity Age of 

machinery 

Present 

Conditions 

Present location with 

name & address of 

organisation where 

machinery under use 

at present 

Whether machinery 

is hypothecated to 

any division / Bank 

or other institution 

etc. 

Remarks 

1 2 3 4 5 6 7 8 9 10 

                    

                    

                    

                    

                    

                    

                    

          

Notes :-  The above machineries are readily available with me / us for use on this work    

 Contractors :- ___________________________________________________    

 Name           :- ___________________________________________________    

 Address       :- ___________________________________________________    
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FORM – 2 

LIST OF TECHNICAL PERSONNEL OF THE TENDERER LIKELY TO BE APPOINTED ON THIS WORK 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK :-  :-  CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER MISCELLANEOUS WORK AT ADMINISTRATIVE 
BUILDING OF NURSING TRAINING CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA.       
                
 

Sr. No. Designation Name Qualification Professional Experience of 

work carried out 

Remarks 

1 2 3 4 5 6 

              

              

              

              

              

              

       

 Contractors :- ___________________________________________________   

 Name           :- ___________________________________________________   

 Address       :- ___________________________________________________   
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FORM-3 

DETAILS OF WORKS TENDERED FOR IN HAND AS ON THE DATE OF SUBMISSION OF THE THIS TENDER 

 

NAME OF TENDERER :-  _______________________________________________________________________________________________ 

NAME OF WORK :-  CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER MISCELLANEOUS WORK AT ADMINISTRATIVE 
BUILDING OF NURSING TRAINING CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA.       
               
 

Sr. 

No. 

Name of Work Name & address of 

organisation for whom 

the work was done 

Place and 

country 

Works in hand Works tendered for Remarks 

Tendered cost Cost of 

remaining work 

Anticipated 

date of 

completion 

Estimated 

cost 

Date when 

decision is 

expected 

Stipulated 

date or period 

of completion 

1 2 3 4 5 6 7 8 9 10 11 

                      

                      

                      

                      

                      

                      

                      

           

 Contractors :- ___________________________________________________    

 Name           :- ___________________________________________________    

 Address       :- ___________________________________________________    

 

Certificates from Heads of officers under whom the work are in progress should be enclose 
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Annexure-II 

 

FINANCIAL RULE – FORM 2 A 

(See Rule 51-4) 

GUARANTEE BOND FOR SECURITY DEPOSIT. 

 

In consideration of the Governor of Maharashtra (herewith referred to as ‘ THE 

GOVERNMENT’) having agreed to exempt (herewith referred to as ‘THE CONTRACT’) 

form depositing with the Government in cash, the sum of Rs. 

______________(Rs.________ ______________________________ only) being the 

amount of security deposit payable by the contract to the Government under terms and 

conditions of the agreement dated                                the ______________ day of  

__________ and made between the Government on the one part and the contractor on the 

other part (hereinafter referred to as the “the observance and performance by the 

Government a Guarantee in the prescribed from a scheduled Bank in India being in fact 

these present in the like sum of Rs. 

____________(Rs._______________________________________).  We 

_________________________________Bank / Limited registered in India under 

_________________________ Act and having one or our local head office at 

_____________________ do hereby – 

1. Guarantee of the Government – 

a) Due performance and observance by the contractor of the terms, covenants and 

conditions on the part of the contractor contained in the said agreement and  

b) Due and punctual payment by the contractor to the Government of all sums of 

money losses, damage, costs, charges, penalties and expenses payable to the 

Government by the contractor under or in respect of the said agreement. 

2. Under to pay to the Government on demanded and without demure and 

notwithstanding any court or tribunal relating there to the said sum of Rs. __________ 

(Rs.__________________________________only) or such less sum may be demanded by 

the Government from us our liability hereunder being absolute and unequivocal and agree 

that – 

(A) The guarantee herein contained shall remain in full force and effect during the 

subsistence of the said agreement and that same will continue to be enforceable till and 

all the dues of the Government under or by virtue of the said agreement have been duly 

paid and its claims satisfied or discharged and till the Government  

certifies that the terms and conditions of the said agreement have been fully property carried 

out by contractor. 

 

 (B) We shall not be discharged or released from the liability under this Government by 

reasons of – 
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  (i) Any change in the constitution of the Bank or the Contractor or , 

(ii) Any arrangement entered into between the Government and the Contractor 

with or without our consent. 

  (iii) Any forbearance or including shown to the Contractor. 

(iv) Any variation in the terms covenants or conditions contained in the said 

agreement. 

(v) Any time given to the contractor or – 

I Our liabilities hereunder shall be joint and several with that of the contract as if we 

were the principal debtors in respect of the said sum of Rs. __________ 

(Rs._________________________________________only. 

 

(D) We shall not revoke this guarantee during its currency except with the previous 

consent in writing of the Government IN WITHNEES WHERE OF The Common Seal of 

_______________ has been here into affixed this day of ___________________ The 

common seal of ________________________ was pursuant to the resolution to of the 

Board of Directors of the company dated the ___________ day of _______________ herein 

affixed in the presence of who in token have here to set their respective hands in the 

presence of – 

 

(1) ................................................................  

 

(2) ................................................................ 
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FORMAT OF BANK GUARUANTEE FOR BID SECURITY 
 

B.G. No. ---------------         Date :---------------- 

 

This Deed of Guarantee executed at -----------  by ---------------  (Name of Bank having 

its office at --------------) having its Head / Registered office at ------------------  (herein after 

referred to as “the Guarantor”) which expression shall unless it be repugnant to the subject 

or context thereof include its, success or sand assigns  

In favour of  Executive Engineer PWD Division no. 2, Charandrapur (herein after called 

“Employer”), having its office at Nagpur, Maharashtra, India, which expression shall unless 

it be repugnant to the subject or context there of include its, success or sand assigns; 

WHEREAS M/s ----------------------------  Ltd., a Company registered under provisions 

of the Companies Act, 1956 having its registered office at ---------------------- (herein after 

called “the Bidder”) which expression shall unless it be repugnant to the subject or context 

thereof include its / their executors administrators, success or sand assigns, has bid for ------

--------------------------------------------------------------------------------------------------------------

------------ (herein after referred to as “the Project”). 

a. Interms of provision in the bid document the Bidder is required to furnish to 

Employer an unconditional and irrevocable Bank Guarantee for an amount of Rs.   

-----------------------  (Rupees ---------------------------------- only) as Bid Security. 

b. The Guarantor has at the request of the Bidder and for valid consideration agreed 

to provide such Bank Guarantee being these presents. 

 

NOW THEREFORE THIS DEED WITNESSETH AS FOLLOWS: 
 

1. The Guarantor, as primary obligor shall, without demur, pay to Employer an 

amount not exceeding Rs.--------------------------- (Rupees --------------------------- 

only) within 5 days of receipt of a written demand from Employer calling upon the 

Guarantor to pay the said amount and stating that the Bid Security provided by the 

Bidder has been forfeited as per provision of bid document. 

2. Any such demand made on the Guarantor by Employer shall be conclusive and 

absolute as regards the forfeiture of Bid Security and the amount due and payable 

by the Guarantor under this Guarantee. 

3. The above payment shall be made without any reference to the Bidder or any other 

person and irrespective of whether the claim of Employer is disputed by the Bidder 

or not. 

4. This Guarantee shall be irrevocable and remainin full force for a period from ------- 

(date) ------------- (date) or for such extended period as may be mutually agreed 

between Employer and the Bidder and shall continue to be enforceable till all 

amounts under this Guarantee are paid. 

5. The Guarantee shall not be affected by any change in the constitution or winding 

up of the Bidder / the Guarantor or any absorption, merger or amalgamation of the 

Bidder / the Guarantor with any other person. 
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6. In order to give full effect to this Guarantee, Employer shall be entitled to treat the 

Guarantor as the principal debtor. The obligations of the Guarantor shall not be 

affected by any variations in the terms and conditions of the Bid Document or 

other documents or by extension of time of performance of any obligations granted 

to the Bidder or postponement /non exercise/delayed exercise of any of its rights 

by Employer against the Bidder or any indulgence shown by Employer to the 

Bidder and the Guarantor shall not be relieved from its obligations under this Bank 

Guarantee on account of any such variation, extension, postponement, non 

exercise, delayed exercise or omission on the part of Employer or any indulgence 

by Employer to the Bidder to give such matter or thing whatsoever which under the 

law relating to sureties would but for this provision have effect of so relieving the 

Guarantor. 

7. The Guarantor has power to issue this Guarantee and discharge the obligations 

contemplated herein, the undersigned is duly authorized to execute this Guarantee 

pursuant to the power  granted under --------  

 

IN WITNESS WHERE OF,The Guarantor through its authorized officer 

hassetitshand and stamp on this -------- day ------  month and --------- year first herein 

above written. 

 

 

 

(Signature) 
 
Full name and official address of authorized official of the Bank with stamp 

 

 

Power of Attorney no. ------------ 

Date : 

 

 

Witness No. 1 

 

 

Witness No. 2 
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PERFORMANCE BANK GUARANTEE 
Used For PERFORMANCE Security Deposit also if quoted offer is 

more than 1% Below 

To, 

 ___________________________  [name of Concern Engineer ] 

 ___________________________  [address of Concern Engineer] 

WHEREAS     _______________________________     [name    and    address    of    

Contractor] 

(hereafter   called   “The   Contractor”)   has   undertaken,   in   pursuance   of   Contract  No.    __________  

dated    ________    to   execute    ______________    [name   of   Contract   and   brief   description   of 

Works] (hereinafter called “the Contractor”) 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee. 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 

behalf   of   the   Contractor,   up   to   a   total   of       _____________________    [amount   of   

guarantee]* 

 ______________________  (in words), such sums being payable    in the types and proportions of 

currencies in  which the Contract  Price  is  payable, and  we  undertake  to pay  you,  upon your  first 

written     demand     and     without     cavil     or     argument,     any    sum    or     sums     within     the     limits     of 

 __________________________    [amount   of   guarantee]   as   aforesaid   without   your   needing   

to 

prove or to show ground or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

Contract or of the Works to be performed there under or of any of the Contract documents which 

may be made between your and the Contractor shall in any way release us from any liability under 

this guarantee, and we hereby   waive notice of any such change, addition or modification. 

This guarantee shall be valid 28 days from the date of expiry of the Defect Liability Period. 

Signature and Seal of the Guarantor  _______________  

Name of Bank  ________________________________  

Address  _____________________________________  

Date  _________  

An Amount shall be inserted by the Guarantor, representing the percentage the contract price 

specified in the Contract including additional security for unbalanced Bids, if any and 

denominated in Indian Rupees. 
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INDENTURE FOR SECURED ADVANCES 

FROM 31 
(For use in cases in which the contract is for finished work and the 

contractor has entered into an agreement for the execution of a certain 

specified quantity of work in a given time.) 

This   indenture   made   the    ___________    day   of    _________  ,   20    _____    BETWEEN 

 ______________  (hereinafter  called  the  contractor which  expression  shall  where  the  context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part 

and the employer of the Other Part. 

Whereas by  an  agreement  dated   ____________   (hereinafter  called  the  said 

agreement) 

the contractor has agreed. 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site of 

the works the subject of the said agreement for use in the construction of such of the works as he 

has undertaken to executive at rates fixed for the finished works (inclusive of the cost of materials 

and labour and other charges) 

AND WHEREAS the Employer has agreed to advance to the Contractor the sum of Rupees 

 ________________________________________  on the security of materials the quantities and 

other particulars of which are detailed in Accounts of Secured Advances attached to the Running 

Account bill for the said works signed  by the Contractor on  _____________  and the Employer has 

reserved to himself the option of making any further advance or advance on the security of other 

materials brought by the Contractor to the site of the said works. 

Now   THIS   INDENTURE   WINTNESSE  that   in  pursuance   of   the  said   agreement   and  in 

consideration   of   the   sum   of   Rupees    _______________    on   or   before   the   execution   of   

these 

presents paid to the Contractor by the Employer (the receipt where of the Contractor doth hereby 

acknowledge) and of such further advance (if any) as may be made to him as a for said the 

Contractor doth hereby covenant and agree with the President and declare as follows : 

(1) That   the   said   sum   of   Rupees    ____________________________    so   advanced   by   

the 

Employer to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid 

shall be employed by the Contractor in or towards expending the execution of the said works and 

for no other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered to 

and accepted by the Employer as security are absolutely the Contractor’s own propriety and free 

from encumbrances of any kind the contractor will not make any application for or receive a further 

advance of the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the contractor indemnified the Executive Engineer, Public Works 
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Bhandara against all claims to any materials in respect of which an advance has be made to him as 

aforesaid. 

(3) That the materials detailed in the said account of Secured Advance and all other materials 

on 

the security of which any further advance or advance may hereafter be made as aforesaid 

(hereafter called the said materials) shall be used by the Contractor solely in the execution of the 

said works in accordance with the directions of the Engineer. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for 

the proper watch, safe custody and protection against all risks of the said materials and that until 

used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor’s custody and on his own responsibility and shall at all times be open to inspection by 

the Engineer or any officer authorised by him. In the event of the said materials or any part thereof 

being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 

reasonable use and wear thereof the Contractor will forthwith replace the same with other materials 

of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be any account be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by him on that behalf 

(6) That the advance shall the Executive Engineer, Public Works Division 

Bhandara of the price payable in full when or before the Contractor receives 

payment from the Executive Engineer, Public Works Division Bhandara of the 

price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payment are made to the Contractor 

on account of work done than on the occasion of each such payment the Employer 

will be at liberty to make a recovery from the contractor’s bill for such payment by 

deducting there from the value of the said materials than actually used in the 

construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials 

at the rates are which the amounts of the advances made under these presents 

were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement 

or of these presents the total amount of the advance or advances that may still be 

owing of the Executive Engineer, Public Works Division, Bhandara shall 

immediately on the happening of such default be repayable by the Contractor to be 

the Employer together with interest thereon at twelve percent per annum from the 

date or respective dates of such advance or advances to the date of repayment and 

with all costs, charges, damages and expenses incurred by the Executive 

Engineer, Public Works Division Bhandara or for the recovery thereof or the 

enforcement of this security or otherwise by reason of the default of the Contractor 

and the Contractor hereby covenants and agrees with the Executive Engineer, 
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Public Works Division Bhandara to reply and pay the same respectively to him 

accordingly. 

(8) That the contractor hereby charges all the said materials with the repayment to the 

Employer of 

the said sum of Rupees  _________________________  and any further sum or sums advanced as 

aforesaid and all costs, charges, damages and expenses payable under these presents PROVIDED 

ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement 

and without prejudice to the power contained therein if and whenever the covenant for payment and 

repayment here-in-before contained shall become enforceable and the money owing shall not be 

paid in accordance there with the Executive Engineer, Public Works Division , Bhandara may at 

any time thereafter adopt all or any of the following courses as he may deem best : 

(a) Seize and utilise the said materials or any part thereof in the completion of the said 

Works on behalf of the contractor   in   accordance   with   the   provisions   in   that  behalf 

contained in the said agreement debiting the contractor with the actual cost of effecting 

such completion and the amount due to the contractor with the value of work done as if 

he had carried it out in accordance with the said agreement and at the rates thereby 

provided. If the balance is against the contractor, he is to pay same to the Executive 

Engineer, Public Works Division Bhandara on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 

the moneys arising from the sale retain all the sums aforesaid repayable or payable to 

the Executive Engineer, Public Works Division Bhandara under these presents and 

pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due 

to the Contractor under the said advance shall not be payable. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or difference 

arising over the construction or effect of these presents the settlement of which has not been here-in- 

before expressly provided for the same shall be referred to the Employer whose decision shall be 

final and the provision of the Indian Arbitration Act for the time being in force shall apply to any 

such reference.
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Annexure VI 

TESTING STATEMENT 

 

Annexure  

 Sr 

No 

Items  Qty as per 
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Contractors :- ___________________________________________________ 

Name           :- ___________________________________________________ 
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GOVERNMENT OF MAHARASHTRA  

PUBLIC WORKS DIVISION, BHANDARA 

NAME OF WORK CONSTRUCTION OF WATER PROOFING TREATMENTS & OTHER MISCELLANEOUS WORK AT ADMINISTRATIVE 
BUILDING OF NURSING TRAINING CENTRE, AT-BHANDARA, TAH AND DIST. BHANDARA. 

SCHEDULE “B” & “C”  
 

 

Sr. 
No. 

Item Of Work  
Quantity 

  

Rate 
Unit  Amount  Specifications  in fig in words 

1 Providing and laying jointless Polydee-LM, a highly flexible elastometric 

coating for RCC / cementitious surface for terrace waterproofing on B.B. 

Coba / R.C.C, after application of TP- 42 Primer on perfectly clean surface 

(free from loose dust and foreign matter) application of 1st coat of Polydee-

LM @ 700 gms/ One Square Metre and applying 2nd coat of Polydee-LM @ 

700 gms/ One Square Metre and finishing the same with sprinkling the AG-

10 granules on the wet coating. (After finishing covering the treatment with 

25mm cement plaster for protection with fibrillated 6mm Plyplast fibre @ 

125 gms/ One Square Metre to be paid in separate item.) covering 7 years 

guarantee on Court Fee Stamp Paper of Rs. 100/- etc. complete. 

408.25 1144.65 Rupees one 

thousand one 

hundred forty-four 

and paise sixty-

five only 

 One Square 

Metre 

467302.00 As directed by 

Engineer in 

charge 

2 Removing cement tiles, or marble or polished  shahabad floor or dado 

without bed concrete including stacking the materials as directed with all 

leads, lifts etc. complete 

137.100 46.40 Rupees forty-six 

and paise forty 

only 

 One Square 

Metre 

6361.00 As directed by 

Engineer in 

charge. 

3 Providing and laying vitrified matt fininsh tiles  having size 590 mm to 605 

mm x to 605 mm of  8  to  10  mm  thickness  and  confirming  IS.  15622-

2006  (Group  Bla)  of  approved  make, shade  and  pattern  for  flooring  in  

required  position  laid  on  a  bed  of  1:4  cement  morar including neat 

cement float, filling joints, curing and cleaning etc. complete. 

99.30 1658.60 Rupees one 

thousand six 

hundred fifty-eight 

and paise sixty 

only 

 One Square 

Metre 

164699.00 Bd.M.12 Page 

One Number 

385 

4 Providing and laying vitrified matt finish tiles  having size 590 mm to 605 

mm x to 605 mm of  8  to  10  mm  thickness  and  confirming  IS.  15622-

2006  (Group  Bla)  of  approved  make, shade  and  pattern  for  dado  and  

skirting  in  required  position  fixed  in  1:4  cement  mortar including neat 

cement float, filling joints, curing and cleaning etc. complete. 

49.470 1735.95 Rupees one 

thousand seven 

hundred thirty-five 

and paise ninety-

five only 

 One Square 

Metre 

85877.00 Bd.M.12 Page 

One Number 

385 

5 Providing and fixing  Table top white wash basin of size 120x635x405mm 

rubber plugs and brass chain, with  pillar cock, C.P.Angular stop cock long 

thread, continental  including S.S. bottle trap of approved make having  

necessary pipe connection up to theoutside face of the wall.etc complete as 

directed by Engineer in charge. 

1.00 25125.65 Rupees twenty-five 

thousand one 

hundred twenty-

five and paise 

sixty-five only 

One Number 25126.00 As directed by 

Engineer in 

charge 

6 Providing and fixing H.D.P container one piece moulded water tank made 1500.000 14.45 Rupees fourteen One Litre 21675.00 As directed by 
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Sr. 
No. 

Item Of Work  
Quantity 

  

Rate 
Unit  Amount  Specifications  in fig in words 

out of high density polythyler and built corrugated inclusive of delivery up 

to destination hoisting and  fixing  of  accessories  such  as  inlet,outlet  

overflow  pipe  inclusive  of  all  tanks  capacity between 200 to 1000 liters 

and paise forty-

five only 

engineer-in- 

charge. 

7 Providing and fixing on walls/ ceiling/ floor 15 mm dia. uPVC pipe with 

necessary fittings, remaking good the demolished portion etc. complete. 

Including removing existing pipe line if necessary and conveying and 

stacking the same in PWD chowky or as directed etc. complete. 

55.000 252.75 Rupees two 

hundred fifty-two 

and paise seventy-

five only 

One Running 

Metre 

13901.00 BD.V 5 page 

551 and as 

directed by 

Engineer in 

charge 

8 Providing and  fixing on  walls/ceiling/floor 20  mm dia.  uPVC pipe with  

necessary fittings, remaking good the demolished portion etc. complete. 

Including removing existing pipe line if necessary and conveying and 

stacking the same in PWD chowky or as directed etc. complete. 

50.000 298.15 Rupees two 

hundred ninety-

eight and paise 

fifteen only 

One Running 

Metre 

14908.00 BD.V 5 page 

551 and as 

directed by 

Engineer in 

charge 

9 Providing and fixing on walls/ ceiling/ floor 25 mm dia. uPVC pipe with 

necessary fittings, remaking good the demolished portion etc. complete. 

Including removing existing pipe line if necessary and conveying and 

stacking the same in PWD chowky or as directed etc. complete. 

48.000 366.20 Rupees three 

hundred sixty-six 

and paise twenty 

only 

One Running 

Metre 

17578.00 BD.V 5 page 

551 and as 

directed by 

Engineer in 

charge 

10 Providing and fixing 20 mm dia. screw down bib/ stop tap of brass including 

necessary socket union nut complete. 

5.000 1000.65 Rupees one 

thousand and paise 

sixty-five only 

One Number 5003.00 Bd.V.8 Page 

One Number 

554 

11 Providing and fixing 25 mm dia. screw down bib/ stop tap of brass including 

necessary socket union nut complete. 

5.000 1409.15 Rupees one 

thousand four 

hundred nine and 

paise fifteen only 

One Number 7046.00 Bd.V.8 Page 

One Number 

554 

12 Providing and fixing European type white glazed earthenware water closet 

pan with UPVC seat and lid with chromium plated brass hinges and rubber 

buffers including UPVC and vent pipe up to the outside face of wall without 

flushing cistern with flush cock and with water Jet and necessary fittings 

including cutting and making good to the walls and floors testing etc. 

complete.( prior approval of sample and brand by Ex. Engineer is necessary 

before use) 

2.000 11121.75 Rupees eleven 

thousand one 

hundred twenty-

one and paise 

seventy-five only 

One Number 22244.00 Specfications 
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Sr. 
No. 

Item Of Work  
Quantity 

  

Rate 
Unit  Amount  Specifications  in fig in words 

13 Providing and fixing factory made door/Window frames of required colour 

made with wood Polymer composite (WPC) extuded internal ribbed sections 

conforming to American Society for testing and materials (ASTM) in regard 

with density, tensile strength, flexural strength, Izod impact, water 

absorption and screw withdrawal strength with wall thickness of 5mm 

(+/1mm) and with frames having mitred joints at each corner, joined 

together by two nos. of 10 x 8 mm & 40 mm long PVC dovetail keys 

including hard wood piece support along the full vertical and horizontal 

length in rebate portion hole for fixing hinges and fixtures and the frames 

fixed to Walls/columns with 15 mm long dash fasteners/holdfasts (dash 

fasteners/holdfasts to be paid separately) etc. complete as per the direction of 

Engineer in charge,with prior approval of concerned Superitending 

Engineer. 

 

 

11.800 448.75 Rupees four 

hundred forty-eight 

and paise seventy-

five only 

0 5295.00 As directed by 

Engineer-in-

charge 

14 Providing   and   Fixing   32   mm   thick   One   piece   single   moulded   

puff   ABSTRONE BUTADYNE  STYRINE  (ABS)  Door  shutter  for  

internal  use  including toilets  made up  of outer  ABS  sheet  of  1.2  mm  

thick  having  puff  insulation  of  35  to  40  Kilogram/One Cubic 

Metredensity and 10 mm dia.for steel bars 2 Nos., wooden block to receive 

fixtures, having M.S. hinges 100 mm length, M.S. handles 150 mm length 

and 10 mm dia sliding door bolt etc. complete 

7.14 5623.25 Rupees five 

thousand six 

hundred twenty-

three and paise 

twenty-five only 

 One Square 

Metre 

40150.00 As directed by 

Engineer in 

charge. 

15 Providing and fixing 8 cm C.I. Nahani Trap including C.I. grating bend and 

piece of C.I. pipe upto the outside face of the wall complete. 

2.00 840.65 Rupees eight 

hundred forty and 

paise sixty-five 

only 

One Number 1681.00 Bd.V.32 Page 

One Number567 

16 Providing and fixing in position powder coated aluminium louvered 

windows / ventilator of various  sizes  with  powder  coating  as  per  

detailed  drawing  and  specifications  including aluminium  frames  80  x  

38  mm  x  1.22  mm  box  type,  5  mm  thick  sheet  glass  louvers,  of 

approved quality etc. complete. 

0.27 3576.55 Rupees three 

thousand five 

hundred seventy-

six and paise fifty-

five only 

 One Square 

Metre 

966.00 As directed by 

Engineer in 

charge. 

17 Providing  and  laying  Cast  in  situ/Ready  Mix  cement  concrete  in  M-10  

of  trap/  granite/ quartzite/  gneiss  metal  for  foundation  and  bedding  

including  bailing  out  water,  Steel centering, formwork, laying/pumping, 

compacting, roughening them if special finish is to be provided,  finishing  if  

required  and  curing  complete,  with  fully  automatic  micro  processor 

based PLC with SCADA enabled reversible Drum Type mixer/concrete 

9.93 6793.30 Rupees six 

thousand seven 

hundred ninety-

three and paise 

thirty only 

One Cubic 

Metre 

67457.00 Bd. E. 1 Page 

One Number 

287 
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Sr. 
No. 

Item Of Work  
Quantity 

  

Rate 
Unit  Amount  Specifications  in fig in words 

Batch mix plant (Pan mixer) etc. complete.  With fine aggregate (Crushed 

sand VSI Grade) 

18 Providing and fixing on walls/ ceiling/ floors, 25 mm dia. heavy grade 

having embossed as ISI  Mark  galvanised  iron  pipes  weight  of  3.01  

Kilogram/meter  with  necessary  fittings  . remaking good the demolished 

portion and applying primer of anti-corrosive oil paint 2 coats Including 

necessary scaffolding and removing existing pipe line if necessary and 

conveying and stacking the same in PWD chowky or as directed etc. 

complete. 

2.00 10048.75 Rupees ten 

thousand forty-

eight and paise 

seventy-five only 

One Running 

Metre 

20098.00 Bd.V.5 Page 

One Number 

551 

  Total of Work Portion (Part-A)        987367.00   

  Part -B            

19  
Add Royalty Charges 
 

           

  Sand 21.15 237.37 Rupees two 

hundred thirty-

seven and paise 

thirty-seven only 

One Cubic 

Meter 

5020.00 A directed by 

Engineer in 

Charge 

  Total Rs-(Part A+B)       TOTAL Rs- 992387.00  

T.S NO-   175/EE/PWD/DPDC/Hospital Work /2025-26. 

Rupees Nine Lakhs Ninety-Two Thousand Three Hundred Eighty-Seven 

And Paise Nil Only. 

Allocation - DPDC - Hospital Work  

Job No. :-    

T.S Amount  Rs. 1175954.00 

 
 
 
 
 
 
 

   Sub Divisional Engineer 
    Public Works Sub Division No.1 

  Bhandara       

 
Executive Engineer 

Public Works Division 
Bhandara 


