
 

 

 

रा�� ीयप्रौधोिगकीसंस्थान,वरंगल 

NATIONAL INSTITUTE OF TECHNOLOGY, 
WARANGAL, 

TELANGANA-506 004. 

(An Institute of National Importance,  
Ministry of Education, Govt. of India) 

N
ITW

 

Phone            0870 - 2462084   Estate Office, 
Web               www.nitw.ac.in   NIT Warangal.  
--------------------------------------------------------------------------------------------------- 

 
 
 
 
 
 
 
 
 
 

“Civil and Electrical renovation of space allocated for 
establishing Bajaj Engineering Skills Training (BEST) 

Centre in Centre for Teaching and Learning 
(CTL) building at NIT Warangal.” 

 

 

Tender No. 41/NITW/EO/CIVIL&ELEC/2025-26   

 

    

 

 
 
 
 
 
 
O/o Superintending Engineer, 
Estate Office, 
NIT Warangal, 
Telangana-506004. 
 

 

 

 

Page | 1  
 

http://www.nitw.ac.in/


 

Name of the Work: “Civil and Electrical renovation of space allocated for 
establishing Bajaj Engineering Skills Training (BEST) Centre in Centre for 

Teaching and Learning (CTL) building at NIT Warangal.” 

CONTENTS 

S.NO DESCRIPTION PAGE NO 

 Title page 01 

 Index page 02 

 VOLUME-I  

01 Notice Inviting e-Tenders (NIeT) 03-06 

02 Instructions to the Tenderers (ITT) 07-14 

03 Conditions of Contract (CC) 15-33 

 VOLUME-II  

04 Scope of Work 34-36 

05 Technical Specifications 37-39 

 VOLUME-III  

05 Financial Bid/Bill of Quantities (BOQ) 40-49 

06 Form of Tenders (FOT)/APPENDIX-I to X 50-69 

 

 

 

  

 

 

 

 

 

 

 

 

 

 
Page | 2  

 



 

1. NOTICE INVITING e-TENDER (NIeT) 

1.1 General: 

1.1.1 National Institute of Technology, Warangal invites Open e-Tenders from eligible 
applicants who fulfill Eligibility criteria as stipulated in clause 1.4 of NIeT, for the 
work “Civil and Electrical renovation of space allocated for establishing 
Bajaj Engineering Skills Training (BEST) Centre in Centre for Teaching and 
Learning (CTL) building at NIT Warangal.” as per detailed 
Specifications/drawings/Bill Of Quantities. The scope of work, qualification criteria, 
tender conditions and other details are displayed in Institute e-procurement 
website https://eprocure.gov.in/eprocure/app 

1.2 Key details: 

Tender No. 41/NITW/EO/CIVIL&ELEC/2025-26 Date:08.01.2026 
Approximate cost of work INR  67,76,820.44 (Rupees Sixty Seven lakh 

Seventy Six  thousand eight hundred twenty and 
forty four paisa only) 

Earnest Money Deposit (EMD) Rs.1,36,000.00 
Tender Fee Rs. 1,180/- (Non-Refundable) 

(Tender Fee: Rs. 1000/- + GST @ 18% = Rs. 1,180/-) 
Registration Charges on e-
procurement portal for one year 

As per NIT Norms 

Mode of Tender e-Tender, Two covers Consists of Technical & Financial 
Bids 

Completion period of the Work 90 days 
Date & time of tender 
submission start 

08.01.2026 @15:00 hrs 

Last Date of Seeking 
Clarifications 

15.01.2026 @15:00 hrs 
Queries/clarifications from bidders may be addressed 
to undersigned through e-mail only, which shall not be 
acknowledged after due date and time  

Date & time of tender 
submission ends 

29.01.2026 @15:00 hrs 

Date & time of opening of 
Technical bids online 30.01.2026 @15:30 hrs 

Bid Validity Duration 90 days from the date of opening of Financial bid. 

Contact Person(s) for Queries 

O/o Superintending Engineer, 
Estate Office, 
NIT Warangal, 
Telangana-506004. 
Email:  db_emu@nitw.ac.in 

Tender to be addressed to 
The Director, 
NIT Warangal, 
Telangana-506004. 

1.3 More information useful for submitting online bids and other details are displayed in  
e-Procurement website https://eprocure.gov.in/eprocure/app 

 
 

Superintending Engineer 
Estate Office 

NIT Warangal 
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1.4 Eligibility Criteria: 

1.4.1 General 
i. The bidders shall invariably pay the EMD in e-Payment and this will be the 

primary requirement to consider the bid as responsive. 
ii. However, the bidders should remit a Non-refundable tender fee of Rs. 1180/- 

(Tender Fee: Rs. 1000/- + GST @ 18% = Rs. 1,180/-)(Rupees One Thousand One 
Hundred Eighty only) paid through NEFT. 

iii. The Demand Draft may be drawn in the name of The Director, National Institute 
of Technology, Warangal, and Payable at Warangal. The Bank Details of NITW for 
payment through NEFT/RTGS for the payment towards EMD & Tender Fee:  
Beneficiary Name: DIRECTOR NITW, Account No.: 52109375198, IFSC Code: 
SBIN0020149, Bank Name: State Bank of India, Branch address: NIT 
COMPLEX, HNK-KAZIPET MAIN ROAD, WARANGAL - 506004. 

iv. The bidder shall possess Valid Civil/Electrical Contractor’s License in appropriate 
class. In case of the Civil contractor, A Consent letter from Electrical License 
Contractor duly shows the name of the work, Tender number along with 
registration certificate/License may also be furnished.  

v. The Bidder must have similar nature of work experiencein the last 7 years along 
with proof of execution by providing copies of completion certificates etc., 

vi. Bidder should possess valid GST, ESI, EPF registrations as per Govt. rules. 
vii. Copy of PAN card with a copy of latest income tax returns submitted with proof 

of receipt. 
viii. Minimum manpower deployment with organisation chart including managers, 

Engineers to be submitted. 
ix. Firms Ineligible to Tender: 

a. Blacklisted or debarred or suspended by the Government for whatever the 
reason, prohibiting them not to continue in the contracting business.  

b. A retired officer of the I. unified AP/Telangana or II. Govt.of India executing 
works is disqualified from tendering for a period of two years from the date 
of retirement without the prior permission of the Government. 

c. The Tenderer who has employed any retired officer as mentioned above 
shall be considered as an ineligible tenderer. 

d. The contractor himself or any of his employees is found to be Gazetted 
Officer who retired from Government Service and had not obtained 
permission from the Government for accepting the contractor’s employment 
within a period of 2 years from the date of his retirement. 

e. The Contractor or any of his employees is found at any time after award of 
contract, to be such a person who had not obtained the permission of the 
Government as aforesaid before submission of the tender or engagement in 
the Contractor’s service. 

f. Contractor shall not be eligible to tender for works in the division / circle 
where any of his near relatives are employed in the rank of Assistant 
Engineer or Assistant Executive Engineers and above on the Engineering 
side and Divisional Accounts Officer and above on the administrative side.  
The Contractor shall intimate the names of persons who are working with 
him in any capacity or are subsequently employed.  He shall also furnish a 
list of Gazetted /Non-Gazetted, State Government Employees related to 
him.  Failure to furnish such information tenderer is liable to be removed 
from the list of approved contractors and his contract is liable for 
cancellation. 

Note:  Near relatives include 
1. Sons, step sons, daughters, and step daughters. 
2. Son-in-law and daughter-in-law. 
3. Brother-in-law and sister-in-law. 
4. Brothers and Sisters. 
5. Father and Mother. 
6. Wife / Husband. 
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7. Father-in-law and Mother-in-law 
8. Nephews, nieces, uncle and aunts 
9. Cousins and 
10. Any person residing with or dependent on the contractor. 

 
1.4.2 Work Experience:  

The Tenderers will be qualified only if they have successfully completed work(s), 
completion date(s) of which falling during last SEVEN years ending last day of the 
month previous to the month of tender submission as given below: 

i. At least “one similar work “of 80% estimated value of work 
or more. 

       OR 
ii. “Two similar works” each of value of 50% estimated value 

of work or more.   
OR 

iii. “Three similar works” each of value of 40% estimate value 
of work or more. 

 
The similar nature of work shall involve in civil renovation works etc., in 
any NITs/IITs/Government institutions/ PSUs/ Autonomous Bodies. 
 

Notes: 

a) The tenderer shall submit details of works executed by them in the Performa 
prescribed in Appendix-V of FOT for the works to be considered for qualification 
of work experience criteria. Documentary proof such as completion certificates 
from client clearly indicating the nature/scope of work, actual completion cost and 
actual date of completion for such work should be submitted. The offers 
submitted without this documentary proof shall not be evaluated. 

b) For fully completed works, value of work done shall be updated to last day of the 
month previous to the month of tender submission price level assuming 5% 
inflation for Indian Rupees every year and 2% for foreign currency portions per 
year. The exchange rate of foreign currency shall be applicable 28 days before 
the submission date of tender. 

c) Only work experience certificate having stamp of Name and Designation of officer 
along with the Name of client shall be considered for evaluation.  

1.4.3 Financial Standing:  
The Tenderers will be qualified only if they have minimum financial capabilities as 
below: 

i) T1-Liquidity: Solvency certificate from any scheduled bank not earlier than 
one year before the last date of submission of tender may be included. 
Solvency of the amount equal to 40% of the Estimated Cost put to tender. 

ii) T2 - Profitability: The bidder should not have incurred any loss (profit after 
tax should be positive) in more than Two years during available last five 
Consecutive balance sheet, duly audited and certified by the Chartered account 
with UDIN 

iii) T3 - Net Worth: Net Worth of tenderer during last audited financial year. 

iv) T4 - Annual Turnover: The Average annual financial turnover on works should 
be at least 30% if the estimated cost put to tender during the immediate last 
five consecutive financial years.  

Notes: 

1) Financial data for latest last five audited financial years has to be submitted by the 
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tenderer in Appendix-VI of FOT along with audited balance sheets. The financial data 
in the prescribed format shall be certified by Chartered Accountant with UDIN and his 
stamp and signature in original with membership number and firm registration number. 
In case audited balance sheet of the last financial year is not made available by the 
bidder, he has to submit an affidavit certifying that ‘the balance sheet has actually not 
been audited so far’. In such a case the financial data of previous ‘4’ audited financial 
years will be taken into consideration for evaluation.  If audited balance sheet of any 
year other than the last year is not submitted, the tender may be considered as non-
responsive.  

2) Where a work is undertaken by a group, only that portion of the contract which is 
undertaken by the concerned applicant/member should be indicated and the remaining 
done by the other members of the group be excluded. This is to be substantiated with 
documentary evidence. 

3) NITW reserves the right to accept or reject any or all proposals without assigning any 
reasons. No tenderer shall have any cause of action or claim against the NITW for 
rejection of his proposal. 

4) Tenderers may obtain further information/ clarification, if any, from O/o Executive 
Engineer Electrical, Estate Office, NIT Warangal, and Telangana-506004. 

5) For any complaints Tenderers may be brought to the notice of CVO, NIT Warangal, 
Telangana-506004. 

The Tender documents consist of: 

 VOLUME-I 
01 Notice Inviting e-Tenders (NIeT) 
02 Instructions to the Tenderers (ITT) 
03 Conditions of Contract (CC) 
 VOLUME-II 
04 Scope of Work 
05 Technical Specifications & Drawings 
 VOLUME-III 
06 Financial Bid/Bill of Quantities (BOQ) 
07 Form of Tenders (FOT)/APPENDIX 
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VOLUME-I 

1. INSTRUCTIONS TO TENDERERS (ITT) 

Instructions for Online Bid Submission 
 
The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are meant 
to assist the bidders in registering on the CPP Portal, prepare their bids in accordance 
with the requirements and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained 
at: https://eprocure.gov.in/eprocure/app. 

 
REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on 
the link “Online bidder Enrollment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as 
part of the registration process. These would be used for any communication 
from the CPP Portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra 
etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user 
ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders to 
search active tenders by several parameters. These parameters could include 
Tender ID, Organization Name, Location, Date, Value, etc. There is also an 
option of advanced search for tenders, wherein the bidders may combine a 
number of search parameters such as Organization Name, Form of Contract, 
Location, Date, Other keywords etc. to search for a tender published on the CPP 
Portal. 

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal 
to intimate the bidders through SMS / e- mail in case there is any corrigendum 
issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each tender, 
in case they want to obtain any clarification / help from the Helpdesk. 
 

 PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully 
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to understand the documents required to be submitted as part of the bid. Please 
note the number of covers in which the bid documents have to be submitted, 
the number of documents - including the names and content of each of the 
document that need to be submitted. Any deviations from these may lead to 
rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF 
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned 
document. 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision 
of uploading such standard documents (e.g. PAN card copy, annual reports, 
auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or ‘’Other Important Documents’’ area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” 
area while submitting a bid, and need not be uploaded again and again. This will 
lead to a reduction in the time required for bid submission process. 

Note:   My Documents space is only a repository given to the Bidders to ease the 
uploading process. If Bidder has uploaded his Documents in My Documents 
space, this does not automatically ensure these Documents being part of 
Technical Bid. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder will 
be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument. 

4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date of bid submission or as specified in the 
tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and 
the data entered during bid submission time. Otherwise the uploaded bid will 
be rejected. 

5) Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid 
has been given as a standard BoQ format with the tender document, then the 
same is to be downloaded and to be filled by all the bidders. Bidders are required 
to download the BoQ file, open it and complete the white coloured (unprotected) 
cells with their respective financial quotes and other details (such as name of 
the bidder). No other cells should be changed. Once the details have been 
completed, the bidder should save it and submit it online, without changing the 
filename. If the BoQ file is found to be modified by the bidder, the bid will be 
rejected. 

6) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI 
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encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. Any 
bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid opener’s public keys. 
Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

7) The uploaded tender documents become readable only after the tender opening 
by the authorized bid openers. 

8) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & time 
of submission of the bid with all other relevant details. 

9) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating 
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
For any technical related queries please call at 24 x 7 Help Desk Number 
0120-4001 002, 0120-4001 005, 0120-6277 787 
For any Issues or Clarifications relating to the published tenders, bidders are 
requested to contact the respective Tender Inviting Authority 
Technical - support- eproc@nic.in 
Policy Related -  cppp-doe@nic.in 

1.5 NITW reserves the right to accept or reject any or all proposals without assigning 
any reasons. No tenderer shall have any cause of action or claim against the NITW 
for rejection of his proposal. 

1.6 Tenderers may obtain further information/ clarification, if any, from O/o Executive 
Engineer Electrical, Estate Office, NIT Warangal, and Telangana-506004. 

1.7 For any complaints Tenderers may brought to the notice of CVO, NIT Warangal, 
Telangana-506004. 

For any complaints Tenderers may brought to the notice of CVO, NIT Warangal, Telangana-
506004 
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VOLUME-I 

2. INSTRUCTIONS TO TENDERERS (ITT) 

2.1  GENERAL INSTRUCTIONS: 
2.1.1 A Tenderer shall submit only one bid, either individually as a tenderer or as a 

partner of JV/Consortium. If a tenderer who submits or participates in more than 
one bid, all tenders in which the tenderer has participated either as sole tenderer 
or member of JV/consortium shall be considered invalid. 

2.1.2 The Tenderers are advised to visit and examine the Site of Works and its 
surroundings and obtain for himself on his own responsibility all information that 
may be necessary for preparing the Tender and entering into a contract for the 
proposed work. The costs of visiting the Site shall be borne by the Tenderer. It 
shall be deemed that the Contractor has undertaken a visit to the Site of Works 
and is aware of the site conditions prior to the submission of the tender documents. 
The Tenderer and any of his personnel should obtain prior permission by the 
Employer to enter upon his premises and lands for the purpose of such inspection. 

2.1.3 Canvassing whether directly or indirectly, in connection with Tenderers is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable for rejection.  

2.1.4 The Bidder shall authenticate the bid with his digital certificate for submitting the 
bid electronically on e-procurement Platform and the bids not authenticated by 
Digital certificate of the bidder will not be accepted on the e-procurement platform. 

2.1.5 The competent authority reserves the right of accepting the whole or any part of 
the tender and the Tenderers shall be bound to perform the same at the rate 
quoted.  

2.1.6 The contractor shall not be permitted to tender for works in case the division 
responsible for award and execution of contracts, in which his near relative is 
posted a Division or as an officer in any capacity between the grades of 
Superintending Engineer and Junior Engineer (both inclusive). 

2.1.7 He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any 
gazetted officer in the institute. Before the last date for submission of Tenders, the 
Tender Inviting Officer may modify any of the Contents of the Tender Notice, 
Tender documents by issuing amendment / Addendum. 

2.1.8 Any addendum/amendments issued by the Tender Inviting Officer shall be part of 
the Tender Document and it shall be communicated through on line at Institute e-
procurement website. 

2.1.9 To give prospective Tenderers reasonable time to take an addendum into account 
in preparing their bids, the Tender Inviting Officer may extend if necessary, the 
last date for submission of tenders. 

2.1.10 All documents relating to the tender shall be in the English Language only. The 
bidders who are desirous of participating in e-procurement portal shall submit their 
technical bids, price bids etc., through online in the standard prescribed in the 
tender documents, displayed at Institute e-procurement website. The bidders 
should upload the scanned copies of all the relevant certificates, documents etc., 
in the e market place in support of their technical bids. The bidders shall sign on 
all the statements, documents, certificates, uploaded by him, owning responsibility 
for their correctness/authenticity. 

2.2 TENDER VALIDITY 
2.2.1 The Tender shall be valid for a period of 90 days from the Date of opening of 

financial bid. In exceptional circumstances, prior to expiry of the original tender 
validity period, the Employer may request that the Tenderers extend the period 
of validity for a specified additional period. 
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2.2.2 During the above-mentioned period no plea by the tenderer for any sort of 
modification of the tender based upon or arising out of any alleged 
misunderstanding of misconceptions or mistake or for any reason will be 
entertained. 

2.2.3 In exceptional circumstances, prior to expiry of the original time limit, the Tender 
Inviting Officer may request the bidders to extend the period of validity for a 
specified additional period.  Such request to the tenderers shall be made in 
writing.  A tenderer may refuse the request without forfeiting his E.M.D.  A 
tenderer agreeing to the request will not be permitted to modify his Tender, but 
will be required to extend the validity of his E.M.D. for a period of the extension. 

2.3  EARNEST MONEY DEPOSIT: 
2.3.1 The bidders shall invariably submit the EMD in e-Payment gate way system 

along with Bid documents. 
2.3.2 The 2% EMD of un successful tenderers will be returned no sooner the tenders 

are finalized or end date of the Tender validity period whichever is earlier. 
2.3.3 The earnest money deposited by the successful tenderer will not carry any 

interest and it will be dealt with as provided in the conditions stipulated in the 
Tender. The EMD on a nationalized bank shall be valid for the duration of contract 
period and extendable in case any valid extension of contract period is granted. 

2.3.4 If an acceptable EMD is not submitted by a tenderer as mentioned above, then 
tender(s) of such tenderer(s) shall be rejected considering it a non-responsive 
and their Technical package shall not be opened and if opened then, it will not be 
evaluated. No post bid clarification shall be sought on EMD. 

2.3.5 The EMD of the successful Tenderer shall be returned after receipt of performance 
Bank Guarantee or being adjusted to Security Deposit. 

2.3.6 The EMD shall be forfeited: 
a) If the Tenderers withdraws his Tender during the period of Tender validity, 
b) If the Tenderers does not accept the correction of his Tender price, 
c) If the successful Tenderers refuses or neglects to execute the contract or 

fails to furnish the required Performance Security within the time specified 
by the Employer. 

2.3.7 EMD’s submitted after due date and time shall not be accepted and online tenders 
of such Tenderers shall liable to be rejected summarily. We will not be responsible 
for delay, loss or non-receipt of ‘EMD’ sent by post/ courier. 

i. During the tender period, the Employer may issue further instructions to 
Tenderers or any modifications to existing tender documents in the form 
of an addendum. Such an amendment in the form of an addendum will be 
uploaded on the e-tendering portal within the date given in NIT which shall 
be available for all the prospective Tenderers who have purchased the 
tender document in the tender period. 

ii. Sub-contracting shall be generally limited to 50% of the Contract price. 
The terms and conditions of sub-contracts and the payments that have to 
be made to the sub-contractors shall be the sole responsibility of the 
contractor. All the sub-contractors are to be approved from Employer. 

2.4  PREPARATION OF BIDS 
2.4.1 The bidders must ensure that bids are submitted in single cover bid system (i.e.) 

Technical bid and Financial (Price) bid in the same cover. 
2.4.2 Technical bid: The technical bid should consist of all technical details/brochures 

along with commercial terms and conditions, financial standings as TECHNICAL BID 
with Tender No. and date and time of closing and the bidder’s name and address. 
No prices should be included in technical bid.  

2.4.3 Financial (Price) Bid should indicate item–wise Bill of quantities (BOQ) for the 
items with firm and fixed rates/percentage in figures and words super-scribed with 
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the Tender No. and date of closing of the Tender with name of supply/work and the 
bidder’s Name and address. The price bid should not contain any conditional 
clauses. No price escalation for any reasons whatsoever is allowed. All prices should 
be given in Indian Rupees only. 

2.4.4 The technical and the financial bids duly signed by the bidders or their authorized 
signatories with name and seal should be put in separate covers and sealed 
(scanned in case of online submission).  

2.5 SUBMISSION OF TENDERS 
2.5.1 The Tenderers shall submit their tender on-line on e-tendering website. 
2.5.2 Tenders must be submitted not later than the date and time specified. In the event 

of the specified date / time for the submission of bids declared as holiday, the bids 
will be received on the next working day. 

2.5.3 The competent authority of   NIT Warangal may extend the dates for issue and 
receipt of Tenders by issuing an amendment in which case all rights and obligations 
of the Executive Engineer, Estate Office NIT Warangal and the Tenderers will 
remain same as previously. 

2.5.4 The Employer may, at his discretion, extend the deadline for submission of tenders 
by issuing an amendment, in which case all rights and obligations of the Employer 
and the Tenderers previously subject to the original deadline will thereafter be 
subject to the deadline as extended. 

2.6 TENDER OPENING AND EVALUATION: 
2.6.1 All the bidders shall invariably pay the EMD in e-Payment gate way system and this 

will be the primary requirement to consider the bid as responsive. The Department 
shall carry out the technical bid evaluation solely based on the uploaded 
certificates/documents, in the e-procurement system and open the price bids of 
the responsive bidders. Tenders of those tenderers who have not submitted valid 
“EMD” shall be considered as non-responsive and liable to be rejected summarily. 

2.6.2 The tenders shall be opened online by the opening committee on due date and time 
of tender opening. On The tenders shall be opened online by the opening committee 
on due date and time of tender opening. On opening of the Tender, NITW will first 
check the tender fee and EMD through online mode by cross verifying with the hard 
copy submitted or with the details of online transaction. 

2.6.3 The Technical Package of all Tenderers who have submitted a valid EMD and tender 
fee shall be opened in the presence of representatives of Tenderers who choose to 
attend on date & time as mentioned in tender document in the office. If such 
nominated date for opening of Tender is subsequently declared as a Public Holiday 
by the Employer, the next official working day shall be deemed as the date of 
opening of Technical Package. The Tender of any tenderer who has not complied 
with one or more of the foregoing instructions may not be considered. 

2.6.4 Technical packages will first be evaluated as per tender requirements. 
2.6.5 The tender opening authority may call upon any tenderer for clarification on the 

statements, documentary proof relating to the technical bid.  The request for 
clarification and response thereto shall be in writing and it shall be only on the 
qualification information furnished by the tenderer.  The clarification called for from 
the tenderers shall be furnished within the stipulated time, which shall not be more 
than a week.  

2.6.6 The tenderer if so desirous, shall agree in writing to furnish the clarification called 
for within the stipulated time and, for disqualification and rejection of his tender in 
the event of failure to do so. 

2.6.7 All technically acceptable tenders will be eligible for opening of their financial 
proposals. The Employer shall notify all technically qualified Tenderers regarding 
opening of the financial proposal, such tenderers may witness the financial opening. 
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The financial proposal(s) will then be opened online through website. Tenderers 
can also check financial proposal of other tenderers online. 

2.6.8 The evaluation of Financial Proposals by the Employer will consider, in addition to 
the tender amounts, the following factors: 
a) Arithmetical errors corrected by the Employer  
b) Such other factors of administrative nature as the Employer may consider 
to have potentially significant impact on contract execution, price and payments, 
including the effect of items or unit rates that are unbalanced or unrealistically 
priced. 

2.6.9 Offers, deviations and other factors, which are in excess of the requirements of the 
tender documents or otherwise will result in the accrual of unsolicited benefits to 
the Employer, shall not be considered in tender evaluation. 

2.6.10 Evaluation of financial offer will be based on quantities in Bill of quantities (BOQ) 
and rates/percentage quoted. Any alteration in BOQ will not be given any 
cognizance. 

2.6.11 Where there is a discrepancy between the unit price and the total amount derived 
from the multiplication of the unit price and the quantity, the unit price as quoted 
will normally govern unless in the opinion of the Employer there is an obviously 
gross misplacement of the decimal point in the unit price, in which event, the total 
amount as quoted will govern; and If there is a discrepancy between words and 
figures, the amount in words shall prevail; and 

2.6.12 If a Tenderer does not accept the correction of errors as outlined above, his tender 
will be rejected and EMD forfeited. 

2.6.13 Tenders will be compared in Indian Rupees only. This will be achieved by converting 
the Foreign Currency portion into Rupees at the selling Rate of Exchange at the 
close of business of the State Bank of India. 

2.6.14 Selection of Tenderer among the lowest & equally quoted tenderers will be in the 
following orders: 
a) The tenderer whose bid capacity is higher will be selected. 
b) In case the bid capacity is also same the tenderer whose annual turnover is 

more will be preferred. 
c) Even if the criteria incidentally become the same, the turnover on similar works 

and thereafter machinery available for the work and then the clean track record 
will be considered for selection. 

2.6.15 The Employer reserves the right to accept or reject any variation, deviation.  
Variations, deviations and other factors which are in excess of the requirements of 
the Tender Documents or otherwise result in the accrual of unsolicited benefits to 
the Employer shall not be considered in tender evaluation. 

2.6.16 Information relating to the examination, clarification, evaluation and comparison of 
Tenders and recommendations for the award of a contract shall not be disclosed to 
Tenderers or any other persons not officially concerned with such process until the 
award to the successful Tenderer has been announced by the tender accepting 
authority.  Any effort by a Tenderer to influence the processing of Tenders or award 
decisions may result in the rejection of his Tender. 

2.7 Award of Contract 
2.7.1 The Employer will award the Contract to the tenderer whose Tender has been 

determined to be substantially responsive and compliant to the requirements 
contained in the Tender Documents and who has offered the Lowest Evaluated 
Tender Price  

2.7.2 Employer's Right to Accept one or more tenders and to Reject any or all Tenders 
2.7.3 The Employer is not bound to accept the lowest or any tender and may at any time 

by notice in writing to the Tenderers terminate the tendering process. 
2.7.4 The Tenderer should note in particular that without prejudice to the Employer’s 

other rights under the Contract and the EMD, the Employer may terminate the 
Contract in the event that the Tender is accepted but the Tenderer fails to supply 
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the Performance Security or other specified documents or fails to execute the 
Contract Agreement as per clause. 

2.7.5 Prior to the expiry of the period of tender validity prescribed by the Employer, the 
Employer will notify the successful Tenderer that his tender has been accepted. The 
letter (hereinafter and in the Conditions of Contract called ‘the Letter of 
Acceptance’) shall name the sum which the Employer will pay to the Contractor in 
consideration of the execution, completion, maintenance and guarantee of the 
works by the Contractor as prescribed by the Contract (hereinafter and in the 
conditions of Contract called ‘the Contract Price’). The “Letter of acceptance” will 
be sent in duplicate to the successful Tenderer, who will return one copy to the 
Employer duly acknowledged and signed by the authorized signatory, within one 
week of receipt of the same by him. No correspondence will be entertained by the 
employer from the unsuccessful Tenderers. 

2.7.6 The Work order/ Letter of Acceptance will constitute a part of the contract. 
2.7.7 The Tenderer should note that in the event of acceptance of the Tender, the 

Tenderer will be required to execute the Contract Agreement of the contract 
within 21 days from the date of issue of the Letter of Acceptance. 
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VOLUME-I 

3.  CONDITIONS OF CONTRACT (CC) 

3.1 GENERAL 
3.1.1   The documents forming the Contract shall be interpreted in the following order 

of priority: 
1) Agreement 
2) Work order/Letter of Acceptance, notice to proceed with the works 
3) Contractor’s Tender (Technical bid) 
4) Conditions of contract 
5) Scope of work &Specifications 
6) Drawings 
7) Financial Bid/Bill of quantities (Price-bid) 
8) Any other document listed as forming part of the Contract. 

3.1.2 The Engineer-in-charge may delegate any of his duties and responsibilities to other 
officers and may cancel any delegation by an official order issued. 

3.1.1 Communications between parties, which are referred to in the conditions, are 
effective only when in writing. A notice shall be effective only when it is delivered 
(in terms of Indian Contract Act). 

3.1.2 Except where otherwise specifically stated, the Engineer-in-charge will decide the 
contractual matters between the Department and the Contractor in the role 
representing the Department. 

3.1.3 The Contractor shall co-operate and share the Site with other contractors, Public 
authorities, utilities, and the Department. The Contractor shall also provide facilities 
and services for them as directed by the Engineer-in-charge. 

3.1.4 The Contractor shall employ the required Key Personnel named in the Schedule of 
Key Personnel to carry out the functions stated in the Schedule or other personnel 
approved by the Engineer-in-charge.  The Engineer-in-charge will approve any 
proposed replacement of Key Personnel only if their qualifications, abilities, and 
relevant experience are substantially equal to or better than those of the personnel 
listed in the Schedule. 

3.1.5 In case the contractor is already having more than one work on hand and has 
undertaken more than one work at the same time, he should employ separate 
technical personnel on each work. 

3.1.6 Institute should refrain from appointing any technical manpower & if the contractor 
fails to do so penalty provisions shall be made. 

3.1.7 All risks of loss of or damage to physical property and of personnel injury and death, 
which arise during and in consequence of the performance of the Contract are the 
Solely responsibility of the Contractor 

3.1.8 The contractor should inspect the site and also proposed quarries of choice for 
materials source of water and quote his percentage including quarrying, 
conveyance and all other charges etc. 

3.1.9 The responsibility for arranging the land for borrow area rests with the Contractor 
and no separate payment will be made for procurement or otherwise.  The 
contractor’s quoted percentage will be inclusive of land cost. 

3.1.10 The Contractor shall construct and Commission the Work in accordance with the 
specifications and Drawings. 

3.1.11 The contractor shall make requisition for obtaining power from the Electricity dept., 
at his own cost.  The contractor will pay the bills of Electricity for the cost of power 
consumed by him. 

3.1.12 The contractor shall satisfy all the conditions and rules required as per Indian 
Electricity Act 1910 and under Rule-45(I) of the Indian Electricity Rules, 1956 as 
amended from time to time and other pertinent rules. The power shall be used for 
Bonafide Departmental work only. 

3.2 Performance Bank Guarantee/Security deposit 
3.2.1 To ensure due performance of the contract, Performance Bank Guarantee to be 

submitted by the successful bidder shall be 5% of the contract amount to be 
submitted in the form as prescribed in FOT. Performance Guarantee shall remain 
valid for a minimum period of sixty days beyond the date of completion of all 
contractual obligations. In case of contracts where supplementary agreement is 
drawn, the fresh PG shall be obtained from the contractor @ 5% of the amount of 
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the supplementary agreement. The PG received against the original work shall be 
released/adjusted as per contract conditions.PBG may be furnished in the form of 
an account pay demand draft, fixed deposit receipt from a commercial bank, bank 
guarantee issued/ confirmed from any of the commercial bank in India or online 
payment in an acceptable form, safeguarding the Procuring Entity’s interest in all 
respects.  

3.2.2 Performance Guarantee is to be furnished within 7 days after receipt of 
LOA/work order and it should remain valid for a period of 60 (sixty) days 
beyond the date of completion of all contractual obligations of the 
contractor, including Defect Liability Period (DLP). For extension of time for 
submission of PG beyond stipulated time period i, the approving authorities may 
include provision of suitable interest chargeable on per day basis 

3.2.3 In addition to the Performance Bank Guarantee, 2.5% Security Deposit/ 
retention money of each running bill (periodic/ interim payment) to be 
withheld as Security Deposit/ retention money until final acceptance. The 
contractor may, at his option, replace the retention amount with an unconditional 
BG from a bank and it should remain valid for a period of 60 (sixty) days beyond 
the date of completion of all contractual obligations of the contractor, 
including Defect Liability Period (DLP) and Warranty Period (WP). 

3.2.4 The performance Guarantee/Security Deposit will be forfeited and credited to the 
procuring entity’s account in the event of a breach of contract by the contractor. It 
should be refunded to the contractor without interest, after he duly performs and 
completes all obligations under the contract. 

3.3      Safety Precautions: 
3.3.1  The contractor shall bring all necessary Tools & Plants for executing the entire 

work. No additional cost shall be paid for this. Safety of the personal and material 
will be the responsibility of the contractor.  

3.3.2  The contractor during the execution of work shall follow the Indian electricity rules, 
Indian electricity act all the other statutory rules regulation acts as available on 
date during execution of the work. 

3.3.3  For any work necessitating shut down for executing the work even for a short 
duration, the contractor will ensure proper co-ordination with E&M unit electrical 
staff. 

3.3.4  Only authorized staff of Contractor having proper Photo Identity Card with 
Permission granted by NIT Warangal, shall be permitted to work. 

3.3.5  Smoking is strictly prohibited at workplace. 
3.3.6  Nobody is allowed to work without wearing safety helmet &foot protection. 

Chinstrap of safety helmet shall be always on. Drivers, helpers and operators are 
no exception. 

3.3.7  No one is allowed to work at a height of three meters or more without wearing 
safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. 

3.3.8  Usage of eye protection equipment shall be ensured when workmen are engaged 
for grinding, chipping, welding and gas-cutting. For other jobs as and when site 
safety co-coordinator insists eye protection has to be provided. 

3.3.9 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 

3.3.10 All excavated pits shall be barricaded & barricading to be maintained till the 
backfilling is done. Safe approach to be ensured into every excavation. 

3.3.11 Adequate illumination at workplace shall be ensured before starting the job at 
night. 

3.3.12 All the dangerous moving parts of the portable / fixed machinery being used shall 
be adequately guarded. 

3.3.13 Ladders being used at site shall be adequately secured at bottom and top. Ladders 
shall not be used as work platforms. 

3.3.14 Other than electricians no one is allowed to carry out electrical connections, repairs 
on electrical equipment or other jobs related thereto. 

3.3.15 All electrical connections shall be made using 3 or 5 core cables, having a earth 
wire. Inserting of bare wires for tapping the power from electrical sockets is 
completely prohibited. 

3.3.16 All the unsafe conditions, unsafe acts identified by contractors, reported by site 

Page | 16  
 



supervisors and / or safety personnel to be corrected on priority basis. 
3.3.17 No children shall be allowed to enter the workplace. 
3.3.18 All the lifting tools and tackles shall be stored properly when not in use. 
3.3.19 Tapping of power by cutting electric cables in between must be avoided. Proper 

junction boxes must be used. 
3.4 Work Programme: 
3.4.1 The Contractor shall furnish within ten days of the order of the work a programme 

showing the sequence in which he proposed to carry out the work, monthly 
progress expected to be achieved, also indicating date of procurement of materials 
plant and machinery. The schedule should be such that it is practicable to achieve 
completion of the whole work within the time limit fixed, shall obtain the approval 
of the Engineer-in-charge.  Further rate of the progress as in the program shall be 
kept up to date.  In case it is subsequently found necessary to alter this program, 
the contractor shall submit sufficiently in advance the revised program 
incorporating necessary modifications and get the same approved by the Estate 
Office NIT Warangal.  No revised program shall be operative without approval of 
Estate Office NIT Warangal. 

3.4.2 The Estate Office NIT Warangal shall have all times the right, without any way 
violating this contract, or forming grounds for any claim, to alter the order of 
progress of the works or any part thereof and the contractor shall after receive such 
directions proceed in the order directed.  The contractor shall also report the 
progress to the Estate Office NIT Warangal within 7 days of the Executive Engineer’s 
direction to alter the order of progress of works. 

3.4.3 The Contractor shall give written notice to the Engineer-in-Charge whenever planning 
or progress of the works is likely to be delayed or disrupted unless any further 
drawings or order including a direction, instruction or approval is issued by the 
Engineer-in-Charge within a reasonable time.  The notice shall include details of the 
drawing or order required and of why and by when it is required and of any delay or 
disruption likely to be suffered if it is late. 

3.5 Possession of the Site. 
3.5.1 The Department shall give possession of the site to the Contractor.  If possession of 

a part site is given, the Department will ensure that the part site so handed over is 
amenable to carry out the work at site by the Contractor. 

3.5.2 The Contractor shall provide the Engineer-in-Charge and any person authorized by 
the Engineer-in-Charge, access to the site and to any place where work in connection 
with the Contract is being carried out or is intended to be carried out. 
 

3.6 Completion Time  
3.6.1 The contractor shall commence the works on site within the period specified under 

contract conditions after the receipt by him of a written order to this effect from the 
Estate Office, NIT Warangal and shall proceed with the same with due expedition 
and without delay, except as may be expressly sanctioned or ordered by the Estate 
Office NIT Warangal, or be wholly beyond the contractor’s control. 

3.6.2 The completion time and rate of work progress to be as mentioned in contract terms. 
3.6.3 Save in so far as the contractor may prescribe, the extent of portions of the site of 

which the contractor is to be given possession  from time to time and the order in 
which such portions shall be made available to him and, Subject to any requirement 
in the contract as to the order in which the works shall be executed, the Estate Office 
NIT Warangal will, with the Executive Engineer’s written order to commence the 
works, give to the contractor possession of so much of the site as may be required 
to enable the contractor to commence proceed with the execution of the works in 
accordance with the programme if any, and otherwise in accordance with such 
reasonable proposals of the contractor as he shall by written notice to the Estate 
Office, NIT Warangal, make and will from time to time as the works proceed, give to 
the contractor possession of such further portions of the site as may be required to 
enable the contractor to proceed with the execution of the works with due dispatch 
in accordance with the said programme or proposals as the case maybe ; if the 
contractor suffers delay or incurs cost from failure on the part of the Estate Office 
NIT Warangal to give possession in accordance with the terms of this clause, the 
Estate Office NIT Warangal shall grant an extension of time for the completion of 
works. 
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3.6.4 The contractor shall bear all costs and charges for special or temporary way leases 
required by him in connection with access to the site. The contractor shall also 
provide at his own cost any additional accommodation outside the site required by 
him for the purposes of the work. 

3.6.5 Subject to any requirement in the contract as to completion of any section of the 
works before completion of the whole of the works shall be completed in accordance 
with provisions of clauses in the Schedule within the time stated in the contract 
calculated from the last day of the period named in the statement to the tender as 
that within which the works are to be commenced or such extended time as may be 
allowed. 

3.6.6 The Contractor shall at all times maintain the progress of work to conform to the 
latest operative progress schedule approved by the Engineer-in-Charge. The 
contractor should furnish progress report indicating the programme and progress 
once in a month.  The Engineer-in-Charge may at any time in writing direct the 
contractor to slow down any part or whole of the work for any reason (which shall 
not be questioned) whatsoever, and the contractor shall comply with such orders of 
the Engineer-in-Charge. The compliance of such orders shall not entitle the 
contractor to any claim of compensation.  Such orders of the Engineer-in-Charge for 
slowing down the work will however be duly considered while granting extension of 
time if asked by the contractor for which no extra payment will be entertained. 

3.6.7 The Estate Office NIT Warangal shall extend, in accordance with the NITW orders in 
force, the Intended Completion Date if a Variation is issued which makes it impossible 
for Completion to be achieved by the Intended Completion Date. 

3.6.8 The Engineer-in-Charge shall decide whether and by how much to extend the 
Intended Completion Date within 21 days of the Contractor asking the Engineer for 
a decision upon the effect of a Variation and submitting full supporting information.  
If the Contractor has failed to give early warning of a delay or has failed to cooperate 
in dealing with a delay, the delay by this failure shall not be considered in assessing 
the new Intended Completion Date 

3.7 Delays and extension of time: 
3.7.1 No claim for compensation on account of delays or hindrances to the work by any 

cause whatever shall lie, except as hereafter defined.  Reasonable extension of time 
will be allowed by the Estate Office NIT Warangal or by the office competent to 
sanction the extension, for unavoidable delays, such as may result from causes, 
which in the opinion of the Executive Engineer, are undoubtedly beyond the control 
of the contractor.  The Executive Engineer shall assess the period of delay or 
hindrance caused by any written instructions issued by him, at twenty-five per cent 
in excess or the actual working period so lost. 

3.7.2 In the event of the Executive Engineer failing to issue necessary instructions and 
thereby causing delay and hindrance to the contractor, the latter shall have the right 
to claim an assessment of such delay by the Estate Office NIT Warangal whose 
decision will be final and binding.  The contractor shall lodge in writing with the 
Executive Engineer a statement of claim for any delay or hindrance referred to above, 
within fourteen days from its commencement, otherwise no extension of time will be 
allowed. 

3.7.3 Whenever authorized alterations or additions made during the progress of the work 
are of such a nature in the opinion of the Executive Engineer as to justify an extension 
of time in consequence thereof, such extension will be granted in writing by the 
Estate Office NIT Warangal or other competent authority when ordering such 
alterations or additions. 

3.7.4 Delays in Commencement or progress or neglect of work and forfeiture of earnest 
money, Security deposit and withheld amounts: If, at any time, the Engineer-in-
Charge shall be of the opinion that the Contractor is delaying Commencement of the 
work or violating any of the provisions of the Contractor is neglecting or delaying the 
progress of the work as defined by the tabular statement. “Rate of progress” in the 
Articles of Agreement”, he shall so advise the Contractors in writing and at the same 
time demand compliance in accordance with conditions of Tender notice.  If the 
Contractor neglects to comply with such demand within seven days after receipt of 
such notice, it shall then or at any time thereafter, be lawful for the Engineer-in-
Charge to take suitable action. 

3.8  Suspension of works by the Contractor: 
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3.8.1 If the Contractor shall suspend the works, or sublet the work without sanction of the 
Engineer-in-Charge, or in the opinion of the Engineer-in-Charge shall neglect or fail 
to proceed with due diligence in the performance of his part of the Contract as laid 
down in the Schedule rate of progress, or if he shall continue to default or repeat 
such default, Engineer-in-Charge shall take action in accordance with this Clause. 

3.8.2 If the Contractor stops work for 28 days and the Stoppage has not been authorized 
by the Engineer-in-Charge the Contract will be terminated. 

3.8.3 If the Contractor has abnormally delayed the completion of works the Contract will 
be terminated under Clause. 

3.8.4 The contractor is to warn the Engineer-in-Charge at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the Execution 
of Works. 

3.8.5 The Contractor shall cooperate with the Engineer-in-Charge in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer-in-Charge. 

3.9 Management Meetings: 
The Engineer-in-Charge may require the Contractor to attend a management 
meeting.  The business of a management meeting shall be to review the 
programme for remaining work and to deal with matters raised in accordance with 
the early warning procedure. 
 

3.10 QUALITY CONTROL 
3.10.1 Identifying Defects: 

The Engineer-in-Charge shall check the Contractor’s work and notify the Contractor 
of any Defects that are found.  Such checking shall not affect the Contractor’s 
responsibilities.  The Engineer-in-Charge may instruct the Contractor to verify the 
Defect and to uncover and test any work that the Engineer considers may be a 
Defects 

3.10.2 Tests: 
If the Engineer-in-Charge instructs the Contractor to carry out a test not specified 
in the Specification to check whether any work has a Defect and the Contractor 
shall pay for the test and any samples. 

3.10.3 Correction of Defects: 
The Engineer-in-Charge shall give notice to the Contractor of any Defects before 
the end of the Defects Liability Period, which begins on Completion.  The defects 
liability period shall be extended for as long as defects remain to be corrected by 
the Contractor. Every time notice of a Defect is given, the Contractor shall correct 
the notified defect within the length of time specified by the Engineer-in-Charge’s 
notice. 

3.10.4 Uncorrected Defects: 
If the contractor has not corrected the defect within the time specified in the 
Engineer-in-Charge’s notice, the Engineer-in-Charge will assess the cost of having 
the defect corrected and the contractor will pay this amount. 

3.10.5 In addition to the normal inspection by the regular staff in-charge of the 
Construction/Repairs and Renovation of work, the work will also be inspected by 
the authorized officer by the Director, NIT Warangal for  Quality control and any 
other authorized external Agency if any sub-standard work or excess payments are 
noticed with reference to measurement books etc., during inspection, action will be 
taken based on their observations and these will be effected by the Engineer-in-
Charge of the execution of the work. 

3.11 COST CONTROL 
3.11.1 The Bill Quantities shall contain items for the construction work to be done by the 

Contractor. 
3.11.2 The Contractor is paid for the quantity of the work done at the estimate rate in the 

Bill of Quantities for each item plus or minus Tender percentage. 
3.12 Variation in the Quantities: 

The contractor is bound to execute all supplemental works that are found 
essential, incidental and inevitable during execution of main work. The payment 
of rates for such supplemental items of work will be regulated as under;   
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i. Supplemental items directly deducible from similar items in the original 
agreement. 

j. The rates shall be derived by adding to or subtracting from the agreement rate 
of such similar item the cost of the difference in the quantity of materials labor 
between the new items and similar items in the agreement worked out with 
reference to the Standard Schedule of Rates adopted in the sanctioned estimate 
with which the tenders are accepted plus or minus over all tender percentage. 

k. Similar items but the rates of which cannot be directly deduced from the original 
agreement. Purely new items which do not correspond to any item in the 
agreement. The rates of all such items shall be Estimated Rates plus or minus 
overall Tender premium. 

3.13 Extra Items: 
i. Extra items of work shall not vitiate the contract. The contractor shall be bound 
to execute extra items of work as directed by the Engineer-in-Charge. The rates 
for extra items shall be worked out by the Executive Engineer as per the 
conditions of the Contract and the same are binding on the Contractor. 

ii. The contractor shall before the 15th day of each month, submit in writing to 
the Executive Engineer a statement of extra items if any that they have executed 
during the preceding month failing which the contractor shall not be entitled to 
claim any. 

3.14 Entrustment of additional items: 
i. Where ever additional items contingent on the main work and within the scope 

of original agreement are to be entrusted to the original contractor dispensing 
with bids. 

ii. Entrustment of the additional items contingent on the main work will be 
authorized by the Estate Office NIT Warangal. For all items of work in excess of 
the quantities shown in the Bill of Quantities of the Tenders, the rate payable for 
such items shall be estimate rates for the items (+) or (-) over all tender 
percentage accepted by the competent authority. 

Note: It may be noted that the term Estimate Rate used above means the rate in 
the sanctioned estimate with which the tenders are accepted, or if no such rates 
is available in the estimate, the rate derived will be with reference to the Standard 
Schedule of Rates adopted in the sanctioned estimate with which tenders are 
accepted. 

3.15 Payments and Certificates: 
3.15.1 The Contractor should submit the detailed measurements of work done and the same 

will be 100% checked by the concerned representative of NIT Warangal in presence of the 
contractor. The contractor will re-submit the measurements after attending the corrections 
if any for processing the bill. 

3.15.2 The Contractor shall submit to the Engineer-in-charge monthly statements 
of the estimated value of the work completed less the cumulative amount certified 
previously. 

3.15.3 The Engineer-in-charge shall check the Contractor’s monthly statement 
within 14 days. 

3.15.4 The value of work executed shall be determined by the Engineer-in-charge. 
3.15.5 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
3.15.6 The Engineer-in-charge may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any 
certificate in the light of later information. 

3.15.7 Payment for the work done by the contractor will be made for the finished 
work based on the measurements recorded in measurement books by any 
authorized officer of the department not lower in rank than a 
Supervisor/Junior/Assistant Engineer and check measured by any officer not 
lower in rank than a Assistant Engineer/ Executive Engineer. The measurement 
shall be recorded at various stages of the work done and also after work is 
completed.  The contractor shall be present at the time of recording of each set 
of measurement and their check measurement and accept them then and there 
so as to avoid disputes at a later stage.  If the contractor is not available at the 
work spot at the time of recording measurements or check measurements the 
particulars of measurements shall be signed by the authorised agent of contractor 
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based on which the contractor shall accept the set of measurements without any 
further dispute.  If for any reason the contractor’s authorised agent is also not 
available at site when the department decides to suspend the work recording of 
measurements in the absence of the contractor or his authorised representative 
the department shall not entertain any claim from the contractor for any loss 
incurred by him on this account.  The Contractor shall however note that the 
Department cannot indefinitely wait for recording the measurement due to the 
absence of the Contractor and his authorised agent and check measure them 
even in the absence of the contractor. 

3.15.8 Payments shall be adjusted for recovery of advance payments, liquidated 
damages in terms of tender conditions and security deposit for the due fulfilment 
of the contract.  The amount withheld from the final bill will be retained under 
deposits and paid to the after a period of contractual obligations as all defects 
shall have been made good according to the true intent and meaning thereof.  

3.15.9 In case of over payments or wrong payment if any made to the contractor 
due to wrong interpretation of the provisions of the contract, APSS/CPWD or 
Contract conditions etc., such unauthorized payment will be deducted in the 
subsequent bills or final bill for the work or from the bills under any other 
contracts with the NITW or at any time thereafter from the payments deposits 
available with the NITW and any other department. 

3.15.10 Any recovery or recoveries advised by the Government Department 
either state or central, due to non-fulfilment of any contract entered into with 
them by the contractor shall be recovered from any bill or deposits of the 
contractor. 

3.15.11 No claim shall be entertained, if the same is not represented in writing 
to the Engineer-in-Charge within 15 days of its occurrence. 

3.15.12 The contractor is not eligible for any compensation for inevitable delay 
in handing over the site or for any other reason.  In such case, suitable extensions 
of time will be granted after considering the merits of the case. 

3.15.13 For intermediate Stage of work, only part rates as fixed by the 
Engineer-in-Charge will be paid. 

3.15.14 Part rates shall be worked out for the work done portion based on the 
actual operations involved keeping in view the value of the balance work to be 
done, to avoid unintended benefit to the Contractor in initial Stage. 

3.15.15 Full rate shall be paid when the work is completed to the full profile 
as noted in the drawings. 

3.15.16 For the structure works either with masonry or concrete where the 
height of structure is more than three meters, the quantities executed in the 
lower level will be withheld at the rate of one percent for every three meters 
height, if the balance height of the structure work is more than three meters in 
being over the executed level and the same will be released only after the entire 
work is completed as certified by the Engineer-in-Charge. 

3.15.17 No omission by the Executive Engineer or the sub-divisional officer to 
pay the amount due upon certificates shall vitiate or make void the contract, nor 
shall the contractor be entitled to interest upon any guarantee fund or payments 
in arrears, nor upon any balance which may, on the final settlement of his 
accounts, found to be due to him. 

3.16 Certificate of Completion of works: 
3.16.1 When the whole of the work has been completed and has satisfactory passed 

any final test that may be prescribed by the Contract, the Contractor may give a 
notice to that effect to the Engineer-in-Charge accompanied by an undertaking 
to carry out any rectification work during the period of maintenance, such notice 
and undertaking shall be in writing and shall be deemed to be request by the 
Contractor for the Engineer-in-Charge to issue a Certificate of completion in 
respect of the Works.  The Engineer-in-Charge shall, within twenty one days of 
the date of delivery of such notice either issue to the Contractor, a certificate of 
completion stating the date on which, in his opinion, the works were completed 
in accordance with the Contract or give instructions in writing to the Contractor 
specifying all the Works which, in the Engineer-in-Charge'’ opinion, required to 
be done by the Contractor before the issue of such Certificate. The Engineer-in-
Charge shall also notify the Contractor of any defects in the Works affecting 
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completion that may appear after such instructions and before completion of the 
Works specified there in.  The Contractor shall be entitled to receive such 
Certificate of the Completion within twenty-one days of completion to the 
satisfaction of the Engineer-in-Charge of the Works so specified and making good 
of any defects so notified. 

3.16.2 Similarly, the Contractor may request and the Engineer-in-Charge shall issue 
a Certificate of Completion in respect of: 

a) Any section of the Permanent works in respect of which a separate time for 
completion is provided in the Contract, and 

b) Any substantial part of the Permanent Works which has been both completed to 
the satisfaction of the Engineer-in-Charge and occupied or used by the 
Department. 

3.16.3 If any part of the Permanent Works shall have been completed and shall 
have satisfactorily passed any final test that may be prescribed by the Contract, 
the Engineer-in-Charge may issue such certificate, and the Contractor shall be 
deemed to have undertaken to complete any outstanding work in that part of the 
Works during the period of Maintenance. 

3.17 Price Adjustment: Not permissible. 
3.18 Mobilisation Advance: Not permitted. 

 
3.19 Liquidated damages: 
  If the Contractor fails to complete work within the time specified in the Contract 

or any extension thereof, the Institute shall recover from the Contractor as 
Liquidated Damages at the rate of 0.5% of work order value per week subject to 
a maximum of 10% of the work order value. 

3.20 Insurance:  
The Goods/works, supplied under the Contract shall be fully insured in Indian 

Rupees against loss or damage incidental to manufacture or acquisition, 
transportation, storage and delivery. 

3.21 Defect Liability Period:  
3.21.1 The Contractor shall guarantee that the material supplied shall comply fully 

with the specifications laid down, for material, workmanship and performance 
after acceptance of the material.  

3.21.2 The completion time and rate of work progress to be as mentioned in contract 
terms. 

3.21.3 Repairs to the Works or materials to the Works between the Start Date and 
the end of the Defects Correction Periods shall be remedied by the Contractor at 
the Contractor’s cost if the loss or damage arises from the Contractor’s acts or 
omissions. 

3.21.4 The Contractor shall supply to the Engineer-in-Charge a detailed account of 
the total amount that the Contractor considers payable under the Contract before 
the end of the Defects Liability Period.  The Engineer-in-Charge shall issue a 
Defects Liability Certificate and certify any final payment that is due to the 
Contractor within56 days of receiving the Contractor’s account if it is correct and 
complete.  If it is not, the Engineer-in-Charge shall issue within 56 days a 
schedule that states the scope of the corrections or additions that are necessary.  
If the final Account is still unsatisfactory after it has been resubmitted, the 
Engineer-in-Charge shall decide on the amount payable to the Contractor and 
issue a payment certificate within 56 days of receiving the Contractor’s revised 
account. 

3.22 Abandonment, Suspension or Termination by Notice  
3.22.1 If the contractor fails to carry out any of his obligations, or if the contractor 

is not executing the works in accordance with the contract, the engineer may 
give notice to the contractor requiring him to make good such failure and remedy 
the same within such time as the employer/ engineer may deem to be reasonable. 

3.22.2 NITW may suspend all or part of the Services or terminate the Agreement 
by notice of at least 30 days to Contractor who shall immediately make 
arrangements to stop the Services and minimize expenditure. 

3.22.3 If NITW considers that CONTRACTOR is not discharging his obligations NITW 
can inform the CONTRACTOR by notice stating grounds for the notice.  If a 
satisfactory reply is not received within 07 days of receipt of the notice by 
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CONTRACTOR. NITW can by further notice terminate the Agreement provided 
that such further notice is given within 30 days of the NITW's former notice. 

3.22.4 If CONTRACTOR is adjudged a bankrupt, or if he makes a general assignment 
for the benefit of his creditors, or if a receiver is appointed on account of his 
insolvency, or persistently disregards laws, ordinances, rules, regulations or 
orders of any public authority having jurisdiction, or otherwise is guilty of a 
breach of the Agreement, then NITW may terminate the Services of the 
CONTRACTOR. 

3.22.5 NITW may complete the project by whatever method may be deemed 
expedient and the CONTRACTOR shall not be entitled to receive any further 
payment. 

3.22.6 Any claim for loss or damage arising out of breach or termination of the 
Agreement shall be agreed between both parties, failing which the same shall be 
referred to arbitration in accordance with Clause. 

Conditions leading to termination of contract: 
3.22.7 The employer shall be entitled to terminate the contract if the contractor or 

any one of its constituents. Fails to comply with a notice abandons or repudiated 
the contract without reasonable excuse acceptable to the engineer, fails to 
commence the works in accordance with the contract. 

3.22.8 sub contracts the whole of the works or assigns the contract without approval 
of the employer become bankrupt or insolvent or goes into liquidation except 
voluntary liquidation for the purpose of amalgamation or reconstruction 
persistently disregards instructions of the engineer or contravenes any provisions 
of the contract, or 

3.22.9 fails to adhere to the agreed programme of work by margin of 10% of the 
stipulated period or 21 days, whichever is earlier or fails to complete the works 
or parts of the works within the stipulated or extended period of completion, or 
is unlikely to complete the whole work or part thereof within time because of poor 
record of progress, or 

3.22.10 fails to remove materials from the site, or pull down and replace work, 
after receiving notice from the engineer to the effect that the said materials or 
works have been condemned or rejected, or fails to take steps to employ 
competent and/or additional staff and labor, or fails to afford the engineer or his 
representative proper facilities for inspecting the works or any part thereof, or 
indulges in corrupt or fraudulent practices. 

3.23 Claims, Disputes, Conciliation and Arbitration 
3.23.1 a Dispute shall be deemed to arise when one party serves on the other party 

a notice in writing (hereinafter called a "Notice of Dispute") stating the nature of 
the Dispute provided that no such notice shall be served later than 28 days after 
the date of issue of Performance Certificate by NITW. 

3.23.2 If the CONTRACTOR intends to claim any additional payment under any 
clause of these Conditions or otherwise, the CONTRACTOR shall give notice to 
NITW as soon as possible and in any event within 28 days of the start of the 
event giving rise to the claim. The CONTRACTOR shall also submit any other 
notices which are required by the Contract, and supporting particulars for the 
claim, all as relevant to such event or circumstance. 

3.23.3 The CONTRACTOR shall keep such contemporary records as may be 
necessary to substantiate any claim. Without admitting NITW’s liability, NITW 
shall on receipt of such notice, inspect such records, monitor the record-keeping 
and/or may instruct the CONTRACTOR to keep further contemporary records. The 
CONTRACTOR shall permit NITW to inspect all such records, and shall (if 
instructed) submit copies to NITW. 

3.23.4 Within 28 days of such notice, or such other time as may be agreed by NITW, 
the CONTRACTOR shall send to NITW a fully detailed claim which includes full 
supporting particulars of the basis of the claim and additional payment claimed 

 Disputes shall be settled through two stages: 
3.23.5 Conciliation procedures as established by “The Arbitration and Conciliation 

Act-1996” & amended by the Arbitration & Conciliation (Amendment) Act, 2015 
and any statutory modification or re-enactment thereof and in accordance with 
this Clause. In the event this procedure fails to resolve the Dispute then; 

3.23.6 Arbitration procedures undertaken as provided by “The Arbitration and 
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Conciliation Act -1996” & amended by the Arbitration & Conciliation (Amendment) 
Act, 2015 and any statutory modification or re-enactment thereof and in 
accordance with this Clause. 

 Jurisdiction of Courts 
3.23.7 Where recourse to a Court is to be made in respect of any matter, the court 

at Warangal/Telangana shall have the exclusive jurisdiction to try all disputes 
between the parties. 

3.24 Force Majeure 
3.24.1 If, at any time during the period  of the Contract, the performance in whole 

or in part by either party of any obligation under this Contract shall be prevented 
or delayed by reason of any war, hostilities, invasion, acts of public or foreign 
enemies, rebellion, revolution, insurrection, civil commotion, sabotage, large 
scale arson, floods, earthquake, large scale  epidemics, nuclear accidents, any 
other catastrophic unforeseeable circumstances, quarantine restrictions, any 
statutory rules, regulations, orders or requisitions issued by a Government 
department or competent authority or acts of God (hereinafter referred to as 
“event”) then, provided notice of the happening of such an event is given by 
either party to the other within 21 days of the occurrence thereof. 

3.24.2 Neither party shall by reason of such event be entitled to terminate the 
Contract or have claim for damages against the other in respect of such non-
performance or delay in performance. 

3.24.3 The obligations under the Contract shall be resumed as soon as practicable 
after the event has come to an end or ceased to exit. 

3.24.4 If the performance in whole or part of any obligation under the Contract is 
prevented or delayed by reason of the event beyond a period mutually agreed to 
if any, or 90 days, whichever is more, either party may at its option terminate 
the Contract. 

3.24.5 In case of doubt, or dispute, whether a particular occurrence should be 
considered an “event” as defined under this clause, the decision of the Engineer 
shall be final and binding. 

3.24.6 Works that have already been measured shall be paid for by the Employer 
even if the same is subsequently destroyed or damaged as a result of the event. 
The cost of rebuilding or replacing any work that has been measured shall be 
borne by the Employer. 

3.24.7 If the Contract is terminated under this Clause, the Contractor shall be paid 
fully for the work done which has been destroyed or damaged before its 
measurement. The Employer shall have the option to take over any plant and 
material lying at site, at rates provided for in the Contract, failing that, as per 
rates, which are determined to be fair and reasonable by the Engineer. 
 

3.25 Corrupt and fraudulent practices 
3.25.1 The employer requires that the bidders/ contractors, their designated 

contractors and/or their agents observe the highest standards of ethics during 
tendering and execution of this contract. In pursuance with this policy, the 
employer: 

3.25.2 “corrupt practice” means the offering, giving, receiving or soliciting of 
anything of value of employer, engineer or any of their employees, influence in 
the procurement process or in contract execution; and 

3.25.3 “fraudulent practice” means a concealment or misrepresentation of facts in 
order to influence a procurement process or the execution of a contract to the 
detriment of the employer, and includes collusive practice among bidders (prior 
to or after bid submission) designed to establish bid prices at artificial non-
competitive levels and to deprive the employer of the benefits of free and open 
competition. 

3.25.4 Breach of any of the contract condition during execution. 
3.25.5  Will reject the tender for the work or rescind the contract if the employer 

determines that the bidder/ contractor has engaged in corrupt or fraudulent practices. 
3.25.6 Will declare a contractor ineligible, either indefinitely or for a stated period of time, 

to be awarded a contract/s if he at any time determines that the contractor has 
engaged in corrupt or fraudulent practices in completing for, or in executing the 
contract. 
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3.25.7 The successful bidders/ contractors shall apprise the employer through chief 
vigilance officer, NITW of any fraud/ suspected fraud as soon as it comes to their 
notice. 

3.26 Payment upon Termination: 
If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer-in-Charge shall issue a certificate for the value of the work 
done less advance payments received upon the date of the issue of the certificate, 
less other recoveries due in terms of the Contract, less taxes due to be deducted at 
source as per applicable law and less the percentage to apply to the work not 
completed.  Additional Liquidated Damages shall not apply.  If the total amount due 
to the Department exceeds any payment due to the Contractor the difference shall be 
a debt payable to the Department. All materials on the Site, Plant, Equipment, 
Temporary Works and Works are deemed to be the property of the Department if the 
Contract is terminated because of Contractor’s default. 

3.27 Water Supply: The Contractor has to make his own arrangements for water 
required for the work and to the colonies and work sites, which are to be established 
by the Contractor. However, the water may be utilized for the work subject to the 
availability of water at site. 

3.26 Electrical Power: If the supply is arranged by the Department to the contractor for 
other than work site necessary Tariff rates shall have to be paid based on the 
prevailing rates. The contractor will pay the bills for the cost of power consumed by 
him. The contractor shall satisfy all the conditions and rules required as per Indian 
Electricity Act 1910 and under rule –45(I) of the Indian Electricity Rules, 1956 as 
amended from time to time and other pertinent rules. The contractor will have to 
make his own arrangements to lay and maintain the necessary distribution lines and 
wiring for the camp at his own cost.  The layout and the methods of laying the lines 
and wiring shall have the prior approval of the Engineer-in-Charge.  All camp area 
shall be properly electrified.  All lines, streets, approaches for the camp etc., shall be 
sufficiently lighted for the safety of staff and labor of the contractor, at the cost of 
the Contractor and it will be subject to the approval of the Engineer-in-Charge. 

3.27 Land for Contractor’s use: 
The contractor will be permitted to use NITW land for execution of work.  The 
contractor shall have to make his own arrangements for acquiring and clearing the 
site, leveling, providing drainage and other facilities for labor staff colonies, site office, 
work-shop or stores and for related activities.  The Contractor shall apply to the 
Department within a reasonable time after the award of the contract and at least 30 
days in advance of its use, the details of land required by him for the work at site and 
the land required for his camp and should any private land which has not been 
acquired, be required by the contractor for his use.  The same may be acquired by 
the contractor at his own cost by private negotiations and no claim shall be admissible 
to him on this account. The Engineer-in-Charge reserves the right to refuse permission 
for use of any NITW land for which no claim or compensation shall be admissible to 
the contractor.  The contractor shall, however, not be required to pay cost or any rent 
for the NITW land given to him. 
 

3.28 Surrender of Occupied Land: 
a) The NITW land as here in before mentioned shall be surrendered to the Engineer-in-

Charge within seven days, after issue of completion certificate.  Also, no land shall 
be held by the contractor longer than the Engineer-in-Charge shall deem necessary 
and the contractor shall on the receipt of due notice from the Engineer-in-Charge, 
vacate and surrender the land which the Engineer-in-Charge may certify as no longer 
required by the Contractor for the purpose of the work. 

b) The contractor shall make good to the satisfaction of the Engineer-in-Charge any 
damage to areas, which he has to return or to other property or land handed over 
to him for purpose of this work. Temporary structures may be erected by the 
contractor for storage sheds, offices, residences etc., for non-commercial use, with 
the permission of the Executive Engineer on the land handed over to him at his own 
cost.  At the completion of the work these structures shall be dismantled site cleared 
and handed over to the Executive Engineer.  The land required for providing 
amenities will be given free of cost from Government lands if available otherwise the 
contractor shall have to make his own arrangements. 
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3.29 Contractor not to dispose of Soil etc. :- 
The contractor shall not dispose off or remove except for the purpose of fulfillment 
of this contract, sand, stone, clay ballast, earth, trees and shrubs or other materials 
obtained in the excavation made or lying on the site of the work, and all such 
materials and produce shall remain property of the Government.  The Department 
may upon request from the contractor, or if so stipulated in the conditions of the 
contract allow the contractor to use any of the above materials for the works either 
free of cost or after payment as may be specifically mentioned or considered 
necessary during the execution of the work. 

3.30 Payment for Camp Construction: No payment will be made to the contractor for 
construction, operation and maintenance of camp and other camp facilities and the 
entire cost of such work shall be deemed to have been included in the tendered rate 
for the various items of work in the schedule of quantities and bids. 

3.31 Explosive and Fuel Storage Tanks: 
No explosive shall be stored within ½ (half) KM of the limit of the camp sites.  The 
storage of gasoline and other fuel oils or of Butane, Propane and other liquefied 
petroleum gases, shall confirm to the regulations of Telangana State Government 
and Government of India.  The tanks, above ground and having capacity in excess 
of 2000 liters, shall not be located within the camp area, nor within 200m, of any 
building. 

3.32 The contractor shall, make his own arrangements for the engagement of all staff and 
Labour, local or other, and for their payment, housing, feeding and transport. Labour 
importation and amenities to Labour and contractor’s staff shall be to the contractor’s 
account.  His quoted percentage shall include the expenditure towards importation 
of Labour amenities to Labour and staff; 

3.33 The contractor shall, if required by the Engineer-in-Charge, deliver to the Engineer-
in-Charge a written in detail, is such form and at such intervals as the Engineer-in-
Charge may prescribe, showing the staff and the numbers of the several classes of 
Labour from time to time employed by the contractor on the Site and such 
information respecting Contractor’s Equipment as the Engineer-in-Charge may 
require. 

3.34 Transportation of Labour: 
I. The contractor shall make his own arrangement for the daily transportation of the 

labour and staff from labour camps colonies to the work spot and no labour or staff 
of the contractor shall stay at the work spot.  No extra payment will be made to the 
contractor for the above transportation of the labour and his quoted percentage to 
the work shall include the transportation charges of labour from colonies to work 
spot and back. 

II. The contractor will at all times duly observe the provisions of employment of children 
Act XXVI of 1938 and any enactment or modification of the same and will not employ 
or permit any person to do any work for the purpose under the provisions of this 
agreement in contravention of said Act.  The contractor here by agrees to indemnify 
the department from and against all claims, penalties which may be suffered by the 
department or any person employed by the department by any default on the part 
of the contractor in the observance and performance of the provisions of the 
employment of children Act. XXVI of 1938 or any enactment or modification of the 
same. 
The contractor shall obtain the insurance at his own cost to cover the risk on the 
works to labour engaged by him during period of execution against fire and other 
usual risks and produce the same to the Executive Engineer concerned before 
commencement of work. 

3.35 Fair Wage Clause: 
i. The contractor shall pay not less than fair wages to labor engaged by him on the 

work. 
ii. “Fair” wages mean wages whether for time of piecework notified by the Government 

from time in the area in which the work is situated. 
iii. The contractor shall not with-stand the revisions of any contract to the contrary 

cause to be paid to the labour, in directly engaged on the work including any labour 
engaged by the sub-contractor in connection with the said work, as if the labour had 
been directly employed by him. 
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iv. In respect of labour directly or indirectly employed in the works for the purpose of 
the contractor’s part of the agreement the contractor shall comply with the rules and 
regulations on the maintenance of suitable records prescribed for this purpose from 
time to time by the Government. He shall maintain his accounts and vouchers on the 
payment of wages to the labour to the satisfaction of the Executive Engineer. 

v. The Executive Engineer shall have the right to call for such record as required to 
satisfy himself on the payment of fair wages to the labour and shall have the right 
to deduct from the contract amount a suitable amount for making good the loss 
suffered by the worker or workers by reason of the “fair wages” clause to the 
workers. 

vi. The contractor shall be primarily liable for all payments to be made and for the 
observance of the regulations framed by the Government from time to time without 
prejudice to his right to claim indemnity from his sub-contractors. 

vii. As per contract labour (Regulation and abolition) Act. 1970 the contractor has to 
produce the license obtained from the licensing officers of the labour department 
along with the tender or at the time of agreement. 

viii. Any violation of the conditions above shall be deemed to be a breach of his contract. 
ix. Equal wages are to be paid for both men and women if the nature of work is same 

and similar. 
x. The contractor shall arrange for the recruitment of skilled and unskilled labour local 

and imported to the extent necessary to complete the work within the agreed period 
as directed by the Executive Engineer in writing. 

3.36 Compliance to labor laws: 
During continuance of the contract, the contractor and his sub-contractors shall abide 
at all times by all existing labour enactments and rules made there under, 
regulations, notifications and bye laws of the State or Central Government or local 
authority and any other labour law (including rules), regulations, bye laws that may 
be passed or notifications that may be issued under any labour law in future either 
by the State or the Central Government or the local authority and also applicable 
labour regulations, health and sanitary arrangements for workmen, insurance and 
other benefits.  Salient features of some of the major labour laws that are applicable 
to construction industry are given below.  The contractor shall keep the Department 
indemnified in case any action is taken against Department by the competent 
authority on account of contravention of any of the provisions of any Act or rules 
made thereunder, regulations or notifications including amendments. If the 
Department is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provision stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 
part of the contractor, the Engineer-in-charge /Department shall have the right to 
deduct any money due to the contractor including his amount of performance 
security.  The Department/Engineer-in-Charge shall also have right to recover from 
the contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Department. The employees of the Contractor and 
the Sub-contractor in no case shall be treated as the Department of the Department 
at any point of time. 

3.37 Salient features of some major labour laws applicable to establishment engaged in 
buildings and other construction work: 
(a) Workmen compensation Act 1923: The Act provides for compensation in 

case if injury by accident arising out of and during the course of employment. 
(b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if any employee has 
completed 5 years’ services or more, or on death, the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments, 
employing 10 or more employees. 

(c) Employees P.F. and Miscellaneous provision Act 1952: The Act provides for 
monthly contributions by the Department plus workers.  The benefits payable 
under the Act are: 
(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc., 
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(d) Maternity Benefit Act 1951: The Act provides for leave and some other 
benefits to women  employees in case of confinements or miscarriage etc. 

(e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides 
for certain welfare measures to be provided by the contractor to contract labour 
and in case the Contractor fails to provide, the same are required to be provided 
by the Principal Department by Law.  The Principal Department is required to take 
certificate of Registration and the contractor is required to take license from the 
designated Officer.  The Act is applicable to the establishments or Contractor of 
Principal Department if they employ 20 or more contract labour. 

(f) Minimum wages Act 1948: The Department is supposed to pay not less than the 
Minimum wages fixed by appropriate Government as per provisions of the Act if 
the employment is a scheduled employment construction of Buildings, Roads, 
Runways are scheduled employments. 

(g) Payment of wages Act 1936: It lays down as to by what date the wages are 
to be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages 
for work of equal nature to Male or Female workers and for not making 
discrimination against Female employee in the matters of transfers, training and 
promotions etc. 

i) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock- out becomes 
illegal and what are the requirements for laying off or retrenching the employees 
or closing down the establishment. 

(j) Industrial Employment (Standing Orders) Act 1946:   It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50).  The Act provides for laying 
down rules governing the conditions of employment by the Department on 
matters provided in the Act and get the same certified by the designated 
Authority. 

(k) Trade Unions Act 1926: The Act lays down the procedure for registration of 
trade unions of workmen and Departments.  The Trade Unions registered under 
the act have been given certain immunities from civil and criminal liabilities. 

(l) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits 
employment of children below 14 years of age in certain occupations and 
processes and provides for regulation of employment of children in all other 
occupations and processes, Employment Child Labour is prohibited in Building and 
Construction Industry. 

(m) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 
service) Act 1979: The Act applicable to an establishment, which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
State).  The inter State migrant workmen, in an establishment to which this Act 
becomes applicable, are required to be provided certain facilities such  as housing, 
medical aid, travelling expenses from home upto the establishment and back, etc. 

(n) The Building and Other Construction   workers (regulation of Employment 
and conditions of service) Act 1996 and the Act of 1996:  All the establishments 
who carryon any building or other construction work and employs 10 or more 
workers are covered under this Act.  All such establishments are required to pay 
cess at the rate of 1% of the cost of construction as may be modified by the 
Government.  The Department of the establishment is required to provide safety 
measures at the Building or construction work and other welfare measures, such 
as Canteens, First-aid facilities, Ambulance, Housing accommodations for workers 
near the work place etc.  The Department to whom the Act applies has to obtain 
a registration certificate from the Registering Officer appointed by the 
Government. 

(o) Factories Act 1948: The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities.  It is applicable to 
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premises employing 10 person or more with aid of power or 20 or more persons 
without the aid of power engaged in manufacturing process. 

3.38 Liabilities of the Contractor: 
i. Accident Relief and workmen compensation: 

 The contractor should make all necessary arrangements for the safety of 
workmen on the occurrence of the accident, which results in the injury or death 
of any of the workmen employed by the contractor, the contractor shall within 24 
hours of the happenings of the accident and such accidents should intimate in 
writing to the concerned Asst. Engineer / Asst. Executive Engineer of the 
Department the act of such accident.  The contractor shall indemnify NITW 
against all loss or damage sustained by the NITW resulting directly or indirectly 
from his failure to give intimation in the manner aforesaid including the penalties 
or fines if any payable by NITW as a consequence of NITW failure to give notice 
under workmen’s compensation Act or otherwise conform to the provisions of the 
said Act.  In regard to such accident. 

ii. In the event of an accident in respect of which compensation may become 
payable under the workmen’s compensation Act VIII 23 whether by the 
contractor, by the Government it shall be lawful for the Executive Engineer to 
retain such sum of money which may in the opinion of the Executive Engineer be 
sufficient to meet such liability.  The opinion of the Executive Engineer shall be 
final in regard to all matters arising under this clause. The contractor shall at all 
times indemnify the NITW against all claims which may be made under the 
workmen’s compensation act or any statutory modification thereafter or rules 
there under or otherwise consequent of any damage or compensation payable in 
consequent of any accident or injuries sustained or death of any workmen 
engaged in the performance of the business relating to the contractor. 

iii. Contractor’s Staff, Representatives and Labour: 
(a) The contractor shall, at all times, maintain on the works, staff of qualified 

Engineers, and Supervisors of sufficient experience of similar other jobs to 
assure that the quality of work turned out shall be as intended in the 
specifications.  The contractor shall also maintain at the works, a Work Manager 
or sufficient status, experience and office and duly authorize him to deal with all 
aspects of the day-today work. All communications to any commitments by the 
Work Manager shall be considered as binding on the Contractor. 

(b) The Contractor shall at all times submit details of skilled and unskilled labour 
and equipment employed to the Engineer-in-Charge in prescribed proforma as 
he may require to assess and ensure the proper progress of work. 

(c) If the contractor does not employ the technical person agreed to on the work a 
fine of Rs.25,000/- will be imposed.  If he does not employ for 30 days, 
thereafter it becomes a fundamental breach of contract. 

iv. Accommodation and food: 
The contractor should arrange accommodation he needs, at his own cost.  The 
contractor shall make his own arrangements for supply of food grains, fuel and 
other provision to his staff and labour including controlled commodities. 

v. Relationship : 
Contractor shall have to furnish information along with tender, about the 
relationship he is having with any officer of the Department, Government of 
Telangana of the rank Assistant Engineer and above engaged in the work and any 
officer of the rank of Assistant Secretary and above of the Department of 
Government of Telangana.  

vi. Protection of adjoining premises: 
The contractor shall protect adjoining sites against structural, decorative and 
other damages that could be caused by the execution of these works and make 
good at his cost any such damages. 

3.39 Work during night or on Sundays and holidays: 
The works can be allowed to be carried out during night, Sundays or authorized 
holidays in order to enable him to meet the schedule targets and the work shall 
require almost round the clock working keeping in view: 

(i) The provisions of relevant labour laws being adhered to: 
(ii) Adequate lighting, supervision and safety measures are established to the 

satisfaction of the Engineer-in-Charge and  
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(iii) The construction programme given by the Contractor and agreed upon by the 
Engineer-in-Charge envisages such night working or working during Sundays or 
authorized holidays.  

3.40 Layout of materials stacks:  
The contractor shall deposit materials for the purpose of the work on such parts 
only of the ground as may be approved by the Engineer-in-Charge before 
starting work.  A detailed survey, clearly indicating position and areas where 
materials shall be stacked and sheds built is to be conducted by the contractor 
at his own cost and only after obtaining necessary approval of the plan for use 
of sites by the Engineer-in-Charge, the 

3.41 Plant and Equipment: 
a. The contractor shall have sufficient plant, equipment and labor and shall 

work such hours and shifts as may be necessary to maintain the progress 
on the work as per the approval progress schedule.  The working and shifts 
hours shall comply with the Govt. Regulations in force. 

b. It is to expressly and clearly understood that contractor shall make his own 
arrangements to equip himself with all machinery and special tools and plant 
for the speedy and proper execution of the work and the department does 
not undertake responsibility towards their supply. 

c. The department shall supply such of the machinery that may be available 
on hire basis but their supply cannot d. be demanded as matter of right and 
no delay in progress can be attributed to such non-supply of the plant by 
the department and the department cannot be made liable for any damage 
to the contractor.  The Contractor shall be responsible for safe custody of 
the departmental machinery supplied to him (which will be delivered to 
contractor at the machinery yard at site of work) and he has to make good 
all damages and losses if any other than fire, wear and tear to bring it to 
the conditions that existed at the time of issue to the contractor before 
handing over the same to the department. The hire charges for the 
machinery handed over to the contractor will be recovered at the rate 
prevalent at the time of supply.  The contractor will have to execute 
supplemental agreement with Executive Engineer at the time of supply of 
the machinery. 

d. The acceptance of departmental machinery on hire is optional to the 
contractor. 

3.42 Inconvenience to public: 
The contractor shall not deposit materials at any site, which will cause 
inconvenience to public.  The Engineer-in-Charge may direct the contractor to 
remove such materials or may undertake the job at the cost of the contractor. 

i. Conflict of interest: 
Any bribe, commission, gift or advantage given, promised or offered by on behalf 
of contractor or his partner, agent or servant or any one on his behalf to any 
officer, servant, representatives, agents of Engineer-in-Charge, or any persons 
on their behalf, in relation to the obtaining or to execution of this, or any other 
contract with Engineer-in-Charge shall in addition to any criminal liability, which 
it may occur, subject to the cancellation of this or all other contracts and also to 
payment of any loss or damage resulting from any such cancellation.  Engineer-
in-Charge shall then be entitled to deduct the amount, so payable from any 
money, otherwise due to the contractor under this or any other contract. 

ii. Contract documents and materials to be treated as confidential: 
All documents, correspondences, decisions and orders, concerning the contract 
shall be considered as confidential and/or restricted in nature by the contractor 
and he shall not divulge or allow access to them by any unauthorized person. 

3.43 General obligations of Contractor: 
i. The contractor shall, subject to the provision of the contract and with due care 

and diligence, execute and maintain the works in accordance with specifications 
and drawings. 

ii. The contractor shall promptly inform the Department and the Engineer-in-
Charge of any error, omission, fault and such defect in the design of or 
specifications for the works which are discovered when reviewing the contract 
documents or in the process of execution of the works. 
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iii. If Contractor believes that a decision taken by the Engineer-in-Charge was 
either outside the authority given to the Engineer-in-Charge by the Contract or 
that the decision was wrongly taken, the decision shall be referred to the 
technical expert within 14 days of the notification of the Engineer-in-Charge’s 
decisions. 

iv. Pending finalization of disputes, the contractor shall proceed with execution of 
work with all due diligence. 

3.44 Security measures: 
a) Security requirements for the work shall be in accordance with the Government’s 

general requirements including provisions of this clause and the Contractor shall 
conform to such requirements and shall be held responsible for the actions of all 
his staff, employees and the staff and employees of his sub-contractors. 

b) All contractors’ employees, representatives shall wear identifications badges 
provided by the contractor.  Badges shall identify the contractor, showing and 
employee’s number and shall be worn at all times while at the site.  Individual 
labor will not be required to wear identification badges. 

c) The contractor shall be responsible for the security of the works for the duration 
of the contract and shall provide and maintain continuously adequate security 
personnel to fulfill these obligations.  The requirements of security measures shall 
include, but not limited to maintenance of order on the site, provision of all 
lighting, fencing, guard flagmen and all other measures necessary for the 
protection of the works within the colonies, camps and elsewhere on the site, all 
materials delivered to the site, all persons employed in connection with the works 
continuously throughout working and non-working period including nights, 
Sundays and holidays for duration of the contract. 

d) Other contractors working on the site concurrently with the contractor will provide 
security for their own plant and materials.  However, their security provisions shall 
in no way relieve the contractor of his responsibilities in this respect 

e) Separate payment will not be made for provision of security services. 
3.45 Firefighting measures: 

a) The contractor shall provide and maintain adequate firefighting equipment and 
take adequate fire precaution measures for the safety of all personnel and 
temporary and permanent works and shall take action to prevent damage to 
destruction by fire of trees shrubs and grasses. 

b) Separate payment will not be made for the provision of fire prevention measures. 
 
 
3.46 Sanitation: 

The contractor shall implement the sanitary and watch and ward rules and regulations 
for all forces employed under this contract and if the Contractor fails to enforce these 
rules, the Engineer-in-Charge may enforce them at the expenses of the Contractor. 

3.47 Training of personnel: 
The contractor, shall, if and as directed by the Engineer-in-Charge provide free of any 
charge adequate facilities, for vocational training of Government Officers, students, 
Engineers, supervisors, foremen, skilled workmen etc. not exceeding six in number at 
any one time on the contractor’s work.  Their salaries, allowances etc. will be borne 
by the Government and the training schemes will be drawn up by the Engineer-in-
Charge in consultation with the contractor. 

3.48 Ecological balance: 
a) The contractor shall maintain ecological balance by preventing de-forestation, 

water pollution and defacing of natural landscape.  The contractor shall so conduct 
his construction operation as to prevent any unnecessary destruction, scarring, or 
defacing of the natural surroundings in the vicinity of the work.  In respect of the 
ecological balance, Contractor shall observe the following instructions. 

i) Where unnecessary destruction, scarring, damage or defacing may occur, as 
result of the operation, the same shall be repaired replanted or otherwise 
corrected at the contractor’s expense. The contractor shall adopt precautions 
when using explosives, which will prevent scattering of rocks or other debris 
outside the work area.  All work area including borrow areas shall be 
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smoothened and graded in a manner to conform to the natural appearances of 
the landscape as directed by the Engineer-in-Charge. 

ii) All trees and shrubbery which are not specifically required to be cleared or 
removed for construction purposes shall be preserved and shall be protected 
from any damage that may be caused by the contractor’s construction 
operation and equipment. The removal of trees and shrubs will be permitted 
only after prior approval by the Engineer-in-Charge.  Special care shall be 
exercised where trees or shrubs are exposed to injuries by construction 
equipment, blasting, excavating, dumping, chemical damage or other 
operation and the contractor shall adequately protect such trees by use of 
protective barriers or other methods approval by the Engineer-in-Charge.  
Trees shall not be used for anchorages.  The contractor shall be responsible 
for injuries to trees and shrubs caused by his operations.  The term “injury” 
shall include, without limitation bruising, scarring, tearing and breaking of 
roots, trunks or branches.  All injured trees and shrubs be restored as nearly 
as practicable without delay to their original condition at the contractor’s 
expense. 

(iv) The contractor’s construction activities shall be performed by methods that will 
present entrance or accidental spillage of solid matter contaminants, debris and 
other objectionable pollutants and wastage into river.  Such pollutant and waste 
include earth and earth products, garbage, cement concrete, sewage effluent, 
industrial wastes, radio-active substances, mercury, oil and other petroleum 
products, aggregate processing, mineral salts and thermal pollution.  Pollutants 
and wastes shall be disposed off in a manner and at sites approved by the 
Engineer-in-Charge. 

(v) In conduct of construction activities and operation of equipments the contractor 
shall utilize such practicable methods and devices as are reasonably available 
to control, prevent and otherwise minimize the air pollution.  The excessive 
omission of dust in to the atmosphere will not be permitted during the 
manufacture, handling and storage of concrete aggregates and the contractor 
shall use such methods and equipment as a necessary for collection and 
disposal or prevention of dust during this operation.  The contractor’s methods 
of storing and handling cement shall also include means of eliminating 
atmospheric discharges of dust, equipment and vehicles that give objectionable 
omission of exhaust gases shall not be operated.  Burning of materials resulting 
from clearing of trees, bushes, combustible construction materials and rubbish 
may be permitted only when atmospheric conditions for burning are considered 
favorable. 

(vi) Separate payment will not be made for complying with the provisions of this 
clause and all cost shall be deemed to have been included in the unit rates and 
prices included in the contract if any provision is not complied with within a 
reasonable time even after issue of a notice in this respect, the necessary 
operations would be carried out by the Engineer-in-Charge at the cost of the 
Contractor, Orders of the Engineer-in-Charge in this respect would be final and 
binding on the contractor. 

3.49 Preservation of existing vegetation: 
a) The contractor will preserve and protect all existing vegetation such as trees, on or 

adjacent to the site which do not unreasonably interfere with the construction as 
may be determined by the Engineer-in-Charge.  The contractor will be held 
responsible for all unauthorized cutting or damage of trees, including damage due 
to careless operation of equipment, stockpiling of materials or tricking of grass 
areas by equipment.  Care shall be taken by the Contractor in felling trees 
authorized for removal to avoid any unnecessary damages to vegetation and tress 
that are to remain in place and to structures under construction or in existence and 
to workmen. 

b) All the produce from such cutting of trees by the contractor shall remain the 
property of NITW and shall be properly stacked at site, approved by the Engineer-
in-Charge.  No payment whatsoever shall be made for such cutting and its stacking 
by the Contractor.  If any produce from such cutting is not handed over to the 
Government by the contractor, he shall be charged for the same at the rates to be 
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decided by the Engineer-in-Charge.  The recovery of this amount shall be made in 
full from the intermediate bill that follows. 

c) The contractor shall also decide of fuel deposits for supply of required fuel for the 
labor to be employed for cooking purpose at his own cost in order to prevent 
destruction of vegetation growth in the surrounding area of the work site. 

3.50 Possession prior to completion: 
The Engineer-in-charge shall have the right to take possession of or use any 
completed part of work or works or any part thereof under construction either 
temporarily or permanently.  Such possession or use shall not be deemed as an 
acceptance of any work either completed or not completed in accordance with the 
contract with in the interest of Clause 28 of APSS except where expressly otherwise 
specified by the Engineer-in-charge. 

3.51 Access to the contractor’s books: 
Whenever it is considered necessary by the Engineer-in-Charge to ascertain the actual 
cost of execution of any particular extra item of work or supply of the plant or material 
on which advance is to be made or of extra items or claims, he shall direct the 
contractor to produce the relevant documents such as payrolls, records of personnel, 
invoices of materials and any or all data relevant to the item or necessary to determine 
its cost etc. and the contractor shall when so required furnish all information 
pertaining to the aforesaid items in the mode and manner that may be specified by 
the Engineer-in-Charge. 

3.52 Drawing to be kept at site: 
One copy of the drawings furnished to the contractor shall be kept by the contractor 
on the site and the same shall at all reasonable time be available for inspection and 
use by the Engineer-in-Charge and the Engineer-in-Charge’s representative and by 
any other persons authorized by the Engineer-in-Charge in writing. 

3.53 Site Order Book: 
 An order book shall be kept at the site of the work.  As far as possible, all orders 

regarding the work are to be entered in this book.   All entries shall be signed and 
dated by the Department Officer in direct charge of the work and by the contractor or 
by his representative. In important cases, the Project/Executive Engineer, Estate 
Office NIT Warangal will countersign the entries, which have been made.  The order 
book shall not be removed from the work, except with the written permission of the 
Project/Executive Engineer. 
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VOLUME-II 
4. SCOPE OF WORK  

4.1 GENERAL: “Civil and Electrical renovation of space allocated for 
establishing Bajaj Engineering Skills Training (BEST) Centre in Centre for 
Teaching and Learning (CTL) building at NIT Warangal.” as per BOQ and 
Specifications as required. 

4.1.1 Dismantled materials/items need to be shifted to the stores, scrap area, or any 
other designated location as required 

4.1.2 Scope of work covers Supply, installation, testing as may be necessary before 
dispatch, delivery at site, all preparatory work, assembly installation work, 
commissioning, putting into operation and testing and handing over of the plant 
and equipment covered by this specification.  

4.1.3 While laying UG cables care should be taken so that water pipes, sewage lines, 
OFC and other cables etc. are not getting damaged. Any damages to the services 
needs to attend by the contractor immediately. 

4.1.4 Drawings to be submitted and prior approval taken from Engineer-in-charge before 
the panel manufacturing, Cable laying and testing as per standards. 

4.1.5 After completion of the work contractor has to clear the site and restore the same 
as previous, Chipping, Breaking and making good the damaged portion. 

4.1.6 The work shall be executed as per CPWD General Specifications for Electrical Works 
Part-I, II & IV, as amended up to date, relevant I.E. Rules, BIS/IEC and as per 
directions of Engineer-in-charge.  

4.1.7 Any other items, which are not specifically included in the scope of works 
but are essential for the successful operation of the system, shall be 
provided by the bidder. 

4.1.8 All fittings, unit assemblies, accessories, hardware, foundation bolts, terminal lugs 
for electrical connections, cable glands and miscellaneous materials or accessories 
or items of work which are useful and necessary for efficient assembly and working 
of the equipment shall be deemed to be included in the tender within the overall 
cost quoted. The equipment shall be complete in all details whether such details 
have been specifically mentioned or not 

4.1.9 Nothing in these specifications shall be construed to relieve the successful tenderer 
of his responsibility for design, manufacture and installation of the equipment 
withal accessories in accordance with the applicable statutory and safety 
regulations in force, BIS recommendations and CPWD standards 

4.1.10 The necessary tools, tackles, material and labour required for all the works 
mentioned here under to complete the works up to the satisfaction of engineer is 
in the scope of the contractor.  No additional payment will be made for the same. 

4.1.11 The contractor strictly adheres to all statutory compliance’s government rules 
and regulations 

a) Compliance with Payment of minimum wages, ESI, PF and Other labour 
regulations and work man compensation acts. 

b) Factories’ Act 1948  
c) Indian Electricity Acts & CEA regulations. 
d) Child Labour Acts 
e) SHE (safety, Health, Environmental) standards. 
f) B.I.S & other standards as applicable. 

4.2 DELIVERY SCHEDULE: 
4.2.1 The contractor(s) shall start the work within 07 days from the date of issue of work 

order /Instructions From time to time By Engineer In-charge. 
4.2.2 Delivery is the essence of the contract. In case there is any deviation in the delivery 

schedule, liquidated damages will be levied for the delayed period. Therefore, it 
should be ensured that all the items should be delivered within Specified time from 
the date of receipt of Work Order at site  

4.2.3 If the supply of material is delayed due to reason of force majeure such as acts of 
God, acts of public enemy, acts of Government, fires, floods, epidemics, quarantine 
restriction, strikes etc., and supplier shall give notice within 15 days to Institute in 
writing of his claim for an extension of time. The Institute on receipt of such notice 
after verification, if necessary, may agree to extend the Contract delivery date as 
may be reasonable but without prejudice to other terms and conditions of the 
contract. 
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4.2.4  INSPECTIONS AND TESTS 
The Employer or its representative shall have the right to inspect and/or to test 
the Goods to confirm their conformity to the Contract specifications at no extra 
cost to the Employer (The inspection costs including travelling, boarding and 
lodging shall be in the scope of the successful bidder).  

4.2.5 The inspections and tests may be conducted in the premises of the 
manufacturer/contractor. If conducted on the premises of the Contractor, all 
reasonable Works and assistance, including access to drawings and production 
data shall be furnished to the inspectors at no cost to the Employer.  

4.2.6  Should any inspected or tested Goods fail to conform to the specifications, the 
Employer may reject and the Contractor shall either replace the rejected Goods or 
make alterations necessary to meet specification requirements free of cost to the 
Employer.  

4.2.7 The Employer's right to inspect, test and, where necessary, reject the Goods after 
the arrival at Site shall in no way be limited or waived by reason of the Goods 
having previously been inspected, tested and passed by the Employer or its 
Representative prior to the Goods shipment.  

4.2.8 If required, the contractor shall arrange carrying out of all tests required under the 
agreement through the laboratory as approved by the Engineer-in-Charge and 
shall bear all charges in connection therewith including fee for testing. The said 
cost of tests shall be borne by the Contractor. 

4.2.9 The contractor shall procure all the materials at least in advance so that there is 
sufficient time to testing and approving of the materials and clearance of the same 
before use in work.  

4.2.10 All materials brought by the contractor for use in the work shall be got checked 
from the Engineer-in-Charge or his authorized representative of the work on 
receipt of the same at site before use.  

4.2.11 The contractor must produce Technical Data Sheets (TDS) for individual items 
such as BLDC fans and LED lights etc., Upon approval, the contractor may 
proceed with the installation. 

4.2.12 Copies of all documents like routine and type test certificate of the installation 
/equipment / tests carried out at manufacturers premises shall be furnished as 
required. 

4.2.13 The contractor shall be fully responsible for the safe custody of the 
materials/works.  

4.3  Installation & Commissioning: 
4.3.1 The Contractor shall execute the work in any buildings of the NIT Warangal 

premises as directed by  the Engineer in charge. 
4.3.2 While executing work, if any minor modification/alteration is to be done by the 

contractor as  advised by site engineer, nothing shall be paid extra. 
4.3.3 The contractor during the execution of work shall follow the Indian Electricity act 

& all other      statutory rules, regulations Acts as available & applicable on date 
during the period of contract. 

4.3.4 For any work necessitating shut down for executing the work even for a short 
duration, the  contractor will ensure proper co-ordination with Estate office unit 
electrical staff. 

4.3.5 The contractor will have to submit the list of authorized/competent staff along 
with a set of photo  identity cards to whom permission will be required to be 
issued by the NITW. 

4.3.6 The contractor team shall be equipped with necessary communication facility at 
site of work. There  should be at least one qualified supervisor who will control 
his man-power & obtain necessary   instruction form NITW’s 
representative/supervisor at site of work. 

4.3.7 Any damage/breakage to the NITW property during the execution of work will be 
at the risk & cost  of the contractor. 

 Contractor shall ensure the safety of its own personnel and equipment’s and any 
other persons  involved in installation and commissioning activities. 
4.4 COOPERATION WITH OTHER AGENCIES 
4.4.1 The successful tenderer shall co-ordinate with other contractors and agencies 

engaged in the construction of buildings, if any, and exchange freely all technical 
information so as to make the execution of this work/contract smooth. No 
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remuneration should be claimed from the department for such technical 
cooperation. If any unreasonable hindrance is caused to other agencies and any 
completed portion of the work has to be dismantled and re-done for want of 
cooperation and coordination by the tenderer during the course of work, such 
expenditure incurred will be recovered from the successful tenderer if the 
restoration work to the original condition or specification of the dismantled portion 
of the work was not undertaken by the tenderer himself. 

4.4.2 CONTRACT COMMENCEMENT DATE: 
The Contract shall come into effect from the date of issue of the Work Order or Employer’s 
Notice to Proceed (NTP) or agreement or Date of handing over of site whichever is Later. 

4.5 COMPLETION PERIOD 
4.5.1 The work shall be completed in all respects and handed over to the department 

within the period specified the date of successful completion of the prescribed 
testing at site after installation and handing over the installation to the department 
shall be taken as the date of completion of the work. DLP period if any will 
commence from this date. 

4.5.2 The completion period is 90 days. The successful bidders will be empanelled for the 
same period.  

4.6. DEFECT LIABILITY PERIOD (DLP): 
4.6.1 Defect Liability Period is One year from the date of completion of work 
4.6.2 The Contractor further warrants that all Goods supplied under this Contract shall 

have no defect arising from design, materials or workmanship (except when the 
design and/or material is required by the Employer's Specifications) or from any act 
or omission of the Contractor, that may develop under normal use of the supplied 
Goods in the conditions prevailing in the country of final destination. 

4.6.3 Upon receipt of complaint, the Contractor shall, within the period of 07 days and with 
all reasonable speed, repair or replace the defective Goods or parts thereof, free of 
cost at the ultimate destination. The Contractor shall take over the replaced 
parts/goods at the time of their replacement. No claim whatsoever shall lie on the 
Employer for the replaced parts/goods thereafter.  

4.7. WARRANTY PERIOD: 

4.7.1. One year Onsite Warranty from the date of work of individual items & 
Warranty period of individual items applicable as per manufacturer’s warranty or 
warranties as mentioned in the contract. In case of Authorized distributer / 
Authorized dealer, they should submit the warranty certificate from OEM. 
 
4.7.2. Warranty period of individual items applicable as per manufacturer’s warranty 
or warranties as mentioned in the contract. In case of Authorized distributer / 
Authorized dealer, they should submit the warranty certificate from manufacturers 
in addition the Warranty offered by the OEM whichever is higher. 
 

4.8. LIQUIDATED DAMAGES: 
4.8.1   If the Contractor fails to complete work within the time specified in the Contract 

or any extension thereof, the Institute shall recover from the Contractor as 
Liquidated Damages at the rate of 0.5% of work order value per week subject to a 
maximum of 10% of the work order value. 

4.8.2 The completion period is 90 days from the date of handing over of site. The successful 
bidders will be empanelled for the same period. 

4.9. WATCH and WARD 
Watch and ward of the entire work shall be the sole responsibility of the contractor 
for the entire period of completion including extension of time requested by the 
contractor and/ or granted by the department. 
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VOLUME-III 

5. FINANCIAL BID/BILL OF QUANTITIES (BOQ) 
6.1 IMPORTANT NOTES 
6.1.1 The Bill of Quantities shall be read in conjunction with the other tender documents 

like instructions to Tenderers, Conditions of Contract, Scope of work Technical 
Specifications and Drawings. 

6.1.2 The contractor shall quote percentage of rate as par, less or excess over estimate 
rates are inclusive GST. 

6.1.3 The quantities given in the Bill of Quantities are estimated and provisional and are 
given to provide common basis for tendering, they may subject to alterations, 
omissions, deductions or additions as provided for in the conditions of this contract 
and do not necessarily show the actual quantities of work to be done.   

6.1.4 The estimate rates in the Bill of Quantities shall, except in so-far as it is otherwise 
provided under the Contract include cost of all constructional material, labor, 
machinery, transportation, erection, maintenance, profit, taxes and duties together 
with all general risks, liabilities and obligations set out or implied in the Contract. 

6.1.5 The plans enclosed with the tender are liable to be altered during execution of work 
as per necessity of site conditions.  The Tender percentage quoted by the tenderer 
shall hold good for execution of work even with altered plans. 

6.1.6 The Contractor shall ensure that, the quoted tender percentage/rate shall cover all 
stages of work such as setting out, selection of materials, selection of construction 
methods, selection of equipment and plant, deployment of personnel and supervisory 
staff, quality control testing etc.  The work quality assurance shall be deemed to be 
covered in the tender percentage. 

6.1.7 All sources of materials required for the work shall be got approved by the Engineer-
in-Charge in writing well before their use of the work. 

6.1.8 No escalation in rates will be paid unless specified in the tender document.  For all 
items of work in excess of the quantities indicated the rates payable for such excess 
quantities will be tendered rates i.e., estimate rates plus or minus tender percentage. 

6.1.9 The contractor is bound to execute all supplemental works that are found essential 
incidental and inevitable during execution of main work. 

6.1.10 The work shall be treated as on works contract basis and the unit rates tendered 
shall be for complete item of work and all charges for items contingent to the work, 
such as packing, forwarding, insurance, freight and delivery at site for the materials 
to be supplied by the contactor, watch and ward of all materials at the site, labor 
related expenses as per relevant labor laws, testing of materials/ samples etc 
including duties, cess etc. but Including 18% Goods and Service Tax (GST). 

6.2 PAYMENT TERMS 
6.2.1 No mobilization advance is payable to contractor for the said work. 
6.2.2 The payment will be done in stages as per the work done as per NITW 

rules 
6.2.3 The payment shall be subjected to deduction of all TDS Payment shall be subject 

to Deductions of all TDS and other charges, as per applicable law as per applicable 
law and NIT Warangal rules. 

6.2.4 Income tax: 
a) During the currency of the contract deduction of income tax at 1% or 2% as 

applicable, shall be made from the gross value of each bill of the contract, the 
contract value of which is in excess of Rs.10, 000/- for deduction of tax at rates 
lower than 2% procedure stipulated under section 194-C(4) of Income Tax Act, 
1961 shall be followed. 

6.2.5 Income Tax clearance certificate should be furnished before the payment of final bill. 
6.2.6 GST 

a. The rates are inclusive of 18% GST, while making payments to the contractor 
as per Orders of the Government. Any variation by the govt. will be implemented 
accordingly. 2% TDS or as ordered by Govt will be recovered from bills. 

b. The contractor should produce a valid GST returns statement before the payment 
of the final bill, otherwise payment to the contractor will be withheld 
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6.3 Bill of Quantities: 
Name of the Work: - “Civil and Electrical renovation of space allocated for establishing 
Bajaj Engineering Skills Training (BEST) Centre in Centre for Teaching and Learning 
(CTL) building at NIT Warangal.” 
Item.no Item Description Qty Units Unit Rate Amount 

 
 
 
1 

Demolishing brick work manually/ by 
mechanical means including stacking of 
serviceable material and disposal of 
unserviceable material within 50 metres lead as 
per direction of Engineer-in-charge. In cement 
mortar 

 
 
 
2 

 
 
 

Cum 

 
 
 

2004.57 

 
 
 

4009.14 

 
 
2 

Dismantling tile work in floors and roofs laid in 
cement mortar including stacking material 
within 50 metres lead. For thickness of tiles 10 
mm to 25 mm. 

 
 
7 

 
 

Sqm 

 
 

71.42 

 
 

499.94 

 
 
3 

Dismantling aluminium/ Gypsum partitions, 
doors, windows, fixedglazing and false ceiling 
including disposal of unserviceable material and 
stacking of serviceable material with in 50 
meters lead as directed by Engineer-in-charge. 

 
 

22 
 

 
 

Sqm 

 
 

54.83 

 
 

4221.91 

 
 
4 

Dismantling doors, windows and clerestory 
windows (steel or wood) shutter including 
chowkhats, architrave, holdfasts etc. complete 
and stacking within 50 metres lead. Of area 3 sq. 
metres and below. 

 
 
2 

 
 

Each 

 
 

357.29 

 
 

714.58 

 
 
5 

Disposal of building rubbish / malba / similar 
unserviceable, dismantled or waste materials by 
mechanical means, including loading, 
transporting, unloading to approved municipal 
dumping ground or as approved by Engineer-in-
charge, beyond 50 m initial lead, for all leads 
including all lifts involved. 

 
 

10 

 
 

Cum 

 
 

256.82 

 
 

4109.12 

 
 
6 

Brick work with non modular fly ash bricks 
conforming to IS:12894, class designation 10 
average compressive strength in super structure 
above plinth level up to floor V level in : 
Cement mortar 1:4 (1 cement : 4 coarse sand) 

 
 

22 

 
 

Cum 

 
 

8720.37 

 
 

191848.14 

 
 
7 

18 mm cement plaster in two coats under layer 
12 mm thick cement plaster 1:5 (1 cement : 5 
coarse sand) and a top layer 6 mm thick cement 
plaster 1:3 (1 cement : 3 coarse sand) finished 
rough with sponge. 

 
198 

 
sqm 

 
522.94 

 
103542.12 

 
8 

Providing and fixing M.S. grills of required 
pattern in frames of windows etc. with M.S. 
flats, square or round bars etc. including 
priming coat with approved steel primer all 
complete. Fixed to openings /wooden frames 
with rawl plugs screws etc. 

 
200 

 
kg 

 
231.91 

 
46,382.00 

9 Supply of Venetian blinds Vertical blinds 100 
mm wide with all accessories. 

17 Sqm 1733.42 29,468.14 

 
  10 

Providing and fixing aluminium work for doors, 
windows, ventilators and partitions with 

 
 189 

 
  Kg 

 
  516.57 

 
     97,631.73 

Page | 38  
 



extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps 
at junctions, i.e. at top, bottom and sides with 
required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / paneling, 
C.P. brass / stainless steel screws, all complete 
as per architectural drawings and the directions 
of Engineer-in-charge. (Glazing, paneling and 
dash fasteners to be paid for separately) : For 
fixed portion Powder coated aluminium 
(minimum thickness of powder coating 50 
micron) 

 
 
 

11 

Providing and fixing glazing in aluminium door, 
window, ventilator shutters and partitions etc. 
with EPDM rubber / neoprene gasket etc. 
complete as per the architectural drawings and 
the directions of engineer-in-charge . (Cost of 
aluminium snap beading shall be paid in basic 
item): With float glass panes of 4.0 mm 
thickness (weight not less than 10kg/sqm) 

 
 
 

16 

 
 
 

Sqm 

 
 
 

 1145.03 

 
 
 

18,320.48 

   12 With float glass panes of 5 mm thickness 
(weight not less than 12.50 kg/ sqm) 

8 Sqm 1464.61 11,716.88 

13 Providing and fixing fly proof stainless steel 
grade 304 wire gauge, to windows and 
clerestory windows using wire gauge with 
average width of aperture 1.4 mm in both 
directions with wire of dia. 0.50 mm 

8 Sqm 680.13 5441.04 

14 Providing wood work in frames of doors, 
windows, clerestory windows and other frames, 
wrought framed and fixed in position with hold 
fast lugs or with dash fasteners of required dia 
& length ( hold fast lugs or dash fastener shall 
be paid for separately). Second class teak wood 

0.5 cum 139090.06 69,545.03 

15 Providing and fixing ISI marked flush door 
shutters conforming to IS : 2202 (Part I) non-
decorative type, core of block board 
construction with frame of 1st class hard wood 
and well matched commercial 3 ply veneering 
with vertical grains or cross bands and face 
veneers on both faces of shutters: 35 mm thick 
including ISI marked Stainless Steel butt hinges 
with necessary screws 

11 sqm 2328.05 25,608.55  

16 Providing and applying white cement based 
putty of average thickness 1 mm, of approved 
brand and manufacturer, over the plastered wall 
surface to prepare the surface even and smooth 
complete. 

198 sqm 151.84 30,064.32  
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17 Finishing walls with Acrylic Smooth exterior 
paint of required shade : New work (Two or 
more coat applied @ 1.67 ltr/10 sqm over and 
including priming coat of exterior primer 
applied @ 2.20 kg/10 sqm) 

198 sqm 156.26 30,939.48  

18 Painting with synthetic enamel paint of 
approved brand and manufacture to give an 
even shade : Two or more coats on new work 

16 sqm 151.69 2427.04  

19 Demolishing cement concrete manually/ by 
mechanical means including disposal of 
material within 50 metres lead as per direction 
of Engineer - in - charge. Nominal concrete 
1:3:6 or richer mix (i/c equivalent design mix) 

5.50 cum 2368.53 13,026.92  

20 Supplying and stacking at site MOORUM 37 cum 747.51 27,657.87  
21 Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in 
position and binding all complete above plinth 
level. Thermo-Mechanically Treated bars of 
grade Fe-500D or more. 

100 kg 104.94 10,494.00  

22 

Reinforced cement concrete work in walls (any 
thickness), including attached pilasters, 
buttresses, plinth and string courses, fillets, 
columns, pillars, piers, abutments, posts and 
0.5struts etc. above plinth level up to floor five 
level, excluding cost of centering, shuttering, 
finishing and reinforcement : 1:1.5:3 (1 cement 
: 1.5 coarse sand(zone-III) : 3 graded stone 
aggregate 20 mm nominal size) derived from 
natural sources. 

7 cum 

 
 
 
 
10559.92 

 
 
 
 
73,919.44  

23 

Providing and laying Vitrified tiles in different 
sizes (thickness to be specified by the 
manufacturer), with water absorption less than 
0.08% and conforming to IS: 15622, of 
approved brand & manufacturer, in all colours 
and shade, in skirting, riser of steps, laid with 
cement based high polymer modified quick set 
tile adhesive (water based) conforming to IS: 
15477, in average 6 mm thickness, including 
grouting of joints (Payment for grouting of 
joints to be made separately). Size of Tile 
600x600 mm 

72 sqm 

 
 
 
 
 
 
1842.76 

 
 
 
 
 
1,32,678.72 

24 

Engaging labor (coolie) as and when required 
for perfoming various works such as shifting of 
furniture, deep cleaning of different areas and 
any other works as per the direction of 
Engineerin- charge. 

30 dqy 

 
 
1018.73 

 
 
30,561.90  

25 

Providing and fixing an 75mm thick aluminum 
partition comprising 50x50mm aluminum 
sections, with suitable sections as per the 
manufacturer's requirements. The aluminum 
frame shall be securely fixed to the floor, 
ceiling, and adjoining walls with appropriate 
fasteners. 12mm thick MR Plywood (Green Ply 

140 sqm 

 
 
 
8378.00 

 
 
 
1,172,920.00  
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or equivalent) shall be fixed on both sides of the 
aluminum frame using proper screws and 
adhesive, ensuring a smooth, even surface 
without visible joints.The plywood surface shall 
be finished with a 1mm thick laminate of 
approved color as per drawing from Greenlam 
or equivalent, as specified in the drawings. The 
work shall be completed in accordance with the 
approved drawings, specifications, and as 
directed by the Engineer-in-charge. 

26 

Providing & fixing Vision panel work using 
12mm toughened glass and color anodized 
aluminium sleek profile throughout peripherals 
with necessary hardware’s and sealant. 

32 sqm 

 
6903.00 

 
220,896.00  

27 

Providing & fixing frame less glass door work 
using 12mm toughened glass with door patch 
fittings and floor spring. Door Size 
(1000x2100mm) 

7 each 

 
45076.00 

 
315,532.00  

28 Providing & fixing Sound insulation work using 
50mm thick rock wool (48kg/m2 – Density) 100 sqm 584.10 58,410.00  

29 

Providing and fixing tiled false ceiling of 
specified materials of size 595x595 mm in true 
horizontal level, suspended on inter locking 
metal grid of hot dipped galvanized steel 
sections ( galvanized @ 120 grams/ sqm, both 
side inclusive) consisting of main "T" runner 
with suitably spaced joints to get required length 
and of size 24x38 mm made from 0.30 mm thick 
(minimum) sheet, spaced at 1200mm center to 
center and cross "T" of size 24x25 mm made of 
0.30 mm thick (minimum) sheet, 1200 mm long 
spaced between main "T" at 600 mm center to 
center to form a grid of 1200x600 mm and 
secondary cross "T" of length 600 mm and size 
24x25 mm made of 0.30 mm thick (minimum) 
sheet to be interlocked at middle of the 
1200x600 mm panel to form grids of 600x600 
mm and wall angle of size 24x24x0.3 mm and 
laying false ceiling tiles of approved texture in 
the grid including, required cutting/making, 
opening for services like diffusers, grills, light 
fittings, fixtures, smoke detectors etc. Main "T" 
runners to be suspended from ceiling using GI 
slotted cleats of size 27 x 37 x 25 x1.6 mm fixed 
to ceiling with 12.5 mm dia and 50mm long 
dash fasteners, 4 mm GI adjustable rods with 
galvanised butterfly level clips of size 85 x 30 x 
0.8 mm spaced at 1200 mm center to center 
along main T, bottom exposed width of 24 mm 
of allT-sections shall be pre-painted with 
polyester paint, all complete for all heights as 
per specifications, drawings and as directed 
byEngineer-in-charge. 12.5 mm thick Plain 

220 sqm 1319.39 2,90,265.80  
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Gypsum Board tile made from plaster board  of 
size 595x595 mm 

30 

Providing and fixing 12 mm thick prelaminated 
particle board flat pressed three layer or graded 
wood particle board conforming to IS: 12823 
Grade l Type ll, in panelling fixed in aluminum 
doors, windows shutters and partition frames 
with C.P. brass / stainless steel screws etc. 
complete as per architectural drawings and 
directions of engineerin- charge. Pre-laminated 
particle board with decorative lamination on 
both sides 

11 sqm 1085.28 11,938.08  

31 

Providing and fixing 18 mm thick gang saw cut, 
mirror polished, premoulded and prepolished, 
machine cut for kitchen platforms, vanity 
counters, window sills, facias and similar 
locations of required size, approved shade, 
colour and texture laid over 20 mm thick base 
cement mortar 1:4 (1 cement : 4 coarse sand), 
joints treated with white cement, mixed with 
matching pigment, epoxy touch ups, including 
rubbing, curing, moulding and polishing to 
edges to give high gloss finish etc. complete at 
all levels Granite stone slab colour black, 
Cherry/Ruby red Area of slab upto 0.50 sqm 

108 sqm 5267.34 568,872.72  

32 

Re-fixing of aluminium work for doors, 
windows, ventilators and partitions with 
extruded built up standard tubular sections/ 
appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 
1285, fixing with dash fasteners of required dia 
and size, including necessary filling up the gaps 
at junctions, i.e. at top, bottom and sides with 
required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, 
straight, mitred and jointed mechanically 
wherever required including cleat angle, 
Aluminium snap beading for glazing / paneling, 
C.P. brass / stainless steel screws, all complete 
as per architectural drawings and the directions 
of Engineer-in-charge. 

300 kg 128.44 38,532.00  

33 

Supplying and fixing of 25 mm size of medium 
class PVC conduit along with accessories in 
surface/recess including cutting the wall and 
making good the same in case of recessed 
conduit as required. 

300 Mtr 168.00 50400.00 

34 

Supplying and fixing of 32mm sizes of medium 
class PVC conduit along with accessories in 
surface/recess including cutting the wall and 
making good the same in case of recessed 
conduit as required. 

350 Mtr 209.00 73150.00 
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35 
Supply and fixing of 32mm X 12.5mm UPVC 
Mini Trunking along with flat angle and end 
caps including labour charges etc., 

100 Mtr 252.44 25244.00 

36 

Supply and fixing of 50mm X 50mm UPVC 
Mini Trunking along with Eternal Angle / Flat 
angle / Internal angle/T joints/ end caps and 
fasteners in complete as required including 
labour charges etc., 

200 Mtr 699.38 139876.00 

37 

Supply and fixing of 100mm X 100mm UPVC 
Mini Trunking along with Eternal Angle / Flat 
angle / Internal angle/T joints/ end caps and 
fasteners in complete as required including 
labour charges etc., 

160 Mtr 1398.77 223803.20 

38 
Supply and laying of 100mm x 38mm G I 
Raceways of 2mm thick with top cover and 
required hard ware etc complete. 

15 Mtr 894 13416.60 

39 
Supply and installation of 172mm x 52mm G.I. 
Junction box of 2mm thick for direct access to 
cables at the inter section of Raceways. 

4 Each 675 2699.84 

40 

Wiring for light point/ fan point/ exhaust fan 
point/ call bell point with 1.5 sq.mm 
FRLS/HFFR PVC insulated copper conductor 
single core cable in surface/ recessed medium 
class PVC conduit, with modular switch, 
modular plate, suitable GI box and earthing the 
point with 1.5 sq.mm FRLS/HFFR PVC 
insulated copper conductor single core cable 
etc. as required. (Group C). 

66 Each 1704 112464.00 

41 

Supplying and drawing following sizes of 
FRLS/HFFR PVC insulated copper conductor, 
single core cable in the existing surface/ 
recessed steel/ PVC conduit/UPVC mini 
trunking as required.                    
2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire. 

50 Mtr 148.00 7400.00 

42 

Supplying and drawing following sizes of 
FRLS/HFFR PVC insulated copper conductor, 
single core cable in the existing surface/ 
recessed steel/ PVC conduit/UPVC mini 
trunking as required.                     
2 X 4 sq. mm + 1 X 4 sq. mm earth wire. 

2200 Mtr 222.00 488400.00 

43 

Supplying and drawing following sizes of 
FRLS/HFFR PVC insulated copper conductor, 
single core cable in the existing surface/ 
recessed steel/ PVC conduit/UPVC mini 
trunking as required.                     
4 X 4 sq. mm + 1 X 4 sq. mm earth wire. 

200 Mtr 362.00 72400.00 

44 

Supplying and drawing following sizes of 
FRLS/HFFR PVC insulated copper conductor, 
single core cable in the existing surface/ 
recessed steel/ PVC conduit/UPVC mini 
trunking as required.   
2 X 6 sq. mm + 1 X 6 sq. mm earth wire. 

200 Mtr 326.00 65200.00 

Page | 43  
 



45 

Supplying and drawing following sizes of FRLS 
PVC insulated copper conductor, single core 
cable in the existing surface/recessed steel/ PVC 
conduit/UPVC mini trunking as required. 
4 X 6 sq. mm + 1 X 6 sq. mm earth wire. 

350 Mtr 524.00 183400.00 

46 

Supplying and drawing following sizes of FRLS 
PVC insulated copper conductor, single core 
cable in the existing surface/recessed steel/ PVC 
conduit/UPVC mini trunking as required. 4 X 
10 sq. mm + 2 X 6 sq. mm earth wire. 

30 Mtr 893.00 26790.00 

47 

Supplying and drawing following sizes of FRLS 
PVC insulated copper conductor, single core 
cable in the existing surface/recessed steel/ PVC 
conduit/UPVC mini trunking as required.  
4 X 16 sq. mm + 2 X 6 sq. mm earth wire. 

60 Mtr 1234.00 74040.00 

48 

Wiring for circuit/ submain wiring along with 
earth wire with the following sizes of 
FRLS/HFFR PVC insulated copper conductor, 
single core cable in surface/ recessed medium 
class PVC conduit/UPVC mini trunking as 
required.  
4 X 10 sq. mm + 2 X 6 sq. mm earth wire 

50 Mtr 1078.00 53900.00 

49 

Wiring for circuit/ submain wiring along with 
earth wire with the following sizes of 
FRLS/HFFR PVC insulated copper conductor, 
single core cable in surface/ recessed medium 
class PVC conduit/ UPVC mini trunking as 
required.  
4 X 16 sq. mm + 2 X 6 sq. mm earth wire 

70  Mtr 1454.00 101780.00 

50 

Supplying, Installation, Testing & 
Commissioning of 22W LED surface mounted 
Batten light of Powder Coated CRCA Sheet 
Body (Thickness > 0.50 mm) body material and 
construction as per IS : 10322 with driver 
(Replaceable) as per the requirement with 
Driver efficiency >85%, Operating voltage AC 
140-270 Volt, frequency 50/60 hz, Operating 
temp range -5 °C to 40 °C, internal surge 
protection of 2.5 KV with Short & Open circuit 
protection, THD < 10%, P.F.≥0.95, IP20, CRI 
>80, Flicker free, (flicker should be below 5 %), 
life time (LED, Driver & electrical circuitry), of 
minimum 50000 Burning Hours with 70% of 
initial Lumen maintained till life ends, CCT 
3000°K / 4000°K / 5700°K /6500°K (As per 
ANSI Bin), SDCM(Standard Deviation Colour 
Matching) <3, Maximum power consumption 
should not more than the specified rating and 
Fixture shall be of relevant BIS standard. 
Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on housing. 
complete in all respect i/c external connections 
with 1.5 sq mm FRLS/HFFR, PVC insulated 

2 Each 629.00 1258.00 
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copper conductor single core cable and earthing 
etc. as required with Minimum 5 year OEM 
warranty. System lumen efficacy ≥105 <120 
lm/Watt output . LM79 & LM80 Test report and 
all testing required for LED fixtures as per BIS 
shall be submitted. Shape size and CCT shall be 
as approved by Engineer-in- Charge as per 
requirement. (Thermal management: heat sink 
of aluminium housing such that LED junction 
temperature shall not rise above 90°C). 

51 

Supplying, installation, Testing & 
Commissioning of 36W Panel light 2x2 ft., of 
Powder Coated CRCA Sheet Body (Thickness 
> 0.50 mm) body material and construction as 
per IS : 10322 with driver as per the requirement 
with Driver efficiency >85%, Operating voltage 
AC 140-270 Volt, frequency 50/60 hz, 
Operating temp range -5 0C to 40 0C, internal 
surge protection of 2.5 KV with Short & Open 
circuit protection, THD < 10% , P. F.≥0.95, 
IP20, CRI >80, UGR (Unified Glare Rating) < 
19, Flicker free, (flicker should be below 5 %), 
life time (LED, Driver & electrical circuitry), of 
minimum 50000 Burning Hours with, 70% of 
initial Lumen maintained till life ends as per 
LM80 extrapolation IES TM-21-11 report, CCT 
3000°K / 4000°K / 5700°K /6500°K (As per 
ANSI Bin), SDCM(Standard Deviation Colour 
Matching) <3, Maximum power consumption 
should not more than the specified rating and 
Fixture shall be of relevant BIS standard. 
Manufactures Word Mark/ Name Engraved/ 
Embossing/ Screen printing on housing. 
complete in all respect i/c external connections 
with 1.5 sq mm FRLS/HFFR, PVC insulated 
copper conductor single core cable and earthing 
etc. as required with Minimum 5 year OEM 
warranty. System lumen efficacy ≥105 <120 
lm/Watt output . LM79 & LM80 Test report and 
all testing required for LED fixtures as per BIS 
shall be submitted. Shape size and CCT shall be 
as approved by Engineer-in-Charge as per 
requirement. (Thermal management: heat sink 
of aluminium housing such that LED junction 
temperature shall not rise above 90°C). 

50 Each 2059.00 102950.00 

52 

Supplying and fixing 1 or 2 Module 
(75mmX75mm) size/ modules, GI box along 
with modular base & cover plate for modular 
switches in recess etc. as required. 

20 Each 354.00 7080.00 

53 
Supplying and fixing extra conduit down rod of 
20 cm length G.I. pipe 15 mm dia, heavy gauge 
including painting etc. as required. 

18 Each 59.00 1062.00 
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54 
Supply and fixing of Anchor fastner with fan 
hook / Providing MS Fan hook with grouting 
and cement plastering. 

18 Each 132 2378.88 

55 

Supplying and fixing two module stepped type 
electronic fan regulator on the existing modular 
plate switch box including connections but 
excluding modular plate etc. as required. 

18 Each 402.00 7236.00 

56 

Supply and fixing of 25 to 32A Modular type 
Motor Starter Switch on the existing modular 
plate switch box including connections but 
excluding modular plate etc. as required. 

10 Each 861 8614.00 

57 

Supplying and fixing suitable size GI/PVC box 
with modular plate and cover in front on surface 
or in recess, including providing and fixing 3 
pin 5/6 A modular socket outlet and 5/6 A 
modular switch, connections etc. as required 

300 Each 545.00 163500.00 

58 

Supplying and fixing suitable size GI/PVC box 
with modular plate and cover in front on surface 
or in recess, including providing and fixing 6 
pin 5/6 & 15/16 A modular socket outlet and 
15/16 A modular switch, connections etc. as 
required. 

130 Each 659.00 85670.00 

59 

Supplying & fixing suitable size GI/PVC box 
with modular plate and cover in front on surface 
or in recess including providing and fixing 25 A 
modular socket outlet and 25 A modular SP 
MCB, "C" curve including connections, 
painting etc. as required. 

10 Each 807.00 8070.00 

60 
Supplying and fixing modular blanking plate on 
the existing modular plate & switch box 
excluding modular plate as required. 

15 Each 47.00 705.00 

61 Supply and fixing of TW / PVC Round Blocks 
required size etc. 25 Each 15.00 375.00 

62 

Supplying, drawing, Installation, Testing and 
commissioning of CAT6 UTP LSZH 23AWG 
Twisted Pair Cable in existing conduit/ on 
surface - 1 Run of cable, Category 6 Unshielded 
Twisted Pair, 4 pair should be complied as per 
UL/ETL verification program for compliance 
with ANSI/TIA-568.2-D standard. Outer 
diameter should be in the range of 6.1mm 
nominal with Operating Temperature Range : -
5° to +60°C, Bending Radius : < 4 X Cable 
Diameter at –5°C ± 1°C and Pulling Force : 
11.5Kg etc. complete as required. in the existing 
surface/recessed  PVC conduit as required. 

 
 
 
1500 

Mtr 60.00 90000.00  

63 

Supply and fixing of Cat 6 RJ-45 information 
outlets including Single face plate and fixing of 
2 module GI/PVC box along with modular base 
& cover plate including terminations and 
ferruling.     

90 Each 1044.94 94044.60 

64 Supply and installing HDMI cable low voltage 
grade as per standard specifications having 10 8 Each 6597 52779.04 
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Mtr cord length with male and female 19 pin 
HDMI connectors as per requirement at 
site. 

65 

Supplying and fixing Single pole MCB  5A to 
32 A rating, 240/415V, 10kA, C curve miniature 
circuit breaker suitable for inductive load of 
following poles in exsisting MCB DB complete 
with connections,testing and commissining 
etc.as required. 

110 Each 285.00 31350.00 

66 

Supplying and fixing DOUBLE pole MCB 5 A 
to 32 A rating, 240/415 V, 10 kA, "C" curve, 
miniature circuit breaker suitable for inductive 
load of following poles in the existing MCB DB 
complete with connections, testing and 
commissioning etc. as required. 

6 Each 696.00 4176.00 

67 

Supplying and fixing Triple pole MCB 5 A to 
32 A rating, 240/415 V, 10 kA, "C" curve, 
miniature circuit breaker suitable for inductive 
load of following poles in the existing MCB DB 
complete with connections, testing and 
commissioning etc. as required. 

20 Each 1070.00 21400.00 

68 

Supplying and fixing Four Pole (Triple pole 
and Neutral) MCB 5 A to 32 A rating, 240/415 
V, 10 kA, "C" curve, miniature circuit breaker 
suitable for inductive load of following poles in 
the existing MCB DB complete with 
connections, testing and commissioning etc. as 
required. 

5 Each 1301.00 6505.00 

69 

Supplying and fixing of "63 A Triple Pole ( TP 
) rating 415V 10kA" "C " Curve,Minature 
circuit breaker suitable for inductive load of FP 
in the existing MCB DB complete with 
connections testing and commisioning etc as 
required. 

4 Each 2588.55 10354.20 

70 

Supplying and fixing of "63 A Triple Pole 
Neutral ( FP ) rating 415V 10kA" "C " 
Curve,Minature circuit breaker suitable for 
inductive load of FP in the existing MCB DB 
complete with connections testing and 
commisioning etc as required. 

3 Each 3180.33 9540.99 

71 

Providing and fixing 125 A, 16KA,TPMCCB 
rating and breaking capacity and pole MCCB 
with thermomagnetic release and terminal 
spreaders in existing cubicle panel board/ VTPN 
DB including drilling holes in cubicle panel, 
making connections including lugs, Ics=100% 
Icu and Operational Voltage 690V etc. as 
required. 

5 Each 5103.00 25515.00 

72 

Providing and fixing 250 A, 36KA, FPMCCB 
rating and breaking capacity and pole MCCB 
with thermomagnetic release and terminal 
spreaders in existing cubicle panel board/ VTPN 
DB including drilling holes in cubicle panel, 

2 Each 18372.00 36744.00 
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making connections including lugs, Ics=100% 
Icu and Operational Voltage 690V etc. as 
required. 

73 

Supplying, installation, testing & 
commissioning of 250 A, Isc= 25kA for 1 sec 
capacity Plug In/ tap off box on the existing 
Air Insulated Compact Type bus trunking/ 
rising mains for use on 3 phase 4 wire 415 volts, 
50Hz A.C. supply made with 1.6mm thick sheet 
steel enclosure (IP54) duly powder coated with 
provision of MCCB/ACB (but without 
MCCB/ACB) complete etc. as required 

2 Each 11171.00 22342.00 

74 

Supplying and fixing 20A,240V,SPN 
Industrial type socket outlet with 2 pole and 
earth, metal enclosed plugtop alongwith 20A 
"C" curve, SP MCB in sheet steel enclosure, on 
surface or in recess, with chained metal cover 
for the socket outlet and complete with 
connections, testing and commissioning etc. as 
required 

3 Each 1806.00 5418.00 

75 

Supplying and fixing 20 A, 415 V, TPN 
Industrial type socket outlet, with 4 pole and 
earth, metal enclosed plug top along with 20 A 
"C" curve, TPMCB, in sheet steel enclosure, on 
surface or in recess, with chained metal cover 
for the socket out let and complete with 
connections, testing and commissioning etc. as 
required. 

5 Each 2773.00 13865.00 

76 

Supplying and fixing 30 A, 415 V, TPN 
Industrial type socket outlet, with 4 pole and 
earth, metal enclosed plug top along with 30 A 
"C" curve, TPMCB, in sheet steel enclosure, on 
surface or in recess, with chained metal cover 
for the socket out let and complete with 
connections, testing and commissioning etc. as 
required. 

8 Each 4358.00 34864.00 

77 

Supplying and fixing TP sheet steel enclosure 
on surface/ recess along with 16/25/32/40 A 415 
V "C" curve TP MCB complete with 
connections, testing and commissioning etc. as 
required. 

8 Each 1707.00 13656.00 

78 

Supplying and fixing 8 way , Double door, 
single pole and 
neutral, sheet steel, MCB distribution board, 
240 V, on surface/ recess, complete with tinned 
copper bus bar, neutral bus bar, earth bar, din 
bar, interconnections, powder painted including 
earthing etc. as required. (But without 
MCB/RCCB/Isolator) 

2 Each 2773.00 5546.00 

79 

Supplying and fixing 12 way , Double door, 
single pole and neutral, sheet steel, MCB 
distribution board, 240 V, on surface/ recess, 
complete with tinned copper bus bar, neutral bus 

1 Each 2871.00 2871.00 

Page | 48  
 



bar, earth bar, din bar, interconnections, powder 
painted including earthing etc. as required. (But 
without MCB/RCCB/Isolator) 

80 

Supplying and fixing 4 way (4 + 12), Double 
door, horizontal type three pole and neutral, 
sheet steel, MCB distribution board, 415 V, on 
surface/ recess, complete with 
tinned copper bus bar, neutral bus bar, earth bar, 
din bar, interconnections, powder painted 
including earthing etc. as required. (But without 
MCB/RCCB/Isolator). 

3 Each 4377.00 13131.00 

81 

Supplying and fixing 6 way (4 + 18), Double 
door way, horizontal type three pole and 
neutral, sheet steel, MCB distribution board, 
415 V, on surface/ recess, complete with 
tinned copper bus bar, neutral bus bar, earth bar, 
din bar, interconnections, powder painted 
including earthing etc. as required. (But without 
MCB/RCCB/Isolator). 

1 Each 5299.00 5299.00 

82 

Supplying and fixing of 4 way (4 + 12), Double 
door surface/ recess mounting, vertical type, 
415 V, TPN MCB distribution board of sheet 
steel, dust protected, duly powder 
painted, inclusive of 200 A tinned copper bus 
bar, common neutral link, earth bar, din bar for 
mounting MCBs (but without MCBs and 
incomer ) as required . (Note : Vertical type 
MCB TPDB is normally used where 3 phase 
outlets are required.) 

1 Each 7951.00 7951.00 

83 

Supplying and fixing of 8 way (4 + 24), Double 
door surface/ recess mounting, vertical type, 
415 V, TPN MCB distribution board of sheet 
steel, dust protected, duly powder painted, 
inclusive of 200 A tinned copper bus bar, 
common neutral link, earth bar, din bar for 
mounting MCBs (but without MCBs and 
incomer ) as required . (Note : Vertical type 
MCB TPDB is normally used where 3 phase 
outlets are required.) 

3 Each 10724.00 32172.00 

84 

Supplying and fixing of 12 way (4 + 36), 
Double door, surface/ recess mounting, 
vertical type, 415 V, TPN MCB distribution 
board of sheet steel, dust protected, duly powder 
painted, inclusive of 200 A tinned copper bus 
bar, common neutral link, earth bar, din bar for 
mounting MCBs (but without MCBs and 
incomer ) as required . 

1 Each 13512.00 13512.00 

85 
Supplying and fixing single pole blanking plate 
in the existing MCB DB complete etc. as 
required. 

20 Each 14.00 280.00 

86 
Dismantling Light / Fan / Separate sockets with 
switch and wiring with casing / conduit / batten 
complete with all accessories and clearing the 

1 Job 19583.00 19583.00 
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site duly removing the gutties and refilling the 
holes with cement mortar and painting with 
match colour of wall and ceiling, shifting and 
handing over to the stores/scrapyard or shifting 
the exisitng wiring to the new switch 
boards/DBs etc as required at the site 
completely and approved by Engineer-in 
charge. 

87 

Earthing with copper earth plate 600 mm X 600 
mm X 3 mm thick including accessories, and 
providing masonry enclosure with cover plate 
having locking arrangement and watering pipe 
of 2.7 Meter long etc. with charcoal/ coke and 
salt as required. 

3 Set 15004.00 45012.00 

88 

Supplying and laying 25 mm X 5 mm copper 
strip at 0.50 metre below ground as strip earth 
electrode, including connection/ terminating 
with nut, bolt, spring, washer etc. as required. 
(Jointing shall be done by overlapping and with 
2 sets of brass nut bolt & spring washer spaced 
at 50mm). 

70 Mtr 1024.00 71680.00 

89 

Online UPS: Input supply: Three Phase, Output 
supply: Three Phase. Supplying, installation, 
Testing & Commissioning of 20KVA (Each 
Power module shall be < 10 KVA capacity at 
full load (Unity Power Factor) at operating 
temperature 0 to 40 0C, Relative humidity 0 to 
95%, Online double conversion truesine wave 
Uninterrupted hot swapable (allow for the 
replacement or addition of battery modules 
without shutting down the entire system) 
modular Power Supply (UPS) system with N+1 
modules (N denotes total number of modules 
required for rated capacity). The UPS shall 
include a Rectifier, inverter, battery bank 
suitable for 30 minutes back up (Battery VAH 
capacity shall not be less than 1600 VAH per 
KVA of UPS rating per Hour backup time) on 
full load (Battery shall be VRLA, SMF in ABS 
Container) and Static Bypass switch along with 
provision for manual bypass,suitable isolation 
transformer for additional protection against 
neutral faults etc. UPS shall have inbuilt phase 
sequence correction. The UPS systems offered 
are to be of the latest technology with Digital 
Control Microprocessor based for reliable 
operation using Insulated Gate Bipolar 
Transistor (IGBT)'s both for the rectifier & 
inverter (3 Level) with PWM (Pulse Width 
Modulation). The quality of design, 
manufacturing and inspection process should 
confirm to the relevant Inter-national standards 
such as IEC/EN/VDE. The operating efficiency 
of the UPS systems shall be >96% while 

1 Job 341772.00 341772.00 
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operating on battery mode and delivering 
quality power to the 100% non-linear loads. 
This system must provide a means for logging 
and alarming of all monitored points plus email 
notification. Forced air-cooling with integral 
inbuilt fans with redundancy (if one fan fail UPS 
should be able to handle at least 80% of the load, 
Noise Level 65 DB at 1 meter distance. Current 
total harmonic effect(ITHD) on the input grid 
shall be < 5% at 50 %load. (The required LC ( 
inductor (L) and a capacitor (C)) filters shall be 
included in UPS cost), extreme power factor kit 
to be included to limit the input power factor 
(PF) to 0.99 and output power factor shall be 
unity (i.e. kw rating of the UPS shall be kva 
rating x 1 ), however UPS shall be suitable to 
take load at 0.7 laging to 0.7 leading power 
factor loads. UPS shall be suitable for incoming 
supply AC : 3Phase 400V +/-20%, 50 Hz +/-5 
Hz, AC Output voltage: 3Phase 415 Volt, 50 Hz 
+/- 0.2Hz, Overload capacity of 120% for 10 
mins, Sine wave output. Non condensing, noise 
level less than 60db at 1 meter distance, 
protections: Input Under voltage over voltage, 
abnormal out voltage, battery over charging, 
output over current, short circuit protection, 
battery deep discharge protection, 10KV surge. 
UPS must comply with low voltage 
electromagnetic compatibility (EMC) achieved 
as per EN 6204, EN6204 Part I and Part 2, it 
shall be a Voltage and Frequency Independent 
(VFI)-type UPS. Communication 
RS232/RS485/SNMP port open protocol for 
BMS integration, all hardware & software for 
iOT Communication as per approved by 
Engineering in charge. Required battery racks 
and interconnecting copper conductor cables of 
suitable size and connectors and all required 
accessories are inclusive of the cost). The 
system shall be in compliance IEC 62040- 1,2 
& 3 IS: 16242 and CPWD Specification.  
Display Panel (minimum) (In-build 5 inch or 
more LC Display / LED) to display : a) Input: 
Voltage, current, Frequency. b) Bypass: 
Voltage, Frequency. c) Output: Voltage, 
frequency, Current. d) Battery: Voltage, 
Capacity. e) Load: KVA, KW, Percentage. f) 
Temperature: STS,     Inverter, PFC. g) Event 
Logging & Statistical Data (On LCD/LED): 
UPS should capture and display up to 3000 
events like: Over temperature / DC Bus Fail / 
Fan Fail / Fuse Fail / Overload / Short-circuit / 
Device Fail / Inverter Fail / Rectifier Fail / 
Bypass Fail, etc. h) Statistical Data: No. of 
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power failures / Transfers to Bypass /Total 
Running time, etc. i) Mains Mode of Operation 
/Battery Mode of Operation / Bypass feeding 
the load / UPS Fault /Battery charging and 
discharging, overload, battery voltage and 
battery capacity. j) Audible Alarms : Mains 
Failure, Battery Low Alarm, UPS Overload, 
Fault, Shutdown, Input Over, Under Voltage, 
Output Over, Under Voltage, Battery Over, 
Under Voltage, Over Load and short circuit, 
Over Temperature. The UPS should have QR 
code which should contain drawing, test report 
OEM manual, Geo- Tag of manufacturing 
location etc 

GRAND TOTAL(Rs) 67,76,820.44 
 

i. The BOQ given above is indicative purpose only. The contract has to fill the quoted tender 
percentage separately in the financial bid excel sheet. ii.    Rates are inclusive of 18% GST 
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COVERING LETTER 

To   
Director 
NIT Warangal  

Name of Work: “:-Civil and Electrical renovation of space allocated for 
establishing Bajaj Engineering Skills Training (BEST) Centre in 
Centre for Teaching and Learning (CTL) building at NIT Warangal.”  

Dear Sir, 

1. Having inspected the Site, examined the Conditions of Contract, Scope of 
Work, Technical Specifications/Drawing Instruction to Tenderers including Bill 
of Quantities, and addendum thereto (if any) issued by the NITW for the 
above-mentioned Works, the details set out in Appendix whereby offer for the 
subject work, inconformity with the above documents within the completion 
period(from the date of Commencement) for sum stated in the Financial 
Package/BOQ of Tender  Document)as completed by us and appended hereto. 

2. We undertake that If this Tender is accepted, to provide Guarantees, 
Undertakings & Warranties for the due performance of the Contract as 
stipulated in the Contract conditions. 

3. We understand that you are not bound to accept the lowest or any tender 
you may receive. 

4. We do here by undertake that we have not been banned for business by 
NITW/ Any other Govt.Organization (Order of Ministry of Commerce, 
applicable for all Ministries and also that none of our work were terminated 
by NIT/ Any other Govt Organization after award of contract during last 
3years due to non-performance. 

5. We hereby undertake that the Bill of Quantities/ Pricing Document (duly 
completed in all respect has been uploaded/submitted by us. 

6. It is confirmed and declared that we, or any of our associate, have not been 
engaged in any fraudulent and corrupt practice and that no agent, middleman 
or any intermediary has been, or will be, engaged to provide any services, or 
any other items of work related to the award and performance of this contract 
and no agency commission or any payment which may be construed as an 
agency commission has been, or will be, paid and that the tender price will 
not any such amount. 

7. We further undertake that the aforesaid tender documents prepared by NITW 
shall not be used in whole, in part or in any altered form on any other project, 
scheme, design or proposal that the joint venture, the joint venture parent 
companies or sub-contractors of the joint venture are, or will be involved with 
either in India or any other country.  

8. We do hereby undertake that we have been neither penalized with liquidated 
damages of 10% (or more) of the contract value in a contract due to delay 
nor imposed with penalty of 10% (or more) of the contract value due to any 
other reason during last five years (from the last day of previous month of 
the tender submission). 

9. We do hereby undertake that we have not suffered bankruptcy/insolvency 
during the last 5 years. 

10. We have gone through carefully all the Tender conditions and solemnly declare 
that, we will abide by any penal action such as disqualification or black listing 
or determination of contract or any other action deemed fit, taken by, the 
Department against us, if it is found that the statements, documents, 
certificates produced by us are false / fabricated. 

We have read all the contract documents, understood fully 
and enclosed the technical and financial bids as per tender 
requirements.  
Date  : …………………..    
Place  :…………..………. 

 
 
 
Signature of authorized signatory 
of Tenderer 
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FORM OF TENDER - APPENDIX-II 

TENDER REQUIREMENTS 

S.N
o 

DESCRIPTION Required Documents Enclosure 
number 

I For Technical Evaluation as per Clause 1.3 of the NIeT & 2.6 
of ITT 

 

1 Earnest Money 
Deposit (EMD) as per Clause 1.2 of the NIeT& 2.3 of ITT 

 

 

2  
 
 
General Eligibility as 
per Clause 1.3.1 of 
the NIeT 

Information about contractor i nc lud ing  
Manpower& Machinery details 

 

Copy of Contractors valid Registration 
under appropriate Class. 

 

Copy of Permanent Account Number 
(PAN) Card and copy of Latest Income 
tax returns 

 

Registration copy of GST along with 
latest GST returns filed.  

 

Details of ESI&PF Registration with Date 
and proof of registration. 

 

FOT Appendix-III & IV  

3 Work Experience as 
per clause 1.3.2 
NIeT 

Details of value of works executed in the 
last 5 financial years in the Tenderer’s 
name with supporting documents 

 

Details of value of existing commitments 
and works for which Tenders are 
submitted [awarded / likely to be 
awarded] 

 

FOT Appendix-V  

4 Financial standing as 
per clause 1.3.3 
NIeT 

Audited balance sheet and Profit/Loss 
A/for last 5 years   

 

FOT Appendix-VI   

5 Other details as per 
Tender 

FOT Appendix-VII to IX  

II For Financial 
Evaluation as per 
clause 2.6 of ITT 

Financial Bid  

III Award of contract  Clause 2.7 of the ITT  

IV Performance Bank 
Guarantee/Security 
deposit 

Clause 3.2 of the CC  

V Work Completion 
Period 

Clause 4.8 of the Scope of work  

VI Liquidated Damages Clause 3.17 of the CC & 4.10 of scope of 
work 

 

VII ‘Defects Liability 
Period’ for the whole 
of the Works 

Clause 3.19 of the CC & 4.9 of scope of 
work 

 

 
Date  : …………………..  
Place  :…………..………. 

 
 
 

Signature of authorized signatory of Tenderer 
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FORM OF TENDER - APPENDIX III 
   GENERAL INFORMATION ABOUT THE TENDERER 
      

A. TENDERER INFORMATION SHEET 
Tenderer’s Legal Name  

Legal status of the Tenderer 
Sole Proprietorship Firm / Partnership Firm / 
Private Limited Company / Public Limited 
Company 

Tenderer’s legal address in India, 
telephone numbers, fax numbers, email 
address for communication 

 
 

Tenderer’s authorized signatory (name, 
designation, address, contact no.) 

 

Tenderer’s authorized representative 
(name, designation, address, contact no.) 

 
 

. 
Note: Tenderers authorized representative shall be deemed to have authority of the 
tenderer to receive and deliver any correspondence and attend meetings with NITW 
related to the tender. 

 
 
 
 
 
 
 
 
Date  : …………………..    
Place  :…………..………. 

 
 
 
 
Signature of authorized signatory of 
Tenderer 
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FORM OF TENDER – APPENDIX IV 

KEY PERSONNEL DEPLOYMENT & CRITICAL EQUIPMENTS 

1. We here by confirm to deploy the minimum project personnel as below: 
Sl. 
No 

Name Designatio
n 

Qualification Total 
Experience 

Working with 
the Tenderer 

since 

1 2 3 4 5 6 

      

      

 

2. We hereby solemnly affirm and declare that I /we own the following equipment for using on 
the subject work and also declare that I / We will abide by any action such as disqualification 
or determination of Contract or blacklisting or any action deemed fit, if the department detects 
at any stage that I/we do not possess the equipment listed below. 
 

S. 
No
. 

Details of 
each 

Equipme
nt 

Year of 
purchas

e 

Regn. 
Numbe

r 
Capacity 

Any 
other 
data 

Is it in 
working 
condition 

1 2 3 4 5 6 7 

       

       

 

 

 

 
Date  : …………………..    
Place  :…………..………. 

 
Signature of authorized signatory of Tenderer 
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FORM OF TENDER – APPENDIX- V 

FINANCIAL DATA 

A. (WORK DONE DURING THE LATEST LAST FIVE FINANCIAL YEARS) 

NAME OF THE TENDERER: (All amounts in Rupees in crores) 

S

.

N

o 

DESCRIPTION 

Financial Data for Last 5 Audited Financial Years 

Year 

2020-21 

Year 

2021-22 

Year 

2022-2023 

Year 

2023-2024 

Year 

2024-2025 

1 2 3 4 5 6 7 

       

       

       

NOTE: 
1. Separate Performa shall be used for each member in case of JV/Consortium. 
2. Attach attested copies of the Audited Financial Statements of the last five financial years as 

Annexure. 
3. All such documents reflect the financial data of the tenderer or member in case of 

JV/Consortium, and not that of sister or parent company. 
4. Historic financial statements must be complete, including all notes to the financial 

statements. 
5. 6. The financial data in above prescribed format shall be certified by Chartered Accountant 

with UDIN / Company Auditor in original under his signature, stamp & membership number 
and Firm Registration Number. 

7. The above financial data will be updated to last day of the month previous to the month of 
tender submission price level assuming 5% inflation for Indian Rupees every year and 2% 
for foreign currency portions per year. The exchange rate of foreign currency shall be 
applicable 28 days before the submission date of tender. 

 
8. The Years mentioned in the table are indicative only. Financial Data (updated as per Note 7 

above) for latest last 5 (Five) audited financial years shall be considered for evaluation. In case 
audited balance sheet of the last financial year is not made available by the bidder, he has to 
submit an affidavit certifying that ‘the balance sheet has actually not been audited so far’. In 
such a case the financial data of previous ‘4’ audited financial years will be taken into 
consideration for evaluation. If audited balance sheet of any year other than the last year is 
not submitted, the tender will be considered as non-responsive. 

 
Date  : …………………..    
Place  :…………..………. 

 
Signature of authorized signatory of Tenderer 
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B. DETAILS OF SIMILAR NATURE OF WORKS: 

Name of 
Work/ 
Project & 
Location 

Cost of 
Work (in 
lakhs/ 
crores) 

Date of 
commenc
ement as 
per 
contract 

Actual 
date of 
Start 

 
Date of 
Completio
n asper 
Contract 
Agreemen
t 

 
Actual 
date of 
completio
n 

 
Delay if 
any, 
with 
reason 

Name, 
Designation 
and 
Address/tele
phone 
number of 
officer to 
whom 
reference 
may be 

         

 
TOTAL 

 

NOTE:- 

1. In case the work was done as JV/Consortium, only the value of work done by the applicant as 
per his Percentage participation must be given. 

2. Reasons of delay whether on contractors account or on account of Employer in each 
applicable case need to be enclosed separately. 

 

 
Date  : …………………..    
Place  :…………..………. 

 
Signature of authorized signatory of Tenderer 
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C. DETAILS OF EXISTING COMMITMENTS: 

 
S.N
o 

Name 
of 
work 

Address 
of 
Agreeme
nt 
Concludi
ng 
authority 

Agt. 
No. 
& 
Date 

Value 
of 
contrac
t 

Stipulated 
period of 
completio
n 

Value 
of 
work 
done 
so 
far. 

Balance 
Value of 
works to 
be 
completed 

Anticip
ated 
date of 
comple
tion 

Update
d value 
of 
balance 
work 

1 2 3 4 5 6 7 8 9 10 
          
          
          

 
 

D. Details of works for which Tenders are submitted [awarded / likely to be awarded] 
 

 

 

 

 

 

 

 

Note: 

1.  
2. The financial data in above prescribed format shall be certified by Chartered Accountant with 

UDIN / Company Auditor in original under his signature, stamp and MEMBERSHIP number and 
Firm registration number. 
 
 

 
Date  : …………………..    
Place  :…………..………. 
 
 
 
 
 
 

 
 
 
Signature of authorized signatory of Tenderer 
 
 

 
 
 
 

S.No Name of 
work 

Address of 
Agt. 

Concluding 
authority 

Estimat
ed 

value 
of work 

Stipulated 
period of 

completion 

Date on 
which 
tender 

was 
submitted 

Present 
stage of 
Tender. 

1 2 3 4 5 6 7 
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FORM OF TENDER - APPENDIX VI 
FINANCIAL DATA 

Applicant’s legal name …………………………Date ……………………………….............. 
Group Member’s legal name…………………………Page ……….. of ……….. Pages 

 
 
 
Date  : …………………..    
Place  :…………..………. 

 
 
 
Signature of authorized signatory of Tenderer 
 
 
 
 
 
 

S.N. Description Financial Data for Latest Last 5 Years (Indian Rupees) 

  Year 

2020-21 

Year 

2021-22 

Year 

2022-23 

Year 

2023-24 

Year 

2024-25 
1. Total Assets      
2. Current Assets      

3. Total  External 
Liabilities      

4. Current Liabilities      

5. Annual Profits Before 
Taxes 

     

6. Annual Profits After 
Taxes 

     

7. Net Worth[= 1 - 3]      
8. Liquidity [=2 - 4]      

9. Return on Equity      

10. Annual turnover       
11. Gross Annual turnover      
Attach copies of the audited balance sheets, including all related notes, income statements for the 
last five audited financial years, as indicated above, complying with the following conditions. 
Separate Performa shall be used for each member in case of JV/Consortium. 
All such documents reflect the financial data of the Applicant or member in case of JV, and not 
sister or Parent Company. 
Historic financial statements shall be audited by Statutory Auditor of the Company under their seal 
& stamp and shall be strictly based on Audited Annual Financial results of the relevant period(s). 
No statements for partial periods will be accepted. 
Historic financial statements must be complete, including all notes to the financial statements. 
Foreign applicants, in whose country calendar year is also the financial year, may submit all 
relevant data for the last 5 years  
Return on Equity = Net Income / Shareholders Equity 
Return on Equity = Net Income is for the full fiscal year (before dividends paid to common stock 
holders but after dividends to preferred stock). Shareholders equity does not include preferred 
shares. 
This Appendix of FOT shall be duly certified by Chartered Accountant with UDIN / Company Auditor 
in original under his signature, stamp, membership number and Firm Registration Number. 
The Years mentioned in the table are indicative only. Financial Data for latest last 5 (Five) audited 
financial years shall be considered for evaluation. In case audited balance sheet of the last financial 
year is not made available by the bidder, he has to submit an affidavit certifying that ‘the balance 
sheet has actually not been audited so far’. In such a case the financial data of previous ‘4’ audited 
financial years will be taken into consideration for evaluation. If audited balance sheet of any year 
other than the last year is not submitted, the tender will be considered as non-responsive. 
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FORM OF TENDER- Appendix- VII 
 

Performa for Submission of the List of the Goods, Works & Services Tentatively 

proposed to be offered with Local Value Addition 

 

S.No. Description of Items 
(Goods/Works/Services)  

Vendor Location % of Local 
content  

     

     

     

     

     

 

 

 
 

 

 
Date  : …………………..    
Place  :…………..………. 

 
Signature of authorized signatory of Tenderer 
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FORM OF TENDER – APPENDIX- VIII 
 PROFORMA FOR STATEMENT OF MINOR DEVIATIONS 

 

1. The following are the particulars of minor deviations from the requirements of the Tender Document: 

Sr. No Clause Deviations 
Remarks 
(including 

justification) 

Confirming that price of 
adjustment of each 

deviation/s is given in 
financial package 

(Yes/No) 
     

 

Note: 

1. The Tenderer shall indicate price adjustment against each deviation in BOQ.  This price is the price 

which the tenderer shall reduce from his tender price if deviation(s) is/are accepted by the 

Employer. 

2. Where there is no deviation, the statement should be returned duly signed with an endorsement 

indicating ‘No Deviations’. In case, Performa of deviations is not submitted or submitted as blank, 

it will be construed that the tenderer has not proposed any deviations from tender documents. 

3.  If the tenderer proposes deviations in tender documents and/or any other terms and conditions of 

the tender, other than in this Annexure, it will have no effect.  

 

 

 
 
Date  : …………………..    
Place  :…………..………. 

 
Signature of authorized signatory of Tenderer 
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FORM OF TENDER – APPENDIX- IX 
INFORMATION ON LITIGATION HISTORY 

Information on litigation history in which Tenderer is the Petitioner 
 

S. 
No 

Case No. / 
Year 

Court 
where 
filed. 

Subject Matter 
/ Prayer in the 

case. 

Respondents 
i.e., SE / CE 

Present 
Stage. 

1 2 3 4 5 6 

      

      
 

 
 
Date  : …………………..    
Place  :…………..………. 

 
Signature of authorized signatory of Tenderer 
 
 

FORM OF TENDER – APPENDIX- X 
FORM OF BANK GUARANTEE FOR TENDER SECURITY 

 
(To be stamped in accordance with Stamp Act, if any, of the country of issuing bank) 
1. KNOW ALL MEN by these presents that we 
………………………………….…... (Name of Bank) having our registered office at ……………………… (Name of 
country) (here in after called “the Bank”) are bound unto NIT Warangal (hereinafter called “the 
Employer”) in the sum of Rs. …………….. for which payment will and truly to be made to the said 
Employer, the Bank binds itself, its successors and assigns by these presents. 
2. WHEREAS…………………………(Name of Tenderer) (hereinafter called “the Tenderer”) has 
submitted its tender dated  for ______________________ 
(Name of the work as per NIeT) hereinafter called the tender. 

AND WHEREAS the Tenderer is required to furnish a Bank Guarantee for the sum of Rs. ……………………. 
as Tender Security against the Tenderer’s offer as aforesaid. 

AND WHEREAS………………………………(Name of Bank) have, at the request of the Tenderer, agreed to 
give this guarantee as hereinafter contained. 
3. We further agree as follows: 

A That the Employer may without affecting this guarantee grant time or other indulgence to or 
negotiate further with the Tenderer in regard to the conditions contained in the said tender and 
thereby modify these conditions or add thereto any further conditions as may be mutually agreed 
upon between the Employer and the Tenderer. 

B That the guarantee hereinbefore contained shall not be affected by any change in the constitution 
of our Bank or in the constitution of the Tenderer. 

C That any account settled between the Employer and the Tenderer shall be conclusive evidence 
against us of the amount due hereunder and shall not be questioned byus. 

D That this Guarantee commences from the date hereof and shall remain in force till …………………. 
(Date to be filled up) (Date to be filled as mentioned in Clause 1.1.2 of NIeT) 

E That the expression ‘the Tenderer’ and ‘the Bank’ herein used shall, unless such an interpretation is 
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repugnant to the subject or context, includes their respective successors and assigns. 

4. THE CONDITIONS OF THIS OBLIGATION ARE: 

A If the Tenderer withdraws his Tender during the period of Tender validity specified in the Form of 
Tender 

B.   If the Tenderer does not accept the correction of his tender price of the “Instructions to 
Tenderers”. 

c. if the Tenderer having been notified of the acceptance of his tender by the Employer 
during the period of tender validity: 

i. Fails or refuses to furnish the Performance Security in accordance with Conditions 
of the “Instructions to Tenderers” and/or 
ii. Fails or refuses to enter into a Contract within the time limit specified in Clause of 
the “Instructions to Tenderers”. 

We undertake to pay to the Employer mere on demand without demur up to the above amount upon 
receipt of his first written demand, without the Employer having to substantiate his demand provided 
that in his demand the Employer will note that the amount claimed by him is due to him owing to the 
occurrence of any one or more of the conditions (a), (b), (c) mentioned above, specifying the occurred 
condition or conditions. 

5. Notwithstanding anything contained herein: 

a) Our liability under this Bank Guarantee shall not exceed Rs…………… (Rupees………) 

b) This Bank Guarantee shall be valid up to……………. 
 
c) We are liable to pay the guarantee amount or part thereof under  this Bank Guarantee 
only & only if you serve upon us a written claim or demand on or before…………. 
 
 
 

 Signature of 

Authorized Official of the Bank 

Signature of Witness 
 
Name: …………..………………….  

Address: …………………………. 

Name of Official …………………….. 
 
Designation ………………………….. 

Stamp/Seal 

of the Bank …………………………… 
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ANNEXURE - XI 

INTEGRITY PACT 

To 
TheDirector, 
(for Estate Office) 
National Institute of Technology, 
Warangal–506004(TS). 

 

Tender Reference No.: 
41/NITW/EO/CIVIL&ELEC/2025-26              Date: 08.01.2026 

Name of Tender / Work: Civil and Electrical renovation of space allocated for establishing 
Bajaj Engineering Skills Training (BEST) Centre in Centre for Teaching and Learning 
(CTL) building at NIT Warangal.” 

Dear Sir, 

 
It is here by declared that NITW Warangal is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 
 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the Integrity Agreement, which is an integral part of the tender/bid documents, 
failing which the tender/bidder will stand disqualified from the tendering process and the bid of 
the bidder would be summarily rejected. 
 
 
This declaration shall form part and parcel of the Integrity Agreement and signing of the same 
shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the National 
Institute of Technology, Warangal. 
 
 
 

Yours Faithfully, 
 
 
 

(Signature of the Bidder, with Official Seal) 
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[TO BE SUBMITTED DULY SIGNED BY TH E BIDDER ALONG WITH BID DOCUMENTS] 

To 
The Director, 
(for Estate Office)  

National Institute of Technology, 
Warangal – 506 004 (TS). 

 
 

Tender Reference No.: 
41/NITW/EO/CIVIL&ELEC/2025-26               Date: 08.01.2026 

Name of Tender / Work: -“Civil and Electrical renovation of space allocated for 
establishing Bajaj Engineering Skills Training (BEST) Centre in Centre for Teaching and 
Learning (CTL) building at NIT Warangal.” 

Dear Sir, 

 
I / We acknowledge that NITW Warangal is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I / We will sign the enclosed integrity Agreement, which is an integral part of tender / bid 
documents, failing which I / We will stand disqualified from the tendering process. I / We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS ANUNCONDITIONAL 
AND 
ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I / We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from 
the main contract, which will come into existence when tender/bid is finally accepted by NITW, 
Warangal. I / We acknowledge and accept the duration of the Integrity Agreement, which shall 
be in the line with Article 1 of the enclosed Integrity Agreement. 

I / We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, NITW, Warangal shall have unqualified, absolute 
and unfettered right to disqualify the tendered /bidder and reject the tender/bid is accordance 
with terms and conditions of the tender/bid. 

          Yours Faithfully, 

   

  

      (Signature of the Bidder, with Official Seal)
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(To be signed by the bidder and same signatory competent / authorized to sign on the 
relevant contract on behalf of National Institute of Technology, Warangal) 
 

INTEGRITY AGREEMENT 
 
This integrity Agreement is made at …………………. On this ................. day of …. 
20……………………………………. 
 

BETWEEN 
 
The National Institute of Technology, Warangal represented through Director, National 
Institute of Technology, Warangal 

............................................................................................................... 
(hereinafter referred as the ‘Principal/Owner’, (Address of Division) ‘Principal/Owner’, 
which expression shall unless repugnant to the meaning or context hereof include its 
successor and permitted assigns) 

AND 
…………………………………………………………………………………………………………………………………………. 
(Name and Address of the
 Individual/firm/Company) 
through……………………………………………………………………………………… 

…………………………………………………………………….... Hereinafter referred (Details of duly 
authorized signatory) to as the "Bidder/Contactor" and which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted 
assigns) 

Preamble 

WHEREAS the Principal / Owner has floated the Tender (NIT 
No.
 ............................................................................................................................... 
) 
(hereinafter referred to as "Tender/Bid") and intends to award, under laid down 
organizational procedure, contract for........................................at NITW, 
Warangal“:-“Civil and Electrical renovation of space allocated for establishing 
Bajaj Engineering Skills Training (BEST) Centre in Centre for Teaching and 
Learning (CTL) building at NIT Warangal.” Hereinafter referred to as the 
"Contract". AND WHEREAS the Principal/Owner values full compliance with all relevant 
laws of the land, rules, regulations, economic use of resources and of 
fairness/transparency in its relation with its Bidder(s) and Contractor(s).AND WHEREAS 
to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 
Agreement (hereinafter referred to as "integrity Pact" or “Pact"), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid 
documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 

Article 1: Commitment the Principal / Owner 

1) The Principal/Owner commits itself to take all measures necessary to prevent 
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corruption and to observe the following principles 
No employee of the Principal / Owner, personally or through any of his / her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 

The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and 
reason. The Principal/Owner will, in particular, before and during the Tender process, 
provide to all Bidder(s) the same information and will not provide to any Bidder(s) 
confidential /additional information through which the Bidder(s) could obtain an 
advantage in relation to the Tender process or the Contract execution. 

a) Principal/owner shall Endeavour to exclude Form the Tender process any person, whose   
Conduct the past has been of biased nature. 
 

2) lf the Principal/Owner obtains information on the conduct of any of its employees which 
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 
1988 (POC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in add it ion can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

3) If Hoc Principal/Owner obtains information on the conduct of any of its employees which 
is a criminal offence under the Indian Penal code (1 PC)/Prevention of Corruption Act, 
1988 (POC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 
 

Article 2: Commitment of the Bidder(s) / Contractor(s) 

1) It is required that each Bidder/Contractor (including their respective officers, employees 
and agents) adhere to the highest ethical standards, and report to the Government / 
Department all suspected acts of fraud or corruption or coercion or collusion of which it 
has knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract. 

2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner’s employees involved in the Tender process 
or execution of the Contract or to any third person any material or other benefit which 
he/she is not legally entitled to, in order to obtain in exchange any advantage of any 
kind whatsoever during the Tender process or during the execution of the Contract. 

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to cartelize in the bidding 
process. 

c) The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PoC 
Act. Further the Bidder(s) / Contractor(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal / Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or transmitted 
electronically. 

d) The Bidder(s) / Contractor(s) of foreign origin shall disclose the names and addresses of 
agents / representatives in India, if any. Similarly, Bidder(s) / Contractor(s) of Indian 
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Nationality shall disclose names and addresses of foreign agents/representatives, if any 
Either the Indian agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, in cases where an agent participates in a 
render on behalf of one manufacturer ‘. lie shall not be allowed to quote on behalf of 
another manufacturer along with the first manufacturer in a subsequent/parallel tender 
for the same item. 

3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 
in fraudulent practices means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to 
justified interest of others and/or to influence the procurement process to the detriment 
of the Government interests. 
 

5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 
 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal /Owner under law 
or the Contract or its established policies and laid down procedures, the Principal/Owner 
shall have the following rights in case of breach of this Integrity Pact by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect 
and uphold the Principal/Owner’s absolute right: 

1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days’ notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 
if already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided by the Principal/Owner. 
 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine 
the Contract according to Article 3(1), the Principal/Owner apart from exercising any 
legal rights that may have accrued to the Principal/Owner, may in its considered opinion 
forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and 
Security Deposit of the Bidder/Contractor. 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the Principal 
/ Owner has substantive suspicion in this regard, the Principal/Owner will inform the 
same to law enforcing agencies for further investigation.  
 
 
 

Page | 69  
 



 
 
 

Article 4: Previous Transgression 
 

1) The Bidder declares that n‹ previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify 1s is exclusion from the Tender process. 

2) if the Bidder makes incorrect statement on this subject. lie can be disqualified from the 
"tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) lf the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by lain and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Sub- contractors/sub-vendors. 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 
 

Article 6: Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 6 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till 
the Contract has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is 
discharged/determined by the Competent Authority of National Institute of Technology, 
Warangal. 

Article 7: Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 
Quarters of the Division of the Principal/Owner, who has floated the Tender. 

2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative 
duly authorized by Board Resolution. 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement to 
their original intensions. 

5) It is agreed tern and condition that any dispute or difference arising between the parties 
with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 
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Article 8: Legal and Prior Right 

All rights and remedies of the parties hereto shall be in addition to all the other 
legal rights and remedies belonging to such parties under the Contract and/or law and 
the same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 
 
 
……………………………………………. 

(For and on behalf of Principal / Owner) 
 

……………………………………………… 

(For and on behalf of Bidder / Contractor) 
 
 
 

WITNESSES: 
 
 
 
1)…………………………………. 

(Signature, name and 

address) 

 
 
 
2)…………………………………… 

(Signature, name and 

address) 

 
Place: 
 
 
Dated: 
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