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D I S C L A I M E R 
 
 
 

1.         Detailed Time Table for the various activities to be performed in e-tendering process by 

the Tenderer for quoting their offer is given in this ender Document under Tender Schedule. 

Contractor should carefully note down the cut-off dates for the carrying out each e-tendering 

process / activity. 

 
 

2.         Every effort is being made to keep the Website upto date and running smoothly 24 x 7 by 

the Government and the Service Provider. However, Government takes no responsibility,  

and will not be liable for, the website being temporarily unavailable due to any technical 

issue at any point of time. 

 
 

3.         In  that  event  Public  Works  Department  will  not  be  liable  or  responsible  for  any 

damages  or expenses  arising from any difficulty,  error, imperfection  or inaccuracy with 

this Website. It includes all associated services, or due to such unavailability of the 

Website or any part thereof or any contents or any associated services. 

 
 

4.         Tenderers must follow the time table of e-tendering process and get their activities of e-

tendering processes done well in advance  so as to avoid any inconvenience due to 

unforeseen technical problem if any. 

 
 

5.         Public Works Department will not be responsible for any incomplete activity of e- 

tendering  process  of the tenderer  due to technical  error/ failure  of website  and  it 

cannot  be  challenged  by  way  of  appeal,  arbitration  and  in  the  Court  of  Law. 

Contractors must get done all the e-tendering activities  well in advance. 
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Orignal Agreement No.   :   B-1/EE/                /2025-26 
 

NAME OF WORK : Lift work of Administration Building of Tribal Research 
and Training Institute, Pune 

 

Name of Contractor            : 
 

Date of Receipt of              : 
Tender 
No.  & Date of Work          : 
Order 
Amount put to Tender        :  Rs.17,99,020.00 

 
Percentage quoted              : 

Amount of Contract           : 

 
 

Date of Commencement     : 
 

Time stipulated for 
completion of work 

: 04 (Four) Calendar Months  from the date  of 

written order to start work, which  will  include 

the monsoon period. 
 

Date of completion as        : 
per Agreement 

 

 

Acutual Date of                  : 
Completion 

 

 

Reference to sanction of    : 
tender 

 

 

Extension of time limit      :   1 
 

2 
 

3 
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DETAILS OF WORK 
 

NAME OF WORK : Lift work of Administration Building of Tribal Research 
and Training Institute, Pune 

 
 

Estimated Cost put to tender                                       :           Rs.17,99,020.00 
 

Earnest Money                                                             :           Rs.18,000.00 
 
The EMD applicable amount shall be paid via Online mode only.  Total  Security Deposit 2% (Two 
percent) Rs.36,000.00  (50% in cash at the time of Agreement and 50%  from R.A.bills). 
 

TENDER SCHEDULE 
 

Cost of Tender Form (Including G.S.T.)              :      Rs.590/- 

Period  for  Downloading Tender Forms               :      Refer Online schedule on portal 
https://mahatenders.gov.in 

 

Last date and time for online bid preparation 
and  hash  submission  (technical  and 
financial) 

 

Date and time for online bid data decryption 
and re-encryption  (technical  and 
commercial) 

 

Receipt of  online EMD /  stamp  paper of 
Rs. 100/- bond Affidavit (Original) in 
prescribed   format   given  in  Annexure    I 
sworn before Executive Magistrate / Notary 
and   Tender Document fees, to be  paid 
online only via Payment Gateway mode  / 
D.D. of Additional performance Security 
Deposit (If required) / Location Map of Hot 
Mix Plant 

:      Refer Online schedule on portal 

https://mahatenders.gov.in 
 

 

:      Refer Online schedule on portal 

https://mahatenders.gov.in 
 
 
:  Document Tender  Fee to be paid via online 

mode only. 

 

Registration class of Contractor                            :      Class- B Electrical of Tribal  

Development Department
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TO BE FILLED IN BY THE CONTRACTOR 
 

I/We have quoted my/our offer in percentage rate in words as well as in 

figures. I/We further undertake to enter into contract in regular “B-1” form in 

Public Works Department. 

 
 

Name and signature of Contractor / Power of Attorney holder with 

complete address 
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GOVERNMENT OF MAHARASHTRA 
PUBLIC  WORKS  DEPARTMENT 

INVITATION FOR TENDERS 

DETAILED TENDER  NOTICE 
 

NAME OF WORK : Lift work of Administration Building of Tribal Research and 
Training Institute, Pune 

 
Online Tender in "B-1" form are invited by the Executive  Engineer, Public Works 

(Tribal)  Division,  Thane  for  the  following  work  from  Eligible  Electrical  Contractor 
registered in Class-B with TRIBAL DEVELOPMENT DEPARTMENT of Maharashtra State 
The  name  of  work,  estimated  cost,  earnest  money,  security  deposit,  time  limit  for 
completion etc. are as under. 

 
Sr. 
No. 

Name of work Estimated 
Cost 

(Rupees) 

Earnest 
Money 
(Rupees) 
(Online) 

Security 
Deposit 
(Rupees) 

Class of 
Contractor 

Time limit 
in  Tender 
(Calendar 
Months) 

 

1 
Lift work of 
Administrat
ion Building 
of Tribal 
Research 
and 
Training 
Institute, 
Pune 

 
Rs.17,99,020.00 

 
Rs.18,000/- 

 
18,000/- 
18,000/- 
36,000/- 

 

Class-B Electrical of 
Tribal  

Development 
Department  

04 (Four) 
Calendar 
Months 
(including 
monsoon) 

 
 

Tender form,  conditions  of contract,  specifications  and contract  drawings  can be 
downloaded from the eTendering portal of Public Works Department, Government of 
Maharashtra  i.e.  https://mahatenders.gov.in after entering  the details, payment  (Including 
G.S.T.)  of  Rs.590/-  (Rupees Five Hundred Ninety only)  should  be  paid  online  using 
payment gateway. The fees of tender document will be non refundable. Further information 
regarding the work can be obtained from the above office. 

 
The Bids will be opened as per the Tender Schedule, in the presence of such intending 

Tenderers or his/ their authorized representatives who may be present at that time. 

TENDERING PROCEDURE :  

A.  Blank Tender Forms 
Tender  Forms  can  be  purchased  from  the  e-Tendering  Portal  of  Public  Works 
Department, Government of Maharashtra i.e.  https://mahatenders.gov.in  after paying 
Tender Fees via online mode as per the Tender Schedule. 
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DELETED 

 
 

If it is not possible on line to down load the drawings ,the set of drawing may be 
supplied to the tenderers in "Hard Copy" by the Department, on Proof of receipt of 
payment towards tender fees as per the tender schedule 

 

 
 

B  PRE-TENDER CONFERENCE : 
 

The  Pre  –  tender  conference  will  be  open  to  all  prospective  tenderers,  who  will  submit the 
Tender  Fee,  prior  to  the  time  of pre–tender  conference,  and  obtain  receipt  from 

Executive  Engineer, Public Works (Tribal) Division, Thane 
 

Pre tender conference, will be held at  Thane  on …………….. at 15.00 hours in the office of the, 
Superintending  Engineer,  Public   Works  (Tribal)   Circle,  Traymbak   Road,  Nashik  422002 
wherein the prospective tenderers will have an opportunity to obtain clarifications regarding the 
work and tender conditions 

 

 
The tender submitted by the tenderer shall be based on the clarification,  additional 
facility offered (if any) by the Department,  and this tender shall be unconditional. 
Conditional tenders shall be summarily REJECTED. 

 
All tenderers are cautioned that tenders containing any deviation from the contractual 
terms and conditions, specifications or other requirements and conditional tenders will 
be treated as non responsive. The tenderer should clearly mention in forwarding letter 
that his offer (in envelope No. 1 & 2) does not contain any conditions, deviations from 
terms and conditions stipulated in the tender. 

 
Tenderers should have valid Class II / III Digital Signature Certificate (DSC) obtained 
from any Certifying Authorities. In case of requirement of DSC, interested Bidders 
should go to http://maharashtra.etenders.in/mah/DigitalCerti.asp and follow the 
procedure   mentioned   in   the   document   ‘Procedure   for   application   of   Digital 
Certificate’. 

 
The Tenderers have to make a payment of Rs 590/- online as service charges for the 
use of Electronic Tendering during Online Bid Data Decryption and Re-encryption 
stage of the Tender. 

 
For any assistance on the use of Electronic Tendering System, the Users may call 
the below numbers:  Contact Us (NIC)  The  24x7 Toll  Free Telephonic Help 
Desk Number 1800  3070  2232 
Mobile Number +91787807985/86 
Mobile Number +7878007972/731.2.8 

 

 
Tenderers should install the Mandatory Components available on the Home Page of 
http://maharashtra.etenders.in  under the section ‘Mandatory Components’ and make 
the necessary Browser Settings provided under section ‘Internet Explorer Settings’ 
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Guidelines to Bidders on the operations of Electronic Tendering System of Public 
Works Department. 

https://mahatenders.gov.in 
 

A.       Pre-requisites to participate in the Tenders processed by PWD : 
 

 
1.         Enrolment and  Empanelment  of  Contractors on  Electronic  Tendering 
System: 
The  Contractors   interested   in   participating   in   the   Tenders   of  Public    Works 
Department  –processed using the Electronic Tendering System shall be required to 
enroll on the Electronic Tendering System to obtain User ID. 

 
After  submission   of  application  for  enrolment  on  the  System,  the  application 
information  shall  be  verified  by  the  Authorized  Representative  of  the   Service 
Provider. If the information is found to be complete, the enrolment submitted by the 
Vendor shall be approved. 

 
For participating  in Limited  and Restricted  tenders  the registered  vendors  have  to 
apply  for  empanelment   on  the  sub-portal  of  PWD  in  an  appropriate  class  of 
registration. The empanelment will have to be approved by the respective officer from 
the PWD. Only empanelled vendors will be allowed to participate in such tenders. 

 
The Contractors may obtain the necessary information on the process of enrolment 
and empanelment either from Helpdesk Support Team or may visit the information 
published under the link Enroll under the section E-Tendering Toolkit for Bidders on 
the Home Page of the Electronic Tendering System. 

 
2.         Obtaining a Digital Certificate : 

 

 
The Bid Data that is prepared online is required to be encrypted and the hash value of 
the Bid Data is required to be signed electronically using a Digital Certificate (Class – 
II or Class – III). This is required to maintain the security of the Bid Data and also to 
establish the identity of the Contractor transacting on the System. 

 
The Digital Certificates are issued by an approved Certifying Authority authorized by 
the  Controller  of  Certifying  Authorities  of  Government  of  India  through  their 
Authorized  Representatives  upon receipt of documents  required to obtain a Digital 
Certificate. 

 
Bid data / information for a particular Tender may be submitted only using the Digital 
Certificate which is used to encrypt the data / information  and sign the hash value 
during the Bid Preparation and Hash Submission stage. In case during the process of 
preparing and submitting a Bid for a particular Tender, the Contractor loses his/her 
Digital Signature Certificate (i.e. due to virus attack, hardware problem, and operating 
system problem), he / she may not be able to submit the bid online. Hence, the Users 
are advised to store his / her Digital Certificate securely and if possible, keep a backup 
at safe place under adequate security to be used in case of need. 
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In case of online tendering, if the Digital Certificate issued to an Authorised User of a 
Partnership Firm is used for signing and submitting a bid, it will be considered 
equivalent to a no objection certificate / power of attorney to that user to submit the 
bid on behalf of the Partnership Firm. The Partnership Firm has to authorize a specific 
individual via an authorization certificate signed by a partner of the firm (and in case 
the applicant is a partner, another partner in the same form is required to authorise) to 
use the digital certificate as per Indian Information Technology Act, 2000. 

 
Unless the Digital Certificate  is revoked,  it will be assumed  to represent  adequate 
authority of the Authority User to bid on behalf of the Firm for the Tenders processed 
on the Electronic Tender Management System of Government of Maharashtra as per 
Indian Information Technology Act, 2000. The Digital Signature of this Authorized 
User will be binding on the Firm. It shall be the responsibility of Partners of the Firm 
to inform the Certifying Authority or Sub Certifying Authority, if the Authorized User 
changes, and apply for a fresh Digital Signature Certificate. The procedure for 
application of a Digital Signature Certificate will remain the same for the new 
Authorised User. 

 
The same procedure holds true for the Authorized Users in a Private / Public Limited 
Company.  In this case, the Authorisation  Certificate  will have to be signed by the 
Director of the Company or the Reporting Authority of the Applicant. 

 
For information  on the process  of application  for obtaining Digital Certificate,  the 
Contractors  may  visit  the  section  Digital  Certificate  on  the  Home  Page  of  the 
Electronic Tendering System. 

 
3.         Recommended Hardware and Internet Connectivity: 
To operate on the Electronic Tendering System, the Contractors are recommended to 
use Computer System with at least 1 GB of RAM and broadband connectivity with 
minimum 512 kbps bandwidth. 

 
4.         Set up of Computer System for executing  the operations on the Electronic 
Tendering System: 
To operate on the Electronic Tendering System of Government of Maharashtra, the 
Computer  System  of  the  Contractors  is  required  be  set  up.  The  Contractors  are 
required to install Utilities available under the section Mandatory Installation 
Components on the Home Page of the System. 

 
The Utilities are available for download freely from the above mentioned section. The 
Contractors  are requested to refer to the E-Tendering  Toolkit for Bidders available 
online  on  the Home  Page  to understand  the process  of setting  up the System,  or 
alternatively,  contact the Helpdesk Support Team on information / guidance on the 
process of setting up the System. 

 
5.         Payment for Service Provider Fees : 
In addition to the Tender Document Fees payable to PWD, the Contractors will have 
to pay Service Providers Fees of Rs.590/- through online payments gateway service 
available on Electronic Tendering System. For the list of options for making online 
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payments, the Contractors are advised to visit the link E-Payment Options under the 
section  E-Tendering  Toolkit  for  Bidders  on  the  Home  Page  of  the  Electronic 
Tendering System. 

 
B.        Steps to be followed by Contractors to participate in the e-Tenders processed by 

PWD 
 

 
1.         Preparation of online Briefcase: 

 

 
All Contractors enrolled on the Electronic Tendering System of Government of 
Maharashtra are provided with dedicated briefcase facility to store documents / files in 
digital format. The Contractors  can use the online briefcase  to store their scanned 
copies of frequently  used documents  / files to be submitted  as a part of their bid 
response. The Contractors are advised to store the relevant documents in the briefcase 
before starting the Bid Preparation and Hash Submission stage. 

 
In case, the Contractors have multiple documents under the same type (e.g. multiple 
Work Completion Certificates) as mentioned above, the Contractors advised to either 
create a single .pdf file of all the documents of same type or compress the documents 
in a single compressed file in .zip or .rar formats and upload the same. 

 
It is mandatory to upload the documents using the briefcase facility. Therefore, the 
Contractors are advised to keep the documents ready in the briefcase to ensure timely 
bid preparation. 

 
Note: Uploading of documents in the briefcase does not mean that the documents are 
available  to PWD  at the time of Tender  Opening  stage  unless  the documents  are 
specifically   attached   to  the  bid  during  the  online  Bid  Preparation   and   Hash 
Submission stage as well as during Decryption and Re-encryption stage. 

 
2.         Online viewing of Detailed Notice Inviting  Tenders: 

 

 
The Contractors can view the Detailed Tender Notice along with the Time Schedule 
(Key Dates) for all the Live Tenders released by PWD on the home page of PWD e- 
Tendering  Portal  on   https://mahatenders.gov.in  under  the  section  Recent  Online 
Tender. 

 
3.         Download  of Tender Documents: 

 

 
The Pre-qualification / Main Bidding Documents are available for free downloading. 
However  to participate  in the online tender, the bidder must purchase the bidding 
documents via online mode by filling the cost of Tender Form Fee. 

 
4.        Online Bid Preparation and Submission of Bid Hash (Seal) of Bids: 

 

 
Bid preparation will start with the stage of EMD Payment which bidder has to pay 
online using any one online pay mode as RTGS , NEFT or payment getway . 
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For EMD payment, If bidder use NEFT or RTGS then system will generate a challan 
(in two copies). with unique challan No specific to the tender. Bidder will use this 
challan in his bank to make NEFT/RTGS Payment via net banking  facility provided 
by bidder’s bank. 
Bidder will have to validate the EMD payment as a last stage of bid preparation. If the 
payment is not realised with bank, in that case system will not be able to validate the 
payment and will not allow the bidder to complete his Bid Preparation stage resulting 
in nonparticipation in the aforesaid eTender. 

 
Note: 
* Realisation of NEFT/RTGS payment normally takes  2 to  24 hours, so it  is 
advised  to make  sure that  NEFT/RTGS payment activity  should  be completed 
well before time. 
* NEFT/RTGS option will be depend  on the amount of EMD. 
* Help File regarding use of ePayment Gateway can be downloaded from 
eTendering portal. 

 
Submission of Bids will be preceded by online bid preparation and submission of the 
digitally signed Bid Hashes (Seals) within the Tender Time Schedule (Key Dates) 
published in the Detailed Notice  Inviting Tender. The Bid Data is to be prepared in 
the templates provided by the Tendering Authority of PWD. The templates may be 
either form based, extensible tables and / or uploadable documents. In the form based 
type of templates and extensible table type of templates, the Contractors are required 
to enter the data and encrypt the data using the Digital Certificate. 

 
In the uploadable document type of templates, the Contractors are required to select 
the relevant document / compressed file (containing multiple documents) already 
uploaded in the briefcase. 

 
Notes: 
a.         The Contractors  upload  a single document  or a compressed  file containing 

multiple documents against each unloadable option. 
 

b.         The Hashes are the thumbprint of electronic data and are based on one – way 
algorithm. The Hashes establish the unique identity of Bid Data. 

 
c.         The bid hash values are digitally signed using valid Class – II or Class – III 

Digital  Certificate  issued  any  Certifying  Authority.  The  Contractors  are 
required to obtain Digital Certificate in advance. 

 
d.         After the hash value of bid data is generated, the Contractors cannot make any 

change  /  addition  in  its  bid  data.  The  bidder  may  modify  bids  before  the 
deadline for Bid Preparation and Hash Submission as per Time Schedule 
mentioned in the Tender documents. 

 
e.         This  stage  will  be  applicable  during  both,  Pre-bid  /  Pre-qualification  and 

Financial Bidding Processes. 
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5.         Close for Bidding (Generation of Super Hash Values) : 
 

 
After the expiry of the cut – off time of Bid Preparation and Hash Submission stage to 
be completed by the Contractors has lapsed, the Tender will be closed by the Tender 
Authority. 
The Tender Authority from PWD shall generate and digitally sign the Super Hash 
values (Seals). 

 
6.         Decryption and Re-encryption of Bids (submitting the Bids online): 

 
After the time for generation  of Super Hash values by the Tender Authority  from 
PWD has lapsed, the Contractors  have to make the online payment of Rs.  1,058/- 
towards the fees of the Service Provider. 

 
After making online payment towards Fees of Service Provider, the Contractors are 
required to decrypt their bid data using their Digital Certificate and immediately re- 
encrypt their bid data using the Public Key of the Tendering Authority. The Public 
Key of the Tendering Authority is attached to the Tender during the Close for Bidding 
stage. 

 
Note:  The details of the Processing  Fees shall be verified  and matched during the 
Technical Opening stage. 

 
At this time, the Contractors  are also  required  to upload  the files  for which they 
generated the Hash values during the Bid Preparation and Hash Submission stage. 

 
The Bid Data and Documents of only those Contractors who have submitted their Bid 
Hashes (Seals) within the stipulated time (as per the Tender Time Schedule), will be 
available for decryption and re-encryption and to upload the relevant documents from 
Briefcase.  A  Contractor  who  has  not  submitted  his  Bid  Preparation  and  Hash 
Submission stage within the stipulated time will not be allowed to decrypt / re-encrypt 
the Bid data / submit documents during the stage of Decryption and Re-encryption of 
Bids (submitting the Bids online). 

 
7.         Shortlisting of Contractors for Financial Bidding Process : 

 
The  Tendering   Authority  will  first  open  the  Technical   Bid  documents   of  all 
Contractors and after scrutinizing these documents will shortlist the Contractors who 
are  eligible  for  Financial  Bidding  Process.  The  shortlisted  Contractors  will  be 
intimated by email. 

 
8.         Opening  of the Financial Bids : 

 
The Contractors may remain present in the Office of the Tender Opening Authority at 
the time of opening of Financial Bids. However, the results of the Financial Bids of all 
Contractors shall be available on the PWD e-Tendering Portal immediately after the 
completion of opening process. 
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9.         Tender Schedule (Key Dates): 
 

The Contractors are strictly advised to follow the Dates and Times allocated to each 
stage under the column “Contractor Stage” as indicated in the Time Schedule in the 
Detailed Tender Notice for the Tender. All the online activities are time tracked and 
the Electronic Tendering System enforces time-locks that ensure that no activity or 
transaction can take place outside the Start and End Dates and Time of the stage as 
defined in the Tender Schedule. 
At the sole discretion of the Tender Authority, the time schedule of the tender stages 
may be extended. 

 
C) Terms and Conditions For Online-Payments 

 

 
The Terms and Conditions contained herein shall apply to any person (“User”) using 
the services of PWD Maharashtra, hereinafter referred to as “Merchant”, for making 
Tender fee and Earnest Money Deposit(EMD) payments through an online Payment 
Gateway  Service  (“Service”)  offered  by  ICICI  Bank  Ltd.  in  association  with  E 
Tendering  Service  provider  and Payment  Gateway  Service  provider  through  PWD 
Maharashtra website i.e.  https://mahatenders.gov.in Each User is therefore deemed 
to have read and accepted these Terms and Conditions. 

 
Privacy Policy 

 
The Merchant  respects  and protects  the privacy  of the individuals  that  access  the 
information and use the services provided through them. Individually identifiable 
information about the User is not willfully disclosed to any third party without first 
receiving the User's permission, as covered in this Privacy Policy. 

 
This Privacy Policy describes Merchant’s treatment of personally identifiable 
information that Merchant collects when the User is on the Merchant’s website. The 
Merchant  does  not collect  any unique  information  about the User (such  as User's 
name, email address, age, gender etc.) except when you specifically and knowingly 
provide such information on the Website. Like any business interested in offering the 
highest quality of service to clients, Merchant may, from time to time, send email to 
the User and other communication to tell the User about the various services, features, 
functionality and content offered by Merchant's website or seek voluntary information 
from The User. 
Please be aware, however, that Merchant will release specific personal information 
about the User if required to do so in the following circumstances: 

a)  in order to comply with any valid legal process such as a search warrant, statute, or 
court order, or  available at time of opening the tender 

 
b)   if any of User’s actions on our website violate the Terms of Service or any of our 

guidelines for specific services, or 
 

c)   to protect or defend Merchant’s legal rights or property, the Merchant’s site, or the 
Users of the site or; 
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d)   to investigate,  prevent,  or take  action  regarding  illegal  activities,  suspected  fraud, 
situations involving potential threats to the security, integrity of Merchant’s 
website/offerings. 

 
General Terms and Conditions For E-Payment 

 
1.   Once  a  User  has  accepted  these  Terms  and  Conditions,  he/  she  may  register  on 

Merchant’s website and avail the Services. 
 

2.   Merchant's rights, obligations,  undertakings  shall be subject to the laws in force in 
India,  as well  as any  directives/  procedures  of Government  of India,  and nothing 
contained in these Terms and Conditions shall be in derogation of Merchant's right to 
comply with any law enforcement agencies request or requirements  relating to any 
User’s use of the website or information provided to or gathered by Merchant with 
respect to such use. Each User accepts and agrees that the provision of details of his/ 
her use of the Website to regulators or police or to any other third party in order to 
resolve disputes or complaints  which relate to the Website shall be at the absolute 
discretion of Merchant. 

 
3.   If  any  part  of  these  Terms  and  Conditions   are  determined   to  be  invalid  or 

unenforceable pursuant to applicable law including, but not limited to, the warranty 
disclaimers and liability limitations set forth herein, then the invalid or unenforceable 
provision  will  be  deemed  superseded  by  a valid,  enforceable  provision  that  most 
closely matches the intent of the original provision and the remainder of these Terms 
and Conditions shall continue in effect. 

 
4.   These Terms and Conditions  constitute the entire agreement between the User and 

Merchant. These Terms and Conditions supersede all prior or contemporaneous 
communications and proposals, whether electronic, oral, or written, between the User 
and Merchant. A printed version of these Terms and Conditions and of any notice 
given in electronic form shall be admissible in judicial or administrative proceedings 
based upon or relating to these Terms and Conditions to the same extent and subject 
to the same conditions as other business documents and records originally generated 
and maintained in printed form. 

 
5.   The entries in the books of Merchant and/or the Payment Gateway Service Providers 

kept in the ordinary  course of business  of Merchant  and/or  the Payment  Gateway 
Service  Providers  with  regard  to  transactions  covered  under  these  Terms  and 
Conditions and matters therein appearing shall be binding on the User and shall be 
conclusive proof of the genuineness and accuracy of the transaction. 

6.   Refund  For Charge Back Transaction: In the event there is any claim for/ of charge 
back by the User for any reason whatsoever, such User shall immediately approach 
Merchant  with his/ her claim details and claim refund from Merchant  alone. Such 
refund (if any) shall be effected only by Merchant via payment gateway or by means 
of a demand draft or such other means as Merchant deems appropriate. No claims for 
refund/  charge  back shall be made by any User to the Payment  Gateway  Service 
Provider(s) and in the event such claim is made it shall not be entertained. 

 
7.   In these Terms and Conditions, the term “Charge Back”  shall mean, approved and 

settled credit card or net banking  purchase transaction(s) which are at any  time 
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refused, debited or charged back to merchant account (and shall also include similar 
debits to Payment Gateway Service Provider's accounts, if any) by the acquiring bank 
or  credit  card  company  for  any  reason  whatsoever,  together  with  the  bank  fees, 
penalties and other charges incidental thereto. 

 
8.   Refund   for  fraudulent/duplicate   transaction(s):   The  User  shall  directly  contact 

Merchant for any fraudulent transaction(s) on account of misuse of Card/ Bank details 
by  a  fraudulent  individual/party  and  such  issues  shall  be  suitably  addressed  by 
Merchant alone in line with their policies and rules. 

 
9.   Server  Slow  Down/Session  Timeout:  In  case  the  Website  or  Payment   Gateway 

Service Provider’s webpage, that is linked to the Website, is experiencing any server 
related issues like ‘slow down’ or ‘failure’ or ‘session timeout’, the User shall, before 
initiating the second payment,, check whether his/her Bank Account has been debited 
or not and accordingly resort to one of the following options: 

 
i.    In case the Bank Account appears to be debited, ensure that he/ she does not make the 

payment twice and immediately thereafter contact Merchant via e-mail or any other 
mode of contact as provided by Merchant to confirm payment. 

 
ii. In case the Bank Account is not debited, the User may initiate a fresh transaction to 
make payment. 

 
However, the User agrees that under no circumstances the Payment Gateway Service 
Provider shall be held responsible for such fraudulent/duplicate transactions and hence 
no claims should be raised to Payment Gateway Service Provider No communication 
received  by  the  Payment  Gateway  Service  Provider(s)  in  this  regard  shall  be 
entertained by the Payment Gateway Service Provider. 

 
Limitation of Liability 

 
1.   Merchant  has made this Service available  to the User as a matter of convenience. 

Merchant expressly disclaims any claim or liability arising out of the provision of this 
Service. The User agrees and acknowledges that he/ she shall be solely responsible for 
his/ her conduct and that Merchant reserves the right to terminate the rights to use of 
the Service immediately without giving any prior notice thereof. 

 
2.   Merchant and/or the Payment Gateway Service Providers shall not be liable for any 

inaccuracy, error or delay in, or omission of (a) any data, information or message, or 
(b) the transmission or delivery of any such data, information or message; or (c) any 
loss or damage arising from or occasioned by any such inaccuracy,  error, delay or 
omission, non-performance or interruption in any such data, information or message. 
Under  no  circumstances  shall  the Merchant  and/or  the Payment  Gateway  Service 
Providers, its employees, directors, and its third party agents involved in processing, 
delivering  or managing  the Services,  be  liable  for  any  direct,  indirect,  incidental, 
special or consequential damages, or any damages whatsoever, including punitive or 
exemplary arising out of or in any way connected with the provision of or any 
inadequacy   or  deficiency   in  the  provision   of  the  Services   or  resulting   from 
unauthorized access or alteration of transmissions of data or arising from suspension 
or termination of the Services. 
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3.  The Merchant and the Payment Gateway Service Provider(s) assume no liability 
whatsoever for any monetary or other damage suffered by the User on account of: 
(I) the delay, failure, interruption,  or corruption  of any data or other information 

transmitted  in connection  with use of the Payment  Gateway  or Services  in 
connection thereto; and/ or 

(ii) any interruption or errors in the operation of the Payment Gateway. 
 

4.   The User shall indemnify and hold harmless the Payment Gateway Service Provider(s) 
and Merchant and their respective officers, directors, agents, and employees, from any 
claim or demand, or actions arising out of or in connection with the utilization of the 
Services. 

 
The User agrees that Merchant or any of its employees will not be held liable by the User 
for  any  loss  or  damages  arising  from  your  use  of,  or  reliance  upon  the  information 
contained  on the Website,  or any failure to comply  with these Terms  and Conditions 
where such failure is due to circumstance beyond Merchant’s reasonable control. 

 
Miscellaneous Conditions : 

 
1.   Any waiver of any rights available to Merchant under these Terms and Conditions 

shall not mean that those rights are automatically waived. 
 

2.   The  User  agrees,  understands  and  confirms  that  his/  her  personal  data  including 
without  limitation  details  relating  to  debit  card/  credit  card  transmitted  over  the 
Internet may be susceptible to misuse, hacking, theft and/ or fraud and that Merchant 
or the Payment Gateway Service Provider(s) have no control over such matters. 

 
3.   Although all reasonable care has been taken towards guarding against unauthorized 

use  of  any  information  transmitted  by  the  User,  Merchant  does  not  represent  or 
guarantee that the use of the Services provided by/ through it will not result in theft 
and/or unauthorized use of data over the Internet. 

 
4.   The  Merchant,  the  Payment  Gateway  Service  Provider(s)  and  its  affiliates  and 

associates  shall  not  be  liable,  at  any  time,  for  any  failure  of performance,  error, 
omission, interruption, deletion, defect, delay in operation or transmission, computer 
virus,  communications  line failure,  theft  or destruction  or unauthorized  access  to, 
alteration of, or use of information contained on the Website. 

 
5.   The User may be required to create his/ her own User ID and Password in order to 

register and/ or use the Services provided by Merchant on the Website. By accepting 
these Terms and Conditions the User agrees that his/ her User ID and Password are 
very important pieces of information and it shall be the User’s own responsibility to 
keep them secure and confidential. In furtherance hereof, the User agrees to; 

 
i.    Choose a new password, whenever required for security reasons. 
ii.    Keep his/ her User ID & Password strictly confidential. 
iii.   Be responsible  for any transactions  made by User under such User ID and 

Password. 
The User is hereby informed that Merchant will never ask the User for the User’s 
password in an unsolicited phone call or in an unsolicited email. The User is hereby 
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required to sign out of his/ her Merchant account on the Website and close the web 
browser window when the transaction(s) have been completed. This is to ensure that 
others cannot access the User’s personal information  and correspondence  when the 
User happens  to share a computer  with someone  else or is using a computer  in a 
public place like a library or Internet café. 

 
Debit/Credit Card, Bank Account Details 

1.   The User agrees that the debit/credit card details provided by him/ her for use of the 
aforesaid Service(s) must be correct and accurate and that the User shall not use a 
debit/ credit card, that is not lawfully owned by him/ her or the use of which is not 
authorized by the lawful owner thereof. The User further agrees and undertakes to 
provide correct and valid debit/credit card details. 

2.   The  User  may  make  his/  her  payment  (Tender  Fee/Earnest  Money  deposit)  to 
Merchant by using a debit/credit card or through online banking account. The User 
warrants, agrees and confirms that when he/ she initiates a payment transaction and/or 
issues an online payment instruction and provides his/ her card / bank details: 

 
i.    The User is fully and lawfully entitled to use such credit / debit card, bank 

account for such transactions; 
 

ii.    The User is responsible to ensure that the card/ bank account details provided 
by him/ her are accurate; 

 
iii.  The User is authorizing  debit  of the nominated  card/  bank account  for the 

payment of Tender Fee and Earnest Money Deposit 
 

iv.  The  User  is  responsible  to  ensure  sufficient  credit  is  available  on   the 
nominated card/ bank account at the time of making the payment to permit the 
payment of the dues payable or the bill(s) selected by the User inclusive of the 
applicable Fee. 

 
Personal Information 

3.   The User agrees that, to the extent required or permitted by law, Merchant and/ or the 
Payment  Gateway  Service  Provider(s)  may also  collect,  use and disclose  personal 
information in connection with security related or law enforcement investigations or 
in the course of cooperating with authorities or complying with legal requirements. 

4.   The User agrees that any communication  sent by the User vide e-mail, shall imply 
release of information therein/ therewith to Merchant. The User agrees to be contacted 
via e-mail on such mails initiated by him/ her. 

5.   In  addition  to the information  already  in  the  possession  of Merchant  and/  or the 
Payment   Gateway   Service   Provider(s),   Merchant   may   have   collected   similar 
information from  the User in the past. By entering the Website the User consents to 
the terms of Merchant’s information privacy policy and to our continued use of 
previously collected information. By submitting the User’s personal information to us, 
the User will be treated as having given his/her permission for the processing of the 

 

User’s personal data as set out herein. 
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6.   The  User  acknowledges  and  agrees  that  his/  her  information  will  be managed  in 
accordance with the laws for the time in force. 

 
Payment Gateway Disclaimer 

 
The Service is provided in order to facilitate payment of Tender Fees/Earnest Money 
Deposit online. The Merchant  or the Payment  Gateway  Service Provider(s)  do not 
make any representation  of any kind, express or implied, as to the operation of the 
Payment Gateway other than what is specified in the Website for this purpose. By 
accepting/ agreeing to these Terms and Conditions, the User expressly agrees that his/ 
her  use  of  the  aforesaid   online  payment  service  is  entirely  at  own  risk  and 
responsibility of the User. 

 
 

1.3       ENVELOPE No. 1 : (Documents Required) 

The bidder must  purchase the bidding  documents via online mode by filling the cost 
of Tender. 

The first envelope “Envelope No.1” shall contain  the following documents. 
 

1.3.1    Scanned copy of Successful  Payment  receipt of EMD of Rs.18,000/-  and  Tender 
   Fees Rs.590/- shall be paid via online mode from own bank account only. 

1.3.2    Scanned copy of original Valid certificate as a Registered Electrical Contractor with the 
Tribal Development Department, Government of Maharashtra in appropriate class. 

1.3.3   Bidder should be valid  Electrical Lift License issued  by Chief Electrical inspector, I.E.&L 
Department Government of Maharashtra. 

1.3.4   If the Contractor is a partnership firm or a consortium or joint Venture. The agreement 
(MOU) should be made on Rs.1,000/- stamp paper and to be submitted in the envelope 1.  

  This agreement must be signed by all partners, consortium members and Joint Venture 
partners. 

1.3.5   Details of Income Tax Circle or ward of the district in which the tenderer is assessed to 
Income Tax, Tenderer PAN No. and complete postal address with Pin Code and telephone 
Numbers. Scanned copy of original Income Tax Return for the immediate previous Five 
financial years. 

1.3.6  Audit Balance sheet of last Five Years Certified by Chartered Accountant with Turnover 
Certificate. 

1.3.7   List of Work in Hand and works tendered for as on  the last date of submission of this Tender 
(in statement No.1) 

1.3.8   Details of work of similar type (Lift work) carried out by the contractor during Last Five 
Years in statement No.3. (Rank not below the Executive Engineer) Work order copy must be 
attached. 

1.3.9    Scanned  from  original  copy of valid  GST registration  certificate  from Goods  and 
Service Tax Act. 

1.3.10  Scanned from original copy of Affidavit  regarding completeness, correctness and 
truthfulness  of  documents  submitted  on  Rs.500/-  Stamp  paper  as  per  prescribed 
proforma given in Annexure- I sworn before Executive Magistrate/Notary 

1.3.11    Declaration of the Contractor (Should be submitted on Rs.500/- Stamp Paper Notary) given  
            In Annexure- II 
1.3.12 Scanned Copy of Valid Professional Tax Registration Certificate in the form of PTR and 

PTE Under Section (1) Section (5) of Maharashtra State Tax of Profession, Trade,Callings, 
Employment Act.1975 Rule 3(2) with Late Clearance Certificate To for employees 
including Technical personal from the Professional Tax office of the Concerned District of 
Maharashtra 
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1.3.13   Scanned  copy  Details of Technical Personnel. (in statement No.4) 
1.3.14   Scanned copy of Machinery & Equipment Available with the contractor. (in statement No.2) 

1.3.15   Scanned    copy  of   original   Registered      Partnership      Deed,      Memorandum  of 
Articles of Association, if the tenderer is Partnership Firm, Joint Stock Company and 
Power of Attorney and Firm Registration Certificate if any. 

1.3.16  Self Declaration Site visit along with Geo Tagging by bidder before submission of Bid  
           (Photo of site visit along with geo tag should be attached- Annexure-III) 
1.3.17 

 
(a) Each  Contractor should  further  demonstrate the  availability of  the  key  and 

critical equipment should  be Owned/ Hired by the contractor and  be actually  
in his possession  and  available  exclusively for this  work at the time of 
submission of tender (Information is to be uploaded Statement No  2 A) 
 

1.4       ENVELOPE NO. 2 TENDER  (FINANCIAL BID) 
i)         The second envelope clearly marked as “ Envelope No.2” shall contain only 

the main tender including the Common Set of Conditions / Deviation issued 
by the Department after the pre-tender Conference. A tender submitted without 

this would be considered as invalid. 
 

 
ii)        The Tenderer should quote his offer only through online bidding process in 

form of Bill of Quantity in terms of percentage of estimated rates. He should 

not quote his offer any where directly  or indirectly  in Envelope  No.1. The 

contractor shall quote for the work as per details given in the main tender and 

also based on the detailed set of conditions  issued / Additional  stipulations 

made by the Department as informed to him by a letter from Chief Engineer / 

Superintending Engineer after Pre-Tender Conference. His tender shall be 

unconditional. 

iii)       Offer to be submitted Online. 
 

 
1.5       SUBMISSION OF TENDER  :- 

Refer to Section ‘Guidelines to Bidders on the operations of Electronic Tendering 

System of Public Works Department’ for details. 

Physical Submission: 
 

The bidder shall submit the Hard Copy in "Sealed Envelope" of Technical & Financial 

Bids as specified in NIT after the online submission of Bid ("Bid Lock") within 72 
hrs. 

 

1.6       OPENING OF TENDERS : 
On the date, specified in the Tender Notice, following procedure will be adopted for 

opening of the Tender. 
 

(A)      ENVELOPE NO.1 :- ( Documents ) 
First of all Envelope No.1 of the tender will be opened online to verify its 
contents  as  per  requirements.  If  the  various  documents  contained  in  this 

envelope  do  not  meet  the  requirements  of  the  Department,  a note  will  be 
recorded accordingly by the tender opening authority and the said tenderer’s 
Envelope No.2 will not be considered for further action and the same will be 
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recorded. 

The decision of the tender opening authority in this regard will be final and 
binding on the contractors. 

(B)      ENVELOPE NO. 2 : (Financial Bid) 

a)       This envelope shall be opened immediately after opened online of Envelope 

No.1, only if contents  of Envelope  No.1 are found to be acceptable  to the 

Department, the tendered rates in percentage above/below the Estimated rates 

shall then be read out in the presence of bidders who remain present at the 

time of opening of Envelope No. 2. 
 

 
1.7       EARNEST MONEY : 

(i)        Earnest  money  of  minimum  Rs.18,000/-   shall  be  paid  via  online  using 

NEFT/RTGS or payment gateway mode. 

After Tender opening, the EMD of the unsuccessful bidder will be returned to 

account provided by the bidder during the bid preparation as given in challan 
under Beneficiary Account Number. 

(ii)       Earnest Money  in the  form of cheques  or any   other form except  above 

will not be accepted. 
(iii)      The amount will be refunded to the unsuccessful tenderers on deciding about 

the acceptance or otherwise of the tender. In case of successful tenderer, it will 

be refunded on his paying initial Security Deposit and completing the tender 
documents in form B-1. 

 
 

1.8       SECURITY DEPOSIT : 
The successful tenderer shall have to pay half the security deposit in approved security 

form  (preferably  in the form  of National  Saving  Certificate)  or in cash  from  any 
Schedule Bank and balance Security Deposit will be recoverable through the bills at 
the percentage as shown in item(s) of the Memorandum in printed B-1 form or as may 

be decided by the Executive Engineer during course of execution of the work looking 
to the position and circumstances  that may prevail, whose orders will be final and 
binding on the contractor. 

The security deposit for the due performance of the contract shall be as detailed in the 

Tender Documents elsewhere. Fifty percent of the security deposit will have to be 

deposited within ten days (including Government holidays) of the acceptance of the 

tender and the remaining fifty percent will be recovered from the Running Bills at the 

rate as specified in the tender form, on the cost of work as per C.S.R. prevailing at the 

time of acceptance of tender. Amount of total security deposit to be paid shall be 2 % 

of the cost of work, worked out as per D.S.R. 2021-2022 for the respective District. 
 

 
1.9.A. Additional Performance Security for Below offers - 

(As Per GR. Dated 27.09.2018 and 26.11.2018). 
 

In case lowest successful bidder’s offer found more than 1.00 % below the estimated 
cost put to tender, in that case, the tenderer shall have to pay Additional Performance 
Security deposit drawn in favour of the Executive Engineer, P.W. (Tribal) Division, 
Thane(in form of Demand Draft only) with in 8 (eight) days only [no time limit of 8 
days will be increased]  from the date of opening of Financial bid i.e 2nd  envelope as 
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specified below; 
1)        If Tenderer’s offer is upto 10% below the estimated cost put to tender, then 

the Additional Performance    Security deposit shall be 1% of the estimated 
cost put to tender. 

 
2)          If Tenderer’s offer is upto 15 percent below the estimated cost put to tender, 

Tenderer shall submit 1% plus the percentage by which tender offer is more 
than 10% below of amount put to tender. 
(e.g. if tenderer offered 14% below he have to submit (14% - 10%) + 1 % i.e. 

total 5% of estimated cost put to tender) or minimum Rs. 1000/- whichever is 
higher. 

 
3)        If Tenderer’s offer is more than 15 percent below the estimated cost put to 

tender,  Tenderer  shall  have  to  submit  Additional  Performance  Security 
Deposit as specified below 

 
A. for offer upto 10% below the estimated cost put to tender 1 % 
B. for offer upto 15% below the estimated cost put to tender (15% - 

10% = 5%) 
5 % 

C. more than 15% below tenderer have to submit (e.g. if tenderer 
offered 19% below tenderer have to submit (19 - 15% = 4% X 2 
= 8%) 

8 % 

Total ( A + B + C) 14% 
 

4)        If the amount of Performance Security Deposit as required above (under  A + 
B + C) is not submitted by the bidder then his offer will be treated as ''Non 
Responsive" and will not be considered. 

 
5)        The Demand  Draft  should  bear the  MICR  and  IFSC  Code  Number  of the 

issuing bank. 
 

6)        The  Hard  Copy  of  Demand  Draft  shall  be  submitted  in  the  office  of  the 
Executive Engineer, P.W. (Tribal) Division, Thane within 8 (Eight) Days from 
the date of opening of Envelope No. 1 and 2. 

7)        If it is found that the Demand Draft as above submitted by the bidder is False / 
Forged then the Earnest Money submitted by such bidder shall be Forfeited 
and his registration as a contractor of Public Works Department will be 
suspended & he will be entered in the Black List. This is also applicable for 
Unregistered Bidder in such case he will be entered in the Black List. 

 
8)       The Additional Performance Security shall be returned immediately upon 

satisfactory completion of work, the certificate of which shall be issued by the 
Executive Engineer, P.W. (Tribal) Division, Thane before releasing the 
additional security. 

 
9)        The above referred Government Resolution is the part of this tender. 

 

 
ISSUE OF FORMS  : 
Information regarding contract as well as blank tender forms can be downloaded from 
the e-Tendering website upon providing the details of the payment of cost as detailed 
in the N.I.T. 

 

TIME  LIMIT : 
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The work is to be completed within time limit as specified in the N.I.T. which shall be 
reckoned  from  the  date  of  written  order  for  commencing  the  work  and  shall  be 
inclusive of monsoon period. 

 
TENDER  RATE : 
No alteration in the form of tender and the schedule of tender and no additions in the 
scope of special stipulations will be permitted. Rates quoted for the tender shall be 
taken as applicable for all leads and lifts. 

 
TENDER  UNITS : 
The tenderers should particularly note the units mentioned in the Schedule “B” on 

which the rates are based. No change in the units shall be allowed. In the case of 
difference between  the rates written in figures and in words, the correct rate will be 
the one, which is lower of the two. 

 

 
CORRECTION : 
No corrections shall be made in the tender documents. Any corrections that are to be 

made, shall be made by crossing the incorrect portion and writing the correct portions 
above with the initials of tenderer. 

 
 
 
 

TENDER’S ACCEPTANCE : 

Acceptance  of tender  will  rest  with  Executive  Engineer, Public  Works (Tribal) 

Division, Thane who reserves the right to reject any or all tenders without assigning 

any reason therefore. The tenderer whose tender is accepted will have to enter in to a 

regular B-1 agreement within 10 days of being notified to do so. In case of failure on 

the part of Tenderer  to sign the agreement  within  the stipulated  time, the earnest 

money  paid  by  him  shall  stand  forfeited  to the Government  and  the  offer  of the 

tenderer shall be considered as withdrawn by him. 
 

 
CONDITIONAL TENDER  : 
The tenders which do not fulfill the condition of the notification and the general rules 

and directions for the guidance of contractor in the agreement form or are incomplete 
in any respect are likely to be rejected without assigning any reason therefore. 

 

 
(a)  The  Tenderers  shall  be  presumed  to  have  carefully  examined  the  drawings, 
conditions and specifications of the work and have fully acquainted themselves with 
all details  of the site, the conditions  of rock and its joints, pattern,  river, weather 
characteristics, labour conditions and in general with all the necessary information and 
data pertaining to the work, prior to tendering for the work. 

 

 
1.17     (b)       The data whatsoever  supplied by the Department alongwith the tender 

documents are meant to serve only as guide for the tenderers while tendering and the 
Department accepts no responsibility whatsoever either for the accuracy of data or for 
their comprehensiveness. 

 

1.18 POWER OF ATTORNEY : 
If the tenderers are a firm or company, they should in their forwarding letter mention 
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the names of all the partners together with the name of the person who holds  the 

power of Attorney, authorizing him to conduct all transactions on behalf of the body, 
along with the tender. 
The tenderer may, in the forwarding letter, mention any points be may wish to make 

clear but the right is reserved to reject the same or the whole of the tender if the same 

becomes conditional tender thereby. 

The contractor or the firms tendering for the work shall inform the Department if they 

appoint their authorized Agent on the work. 
No foreign exchange will be released by the Department for the purchase of plants and 

machinery for the work by the Contractor. 

Any dues arising out of contract will be recovered from the contractor as arrears of 
Land Revenue, if not paid amicably. Moreover, recovery of Government dues from 
the Contractors  will be effected from the payment  due to the Contractor from any 
other Government works under execution with them. 

All pages of tender documents, conditions, specifications, correction slips etc. shall be 
initialed by the tenderer. The tender should bear full signature of the tenderer, or his 
authorized power of Attorney holder in case of a firm. 

The Income Tax at Prevailing rate including surcharge or percentage in force from 
time to time or at the rate as intimated by the competent Income Tax authority shall be 
deducted  from  bill  amount  whether  measured  bill,  advance  payment  or  secured 

advance. 

The successful tenderer will be required to produce, to the satisfaction of the specified 

concerned  authority  a  valid  concurrent  license  issued  in  his  favour  under  the 
provisions of the Contract Labour (Regulation and Abolition) Act 1970 for starting 
the work.  On  failure  to do  so, the  acceptance  of the  tender  shall  be liable  to be 

withdrawn and also liable for forfeiture of the earnest money. 

The tenderer  shall submit  the list of apprentices  engaged  by the Contractor  under 

Apprentice Act. 
 

VALIDITY PERIOD : 

The offer shall remain open for acceptance for minimum period of 60 days from the 

Date of opening of Envelope No.2 (Financial Bid) and thereafter until it is withdrawn 
 

by the contractor  by notice in writing duly addressed  to the authority  opening the 
tender and sent by Registered Post Acknowledgment  due. (ref. to memorandum  on 
Page of B-1 Form Chapter) 
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Stamp Duty : Maharashtra Stamp Act 2015 

The Successful bidder shall pay on agreement cost as per provision of Maharashtra Stamp 
Act 2015 as below. 
a) Where the amount or value set forth in such contract does not exceed Rs.Five Lakh, then 
Stamp Duty- Rs. Five Hundred only. 
b) Where the amount or value set forth in such contract exceed Rs.Five Lakh, then Stamp 
Duty- Rs. Five Hundred plus 0.3% of the amount above Rs.Five Lakh subject to maximum of 
Rs. Twenty-Five Lakh. The above amount of Stamp Duty up to Rs.5000/- shall be paid by 
Franking and the amount above Rs.5000/- shall be paid by eSBTR. It is binding on the 
Contractor to execute The Agreement on Non-Judicial Stamp Paper Purchased or franking 
from authorized vendor by him Amounting to Value Applicable to contract Cost as per extant 
rules. 
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ANNEXUIRE - I 
 

AFFIDAVIT 
(On Rs.500/- Stamp Paper) 

 
 
 

I …………………..........................................................................  age ........... 

Address………………………………………………………………………………….. 

(Authorized Signatory to sign the contract), hereby submit, vide this affidavit in truth, 

that I am the owner of the contracting firm …………………………..  / authorized 

signatory and I am submitting the documents in envelope No. 1 for the purpose of 

scrutiny of the contract. I hereby agree to the conditions mentioned below : 

1)       I am liable for action under Indian Penal Code for submission of any false/ 
 

 
fraudulent paper/ information submitted in Envelope No.1. 

 

 
2)       I am liable for action under Indian Penal Code if during contract period and 

defect liability period, any false information, false bill of purchases supporting 

proof  of purchase, proof of testing submitted by my staff, subletting company 

or by myself, I will be liable for action under Indian Penal Code. 

3)       I am liable for action under Indian Penal Code if any paper are found false/ 

fraudulent  during contract period  and even after the completion  of contract 

(Finalisation of final bill) 

 
 
 
 

Contractor’s Signature 
 

[The Bond of the above Affidavit should be submitted on a Rs. 100/-  Non Judicial 
Stamp Paper and it shall be notarized along with the Tender fees's D.D. / Pay Order & 
EMD.) 
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STATEMENT  No. 1 
 

 
Statement of list of works in hand and works tendered for as on  the last date of 

submission of this Tender. 
 
 

NAME OF CONTRACTOR:- 
 

 
 
 

(A)             WORKS IN HAND 
 

 
 

Sr. 

No.

 
Name 

of 

Work. 

 
 

Agreement 

No. 

 
 

Tendered 

Amount. 

 
 

Date of 

Commencement. 

 
Stipulated 

Date of 

Completion. 

Value of 

work 

Already 

Done. 

 
Value of 

Balance 

Work 

Value of 

Balance 

Work to be 

executed 

 
Probable 

Date of 

Completion. 

 
 

Remark. 

1 2 3 4 5 6 7 8 9 10 11 
           
  -----------------------------------Sample form-----------------------------------------  
    
    
    
    
    
    

 
(B)             WORKS TENDERED FOR 

 
 
 

SR. NO. 

 
 

NAME OF 

WORK 

 
 

NAME AND ADDRESS 

OF CLIENT 

 
 

TENDERED AMOUNT 

 
 

TIME 

LIMIT 

 
PROBABLE DATE 

WHEN DECISION IS 

EXPECTED 

OTHER 

REVELENT 

DETAILS  IF 

ANY 
1 2 3 4 5 6 7 

---------------------------------------Sample form------------------------------------------------------- 
--- 

 
 
 

 

NOTE :- Details are to be uploaded  in this format in envelope - 1. duly signed 
 
 

Signature of Contractor                                                                Executive  Engineer 
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 EQUIPMENT UNITS MAKE  CONDITION LOCATION  
1 2 3 4 5 6 7 8 

 
 

STATEMENT – 2 
 

DETAILS OF PLANT  & MACHINERY IMMEDIATELY AVAILABLE WITH  THE 
TENDERER FOR THIS WORK 

 
 

NAME OF TENDERER:…………. 
 

 
 

SR. NO. 
NAME OF                NO. OF               KIND &                                                            AGE &                PRESEDNT 

CAPACITY 
 
REMARKS 

 
 
 
 
 

---------------------------------------Sample form------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Contractor 
 

 
NOTE :- Details are to be uploaded  in this format in envelope - 1. duly signed 
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STATEMENT NO 2 (A) 
(TO BE UPLOADED IN ENVELOPE NO. 1) 

Questionnaires on Machinery: - 
Proforma for information regarding availability / Procurement of machinery required for this 
work 

 
 
 

Question – 1 

Is the above machinery owned by you and available with you for immediate 
deployment of this work ? 

if “yes” Please attached the documentary proof of ownership of above machinery &  upload 

information in this sample form 
 

 

Type of 
Machine 

 

No. of 
Units 

Names of Works on 
Which Deployed at 

Present 

 
Location 

 
Out-put 

 
Works in Hand 

1 2 3 4 5 6 
      

------------------ Sample Form ------------------ 
Question  2 : 
If answer to Question 1 is "No" then the contractor shall have to procure the same on 

hire from another Agency/ Contractor who owns it. Lease agreement on stamp paper executed 
for hire with the Agency/  Contractor  who owns this machinery  and also the information 
mentioned in Question 1 above shall have to be attached alongwith with this statement as 
well as their proof of ownership of machinery (i.e. Attested copies of invoices) as well as the 
valid certificate issued by Asst. Chief Engineer (Mech.) of Public Works Department to the 
effect that these machineries are in "Efficient".  (Duly attested by Gazetted Officer). 

Also  in  case  of  hire   from   another   agency,   declaration   by   the   lender   of 
machinery regarding number of works with him  and considering the  number of  works 
with him , how he is going to lend the said machinery to the tenderer. 
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STATEMENT NO.  3 
 

Details of works of similar type and magnitude carried out by the 
contractor in last F i v e  years  

 
NAME OF TENDERER: - 

 
 
 
 
 

SR. NO 

 

 
 
 

NAME OF 

WORK 

 
Name & Address 

Of The 

Organisation For 

Whom The Work 

Was Done 

 
 
 

Place And 

Country. 

 
 
 

Agreement No.

& Date 

 
 
 

Date Of 

Commencement 

 
 
 

Tendered 

Cost 

 
 

Total Cost 

Of Work 

Done. 

 
 
 

Date Of 

Completion 

 

 
Remarks 

(Principle 

Features In 

Brief.) 

1 2 3 4 5 6 7 8 9 10 
 --------------------------------------------Sample form--------------------------------------- 

         

 
NOTE :- Details are to be uploaded  in this format in envelope - 1. duly signed 
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STATEMENT – 4 
 

Statement Showing Technical Personnel Available  With Contractor Which Can Be Spared 
Exclusively For This Work 

 

 
 
 

NAME OF TENDERER: 
 

 
 

 
Sr. No.         Name of Person              Qualification 

Whether working in 

field or in office 

Experience of 

Execution  of Similar 

Period for which the 

Person is Working 

 

 
Remarks 

                                                                                                                                                                     Works                    With The Tenderer   

     1                2                        3                          4                          5                         6                     7   
 

******************    SAMPLE FORM  ************************ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Contractor 
 

 
NOTE :- Details are to be uploaded  in this format in envelope - 1. duly signed 
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STATEMENT NO. 5 
 

Statement showing work done in all classes of Electrical works during last three 

year (i.e. 2022-23, 2023-24 & 2024-25) 
 
 
 

Name of Contractor :- 
 

 
 
 
 

Sr. No.

 
 

Name     of

 
Division 

 
 

Amount  Put 

to tender / 

tendered cost 

 
 

Agreement 

No. 

 
 

Date of 

commencement 

of work 

Amount  of work done during each of last 

three years. 
Total 

Amount of 

work still 

remaining to 

be executed 

 
 
 

Remarks  
2021-22 

 
2022-23 

 
2023 
-24 

1 2 3 4 5 6. 7. 8 9 10 
            
  ----------- Sample Form --------------------------   
            
           
           
           
           
           
 Grand Total :-          

 
Outward No. and date of certificate issuing authority 

 
NOTE :- Details are to be uploaded  in this format in envelope - 1. duly signed 
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ANNEXUIRE - II 
 

DECLARATION OF THE CONTRACTOR 
(On Rs.500/- Stamp Paper) 

 
 

NAME OF WORK : Lift work of Administration Building of Tribal Research and 
Training Institute, Pune 

 
I/We hereby  declare  that I/We have made myself/ourselves  thoroughly  conversant 
with  the sub-soil  conditions,  the local  conditions   regarding  all materials  (such as 
stone, murum, sand, etc.) and labour on which I/We have based my/our rates for this 
work. The specifications, conditions, bore results and lead of materials on this work 
have been carefully studied and understood by me/us before submitting this tender. 
I/We undertake to use only the best materials approved by the Executive  Engineer, 
Public  Works (Tribal) Division,  Thane  or  his  duly  authorised  assistant,  before 
starting the work and to abide by his decision. 

 

I/We  hereby  further  declare  that  my/our  tender  is  unconditional  in  every 

manner of whatsoever in nature. 

 
I/We  hereby  undertake  to  pay  the  labourers  engaged  on  the  work  as  per 

minimum wages Act, 1948 applicable to the zone concerned. 
 

TO BE FILLED BY THE CONTRACTOR 
 

I/We have quoted my/our offer in percentages rate in words as well as in figures. I/We further 

undertake to enter in to contract in regular “B-1” form in public works department. 

 

 
 
 

Name and signature of contractor(s) power of attorney 

holder with complete address. 
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ANNEXUIRE - III 
 

(Self Declaration Site Visit Report)  

 

AUTHORITY LETTER 

 

NAME OF WORK : Lift work of Administration Building of Tribal Research and 
Training Institute, Pune 

 

This is to certify that Shri………………………………………………………………  

is authorized representative of M/s …………………………………………………  

He has been authorized to visit the site, important locations of Projects and ascertain the availability 

and sufficiency of material. He is also authorized to complete the site visit for quotation of the 

tender……………………………………………………………  

 

His photo identity is enclosed with this letter.  

Signature of Shri …………………………………………………. is certified as below :  

 

 

Name and & Signature of Bidder with Seal  

(Authorized Representative of Bidder)  

Site Visit done on Dt.           /           /20  

 

(Photo of Self Site Visit along with geo tag should be attached here) 
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FORM  : B - 1 
 

Percentage Rate Tender & Contract for the Work 
 

DEPARTMENT       :           Public Works Department. 
CIRCLE                  :           Public Works (Tribal) Circle, Nashik 
DIVISION                :           Public Works (Tribal) Division, Thane 

 
NAME OF WORK : Lift work of Administration Building of Tribal Research and 

Training Institute, Pune 
 

General Rules and Directions for the Guidance of Contractors 
 

 

1.         All works proposed to be executed by contract shall be notified in a form of invitation 
to tender pasted on a board hung up in the office of the Executive Engineer and signed 
by the Executive  Engineer. This form will state the work to be carried out as well as 
the date for submitting and opening tenders, and the time allowed for carrying out the 
work  also  the amount  of earnest  money  to be deposited  with  the tender,  and  the 
amount  of the security  deposit  to be deposited  by the successful  tenderer  and the 
percentage,  If any, to be deducted from bills. Copies of the specification,  designs, 
drawings and estimated rates, scheduled rates and any other documents required in 
connection with the work shall be signed by the Executive Engineer for the purpose of 
identification  and shall also be open for inspection  by contractors  at the office of 
Executive Engineer during office hours. 

 
Where the works are proposed to be executed according to the specifications 
recommended to a contractor and approved by a competent authority on behalf of the 
Governor of Maharashtra, such specifications with designs and drawings shall form 
part of the accepted tender. 

 
2.         In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof, or in the event of the absence of any partner, it shall be signed on 
his behalf by a person holding a power of attorney authorising him to do so. 

 
2.A) I) The contractor shall pay along with the tender the sum of Rs.18,000/- as and by way 

of earnest money. Earnest money shall be be paid via online using NEFT/RTGS or 
payment gateway mode. The said amount of earnest money shall not carry any interest 
whatsoever. 

 
II)        In the event of his tender being accepted, subject to the provisions of sub-clause (iii) 

elow, the said amount of earnest money shall be appropriated towards the amount of 
security deposit payable by him under conditions of General Conditions of contract. 

 
III)       If, after submitting the tender, the contractor withdraws his offer or modifies the same, 

or if, after the acceptance of his tender the contractor fails or neglects to furnish the 
balance  security  deposit,  within  10 days  from  receipt  of acceptance  letter  without 
prejudice to any other rights and powers of the Government,  hereunder, or in law, 
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Government shall be entitled to forfeit the full amount of the earnest money deposited 
by him. 

IV)      In the event of this tender not being accepted, the amount of earnest money deposited 
by  the  contractor  shall,  unless  it  is  prior  thereto  forfeited  under  provisions  of 
subclause (iii) above, be refunded to him on passing receipt therefor. (B.&C. Deptt. 
Resolution No.CAT-1272/44277-Q DT-3-3-73.) 

 
3.         Receipts for payments made on account of any work, when executed by a firm, should 

also be signed by all the partners except where the contractors are described in their 
tender as a firm, in which case the receipt shall be signed in the name of the firms by 
one of the partners, or by some other person having authority to give effectual receipts 
for the firm. 

 
4.         Any person who submits a tender shall fill up the usual printed form stating at what 

percentage above or below the rates specified in Schedule B (Memorandum showing 
tems of work to be carried out) he is willing to undertake the work. Only one rate or 
such percentage on all the Estimated rates/Schedule  rates shall be named. Tenders, 
which propose any alteration in the works specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other 
conditions will be liable for rejection. No printed form of tender shall include a tender 
for more than one work but if contractor wishes to tender for two or more works, shall 
submit a separate tender for each. Tender shall have the name and numbers of the 
work to which they refer written outside the envelope. 

 
The  Superintending  Engineer/Executive  Engineer  or  his  duly  authorised  Assistant 
shall open tenders in the presence of contractors who have submitted tenders or their 
representatives who may be present at the time, and he will enter the amounts of the 
several tenders in a comparative statement in a suitable form. In the event of a tender 
being accepted, the contractor shall for the purpose of identifications, sign copies of 
the specifications and other documents mentioned in Rule 1. In the event of a tender 
being  rejected,  the  Divisional  Officer  shall  refund  the  amount  of  earnest  money 
deposited by the contractor online. 

 
5.         The officer competent to dispose of the tenders shall have the right of rejecting all or 

any of the tenders. 
 

6.         No receipt for any payment, alleged to have been made by a contractor in regard to 
any matter relating to this tender or the contract, shall be valid and binding on 
Government unless it is signed by the Executive Engineer. 

 
7.         The memorandum  of work to be tendered for and the schedule  of materials  to be 

supplied  by  the  Public  Works  Department  and  their  rates  shall  be  filled  in  and 
complete by the office of the Executive Engineer before the tender form is issued. If a 
form issued to an intending tenderer has not been so filled in and completed, he shall 
request the said office to have this done before he completes and delivers his tender. 

 
8.         All work shall be measured net by standard measure and according to the Rules and 

customs of the Public works Department and their rates shall be without reference to 
any local custom. 
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9.         Under no circumstances shall any contractor be entitled to claim enhanced rates for 
any item in contract. 

 
10.       All corrections and additions or pasted slips should be initialed. 

 
11.       The measurements of work will be taken according to the usual methods in use in the 

Public Works Department and no proposals to adopt alternative methods will be 
accepted. The Executive Engineer’s decision as to what is “the usual method in use in 
the Public Works Department” will be final. 

 
12.       The tendering Contractor shall furnish a declaration alongwith the tender showing all 

works for which he has already entered into contract and the value of the work that 
remain to be executed in each case on the date of submitting the tender. 

 
13.       In view of the difficult  position regarding  the availability of foreign exchange,  no 

foreign exchange would be released by the Department for the purchase of plant and 
machinery required for the execution of the work contracted for. 
(GCD/PWD/CFM/1058/62517 OF 26.5.1959) 

 
14.       The  contractor  will  have  to  construct  shed  for  storing  controlled  and   valuable 

materials brought by Contractor at work site having double locking arrangement at 
Contractors  cost. The  materials  will  then  be taken  for use in the presence  of  the 
Departmental  person. No materials will be allowed to be removed from the site of 
works. 

 
15.       The contractors shall also give a list of machinery in their possession and which they 

propose to use on the work. 
 

16.       Successful tenderer shall have to produce to the satisfaction of the accepting authority 
a valid and  current  license  issued   in his favour  under  the provisions  of Contract 
Labour (Regulation and Abolition) Act, 1973 before starting the work. Failing which, 
acceptance of the tender shall be liable for withdrawal  and earnest money shall be 
forfeited to the Government (refere Government of Maharashtra, Irrigation and Power 
Department’s letter No. Lab 1076h181/(666E-17), Dated 8/9/1976. 

 
17.       The Contractor shall comply which the provisions of Apprentices Act, 1961 and the 

rules and orders issued thereunder from item to time. If he fails to do so, his failure 
shall be breach of the contract and the Chief Engineer / Superintending Engineer, may 
in  his  discretion  cancel  the  contract.  The  contractor  shall  also  be  liable  for  any 
pecuniary liability arising on account of any violation by him of the provisions of the 
said Act. 
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TENDER FOR WORKS 
 
 

I/We hereby tender for the execution, for the Governor of Maharashtra 

(here-in-before  and  here-in  after  referred  to as “Government”)   of  the 

work  specified  in  the  under  written  memorandum   within  the   time 

specified  in  such  memorandum  at  *   

 
 

                                                                                                         per  cent 

below/above the estimated rates entered in Schedule  B (Memorandum 

showing items of work to be carried out) and in accordance in all respects 

with  the  specifications,  designs,  drawing  and  instructions  in  writing 

referred to in Rule I thereof and in Clause 12 of the annexed conditions of 

contract and agree that when materials for the work are provided by the 

Government, such materials and the rates to be paid for them shall be as 

provided in Schedule A hereto. 

The tenderer 

shall quote his 

offer through 

online bidding 

process only. 
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MEMORANDUM 
 

NAME OF WORK : Lift work of Administration Building of Tribal Research and 
Training Institute, Pune 

A)      Name of Work :  
 

(A) If several sub- 
works 
are included they 
should be detailed in 
a separate list. 

 

 

B)       Estimated Cost                                            Rs.17,99,020.00 
 

C)       Earnest Money                                            Rs.18,000.00                  C)    The    amount    of 

earnest money to be 
deposited shall be in 
accordance with the 
provisions    of    paras 
206   and   207   of  the 
M.P.W. Manual 

 

D)      Security Deposit                                                                                 The deposit shall be in 
accordance  with  paras 
213     and     214     of 
M.P.W. Manual. 

 

i) Cash (Not less than the amount of 
earnest money) 

 

Rs.18,000.00 

 

ii) To be deducted from current bills         Rs.18,000.00 
 

Total…..                                                      Rs.36,000.00 
 

E)       Percentage,  if  any,  to  be  deducted 
from bills and by cash so as to make 
up   the   total   amount   required   as 
security deposit by the time, half the 
work,  as  measured  by  the  costs,  is 
done. 

 
 
 
 
 
 

 

 

2 (Two) Percent          E) This percent-tage 
where no security 
deposit is taken will 
vary from 5 to 10% 
according to the 
require-ments of the 
case where security 
deposit is taken see 
note to Clause 1 of 
conditions of contract. 

of written order to commence.                    04 (Four) Calender 
Months    (Including 
Monsoon) 

F)     Give      schedule 
where necessary 
showing  dates  by 
which  the   various 
items are to be 
completed. 
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2) I / We  agree that this offer shall remain open for acceptance for a minimum 

period of 120 days from the date fixed for opening the "same” means envelope No.2 

and thereafter until it is withdrawn by me/us by notice in writing duly addressed to 

the authority opening the tenders and sent by registered post A. D. or otherwise 

delivered at the office of such authority. 
 

“Treasury” Challan No………………………….. dated                        in  / or Term 

Deposit Receipt for a period of one year receipt No. ………………… dated ……… 

in  respect  of  sum  of  Rs.18,000/-  representing  the  earnest  money  is  herewith 

forwarded. The amount of earnest money shall not bear interest and shall be liable to 

be forfeited to the Government should I/We fail to (i) abide by the stipulation to keep 

the offer open for the period mentioned above or (ii) Sign and complete the contract 

documents  as  required  by  the  Engineer  and   furnish   the   security   deposit   as 

specified in item (d) of the memorandum contained in paragraph  (i) above  within 

the  time  limit  laid  down  in  Clause  (1)  of  the  annexed   General   conditions   of 

contract. The amount of earnest money may be adjusted towards the security deposit 

or refunded to me/us if so desired by me/us in writing, unless the same or any part 

thereof has been forfeited as aforesaid. 
 

3) Should  this  tender  be accepted  I / We  here by agree  to abide by and fulfil all 

the terms  and  provisions  of  the conditions  of contract  annexed  hereto  so  far  as 

applicable, and in default thereof to forfeit and pay to Govt. the sums of money 

mentioned  in  the said conditions. 
 
 
 

✚ Signature of Contractor before 
submission of tender. 

✚      Contractor ............................................. Address 

............................................................................................. 
 

............................................................................................. 
 

...................................................................................... 
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* Signature of witness to 

contractor's signature. 
Date the................ the day of........................2026 
 

 ٭ 

(Witness)............................................................................... 

Address:................................................................................. 

............................................................................................... 
 

(Occupation).......................................................................... 
 

The above tender is hereby accepted by me for and on behalf of the Governor of Maharashtra. 
 

 
 

................................................................................................................................................... 
 

................................................................................................................................................................ 
 

................................................................................................................................................................ 
 

................................................................................................................................................................ 
 

................................................................ 
 
 
 
 

 
Executive Engineer, 

Public Works (Tribal) Division, Thane 
 
 
 

Signature of the officer by whom accepted 
 

Dated  Day of ........................  2026 .................... 
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Security 
deposit. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PWD 
Resolution 
No. CAT- 
1087/ 
CR-94/ 
Bldg.-2 
Dt.14-6- 
89 

CCOONNDDIITTIIOONNSS OOFF CCOONNTTRRAACCTT 
 

Clause  1: The person / persons whose tender may be accepted (hereafter 

called the contractor, which expression shall unless excluded by or repugnant 

to the context include his, heirs, executors, administrators, and  assigns) shall 

(A)  within  10 days  (which  may  be extended  by the  Executive  Engineer/ 

Superintending   Engineer/or   the   Chief   Engineer   concerned   up   to   one 

month/two months/three months respectively if the Executive Engineer/ 

Superintending Engineer / Chief Engineer thinks fit to do so) of the  receipt 

by him of the notification of the acceptance of his tender deposit with the 

Executive  Engineer  in  cash  or  Government   securities  endorsed  to  the 

Executive  Engineer  (if  deposited  for  more  than  12   months)   of   sum 

sufficient  which  will  make  up  the  full  security  deposit   specified   in  the 

tender  or  (B) Permit Government at the time of making  any payment  to 

him for work done under  the  contract to deduct such sum as will amount to 

* Two  percent‚ of all moneys  so payable  such deductions  to be held by 

Government by way  of  security deposit, provided always that in the  event 

of the contractor depositing a lump sum by way of security deposit as 

contemplated at (A) above then and in such case if  the  sum so deposited 

shall not amount to *Two percent‚ of the total estimated cost of the work it 

shall be lawful for Government at the time of making any payment to the 

contractor for  work  done under the contract to make up the full  amount of‚ 

*Two percent‚ by deducting a sufficient sum from every such payment as 

last aforesaid until the full amount of the security deposit is made up. All 

compensation   or  other  sums   of  money  payable  by  the  contractor   to 

Government under the terms of his contract may  be deducted from, or paid 

by the sale of a sufficient part of his security deposit or from the interest 

arising therefrom, or from any sums which may be due or may become due 

by Government to the contractor under any other contract or transaction of 

any  nature  on  any  account  whatsoever  and  in  the  event   of   his  security 

deposit being reduced by reason of any such deduction or sale as aforesaid, 

the contractor shall, within 10 days there after make good in cash or 

Government  securities endorsed as aforesaid any sum or sums which may 

have been deducted from or raised by sale of his security deposit or any part 

thereof. The security deposit referred to when paid in cash  may,  at the cost 

of the  depositor,  be converted into the interest bearing securities provided 

that  the  depositor  has  expressly desired this in writing. If the amount of 
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Compensation 

for delay. 

the security  deposit  to be paid in a lump  sum within  the period specified at 

(A)   above  is  not  paid,  the  tender/contract   already  accepted   shall  be 

considered  as  cancelled  and  legal  steps  taken  against  the  contractor  for 

recovery  of the amounts.  The amount of the security deposit lodged by a 

contractor shall be  refunded  along with  the  payment  of  the final  bill, if 

the date up to which  the  contractor  has agreed to maintain the  work  in 

good order is over. If such date is not over, only  50 per cent amounts of 

security deposit shall be refunded along with the payment of the final bill. 

The  amount  of the security  deposit  retained  by  the Government  shall  be 

released  after  expiry  of  period  up  to  which  the  contractor  has  agreed  to 

maintain  the work in good order is over. In  the event   of  the contractor 

failing or neglecting to complete rectification work within the period up to 

which the contractor has agreed to maintain the work in good order, then, 

subject  to provisions  of clauses  17 and  20 hereof  the amount  of security 

deposit retained by Government  shall be adjusted  towards the excess  cost 

incurred  by the Department  on  rectification work. 

*Note: This will be the same percentage  as that in the tender at (e). 

Clause-2:The time allowed for carrying out the work as entered in the 

tender shall be strictly observed by the contractor    and shall be reckoned from 

the date on which the order to commence work is given to the contractor. 

The work shall through out stipulated period of the contract be proceeded 

with, with all due diligence (time being deemed to be of the essence of the 

contract on the part of the contractor) and the contractor shall pay as 

compensation  an amount equal to one per cent or such smaller amount as 

the Superintending Engineer (whose decision in writing shall be final) may 

decide, of the amount of the estimated cost of the whole work as shown by 

the  tenderer  for  every  day  that  the  work  remains  uncommenced,    or 

unfinished  after  the  proper  dates.  And   further  to  ensure   good   progress 

during execution of the work, the contractor shall be bound, in all cases in 

which  the time  allowed for any work exceeds one  month to  complete. 

The contractor should complete the work as per phase period given below 
15%    of the work in 1/4 of  the  time 
40% of the work in  1/2  of  the  time 
70% of the work in  3/4  of  the  time 
Full  of the work   in full  of the time 

Full work will be completed in 06 (Six) calendar months (including monsoon.) 
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Action 
when 
whole of 
security 
deposit is 
forfeited 

Note:  The quantity of the work to be done within the particular time to be 

specified  above shall  be fixed and inserted  in the blank  space kept for the 

purpose by the Officer competent to accept the contracts after taking into 

consideration the circumstances of each case and abide by the programme of 

detailed progress laid down by the Executive Engineer. 

In the event of the contractor failing  to comply with this conditions 

he shall be liable to pay as compensation an amount equal to one percent or 

such  smaller  amount  as  the  Superintending  Engineer  (whose  decision   in 

writing shall be final) may decide of the said estimated cost of the whole work 

for  every  day  that  the  due  quantity  of work  remains  incomplete.  Provided 

always that the total amount of compensation to be paid under the provisions of 

this clause shall not exceed 10 percent of the estimated cost of the work as 

shown in tender. 

Clause  - 3 : In any  case  in which  under   any clause  or clauses  of  this 

contract   the   contractor   shall   have   rendered   himself    liable    to    pay 

compensation amounting to the whole of his security deposit (whether paid in 

one sum or deducted by installments,) or in the case of abandonment of the 

work owing to serious illness or death of the contractor  or any  other  cause, 

the Engineer, on behalf of the Governor of Maharashtra, shall have power to 

adopt of the following courses, as he may deem best suited to the interest of 

Government; 

(a) To rescind the contract (for which rescission notice in writing to the contractor 

under the hand of Executive Engineer shall be conclusive evidence) and in 

that case the Security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of Government. 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, 

and charges on additional  supervisory  staff including  the cost of work 

charged establishment employed for getting unexecuted part of the work 

completed   and   crediting   him   with   the   value   of   the   work   done 

departmentally in all respects in the same manner and at the same rates as if 

it had been carried out by the contractor under the terms of his contract. 

The certificate of the Executive Engineer as to the costs and other allied 

expenses   so  incurred   and   as  to  the  value   of  the  work   so  done 

departmentally shall be final and conclusive against the contractor. 
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(c)  To order that the work of the contractor be measured up and to take such 

part thereof as shall be unexecuted out of his hands, and to give it to 

another contractor to complete, in which case all expenses incurred on 

advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work charged establishment  and  the cost of 

the work executed by the new contract agency   will be debited to the 

contractor  and the value of the work done or executed through the new 

contractor shall be credited  to  the contractor  in all respects and in the 

same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the unexecuted work done by the new contractor 

and  as  to  the  value    of   the  work    so   done shall be final and 

conclusive against the contractor. 

In case the contract shall be rescinded under clause (a) above the contractor 

shall not be entitled to recover or be paid, any sum for any work therefor actually 

performed by him under this contract unless and until the Executive Engineer 

shall have certified in writing the performance of the such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the 

amount  so certified. 
 

In the event of either of the courses referred to in clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a new 

contractor and other allied expenses exceeding the value of such work credited 

to the contractor the amount of excess shall be deducted from any money due to 

the contractor, by Government under the contract or otherwise, howsoever or 

from his security deposit or the sale proceeds thereof provided, however that the 

contractor shall have no claim against Government even if the certified value of 

the work done departmentally or through a new contractor exceeds the certified 

cost of such work and allied expenses, provided always that whichever of the 

three courses mentioned in clause (a),(b) or (c) is adopted by the Executive 

Engineer,  the contractor  shall have no claim  to compensation  for any loss 

sustained by him by reason of his having purchased or procured any materials, or 

entered into engagements, or made any advances on account of or with a view of 

the execution of the work or the performance of the contract. 
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Action when 
the 
progress 
of any 
particular 
portion of 
the work is 
unsatisfactory 

 

Clause 4 : If the progress of any particular portion of the work is unsatisfactory 

the Executive Engineer shall notwithstanding that the general progress of the 

work is in accordance with  the conditions mentioned  in clause 2, be entitled 

to take action under clause 3 (b) after giving the contractor 10 days notice in 

writing.  The contractor  will have no claim  for compensation,  for any  loss 

sustained by him owing to such action. 
 

Contractor 
remains  liable 
to pay 
compensation 
if action not 
taken under 
clauses  3 and 
4 

 
 
 
 
 
 
 
 

Power to take 
possession of 
or require 
removal of or 
sell 
contractor's 
plant 

Clause -5: In any case in which any of the powers conferred upon the Executive 

Engineer by clauses 3 and 4 hereof shall have become exercisable and the same 

shall not have been exercised the non-exercise  thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor for which 

under any clause or clauses hereof he is declared liable to pay compensation 

amounting to the whole of his security deposit and the liability of the contractor 

for past and future compensation shall remain unaffected. In the event of the 

Executive Engineer taking action under sub-clause (a)  or (c)  of clause-3, he may, 

if he so desires, take possession  of  all or any tool and plant, materials and 

stores in or upon the works or the site thereof or belonging to the contractor, or 

procured by him and intended to be used for the execution of the work or any 

part thereof, paying or allowing for the same in account at the contract rates, or in 

the case of contract rates not being applicable at current market rates to be certified 

by Executive Engineer whose certificate thereof shall be final. In the alternative, 

the Executive Engineer may, after giving notice in writing to the contractor or his 

clerk of the work, foreman or other authorised agent require him to remove such 

tools  and  plant,  materials  or stores  from  the  premises  within  a time  to  be 

specified in such notice, and in the event of the contractor failing to comply with 

any such requisition, the Executive Engineer may remove them at the contractor's 

expense or sale them by auction or private sale on account of the contractor and 

at his risk in all respects, and the certificate of the Executive Engineer as to the 

expense of any such removal and the amount of the proceeds and expenses of 

any such sale shall be final and conclusive against the contractor. 
 

 
Extension of 

time. 
Clause  - 6 :  If the  contractor  shall  desire  an  extension  of the time  for 

completion of work on the ground of his having been unavoidably hindered in 

its execution or on any other ground he shall apply in writing to the Executive 

Engineer before the expiration of the period stipulated in the tender or before 
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Final 

the  expiration  of  30  days  from  the  date  on   which  he   was  hindered  as 

aforesaid   or  on  which  the  cause  for   asking    for   extension    occurred, 

whichever  is  earlier  ever  and  the  Executive  Engineer,  may,  with   prior 

approval  of the authority  component  to accept the tender if in his opinion, 

there are   reasonable ground  for granting an extension, grant such extension 

as he thinks necessary or proper the decision of the Executive  Engineer in 

this matter shall be final. 

certificate.             Clause  -  7:  On  the  completion  of  the  work  the   contractor   shall   be 
 

furnished  with  a certificate   by  the  Executive  Engineer (hereinafter  called 

The Engineer-in-charge)  of such completion;  but no such certificate shall be 

given  nor shall  the work  be considered  to be complete  until  the contractor 

shall  have  removed  from  the premises  on which  the work  shall  have  been 

executed,  all  scaffolding,  surplus  materials  and  rubbish,   and   shall   have 

cleaned off, the dirt from all wood work, doors windows, wall, floors or other 

parts of any building  in or upon which the  work  has been executed,  or of 

which he may have had possession for the purpose of executing the work, nor 

until the work shall have been measured  by the Engineer-in-charge or where 

the measurements have been taken by his subordinates until they have received 

the approval of the Engineer-in-charge,  the said measurements being binding 

and conclusive against  contractor. If the contractor shall fail  to comply with 

the  requirements  of  this  clause  as  to  the  removal  of  scaffolding,  surplus 

materials and rubbish and cleaning off dirt on or before the date fixed for the 

completion  of the work  the Engineer-  in-charge  may at the expense  of the 

contractor,  remove  such  scaffolding,  surplus  materials   and   rubbish   and 

dispose off the same as he thinks fit and clean off such dirts as  aforesaid and 

the contractor shall forthwith pay the amount of all expenses so incurred, but 

shall have no claim in respect of any such scaffolding or surplus materials as 

aforesaid except for  any sum  actually realised by the sale thereof. 
 

Payment on 
intermediate 
certificate to 
be regarded  as 
advances. 

 

Clause- 8: No payment shall be made for any work, estimated to cost  less 

than  rupees  one  thousand,  till  after  the  whole  of  work  shall  have  been 

completed  and  a certificate  of completion  given. But in the case  of works 

estimated to cost more than rupees one thousand the contractor shall on 

submitting   a   monthly   bill   therefor   be   entitled   to    receive    payment 

proportionate  to  the  part  of  the  work  then  approved  and  passed  by  the 

Engineer-in-charge, whose certificate of  such approval and passing of the sum 
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Payments at 
reduced 
rates on 
account  of 
item of work 
not accepted 
as completed 
to be at the 
discretion of 
the Engineer 
-in charge. 

 
Bill to be 
submitted 
monthly. 

payable   shall  be  final  and  conclusive   against   the  contractor.   All  such 

intermediate  payments  shall  be  regarded  as  payments  by  way  of  advance 

against the final payments only and not as  payments for work actually done 

and completed and shall not preclude the Engineer-in-charge  from requiring 

any bad, unsound imperfect or unskillful work to be removed or taken away 

and reconstruction or reerected nor  shall  any such payment be considered as 

an admission of the due  performance of the contract  or  any part  thereof in 

any respect or the occurring of any claim nor shall it conclude, determine or 

effect in any other way the powers of the Engineer-in- charge as to the final 

settlement and adjustment of the accounts or otherwise, or in any other way 

vary or effect the contract. The final bill shall be submitted by the contractor 

within one month of the date fixed for the completion of the work, otherwise 

the  Engineer-in-charge's   certificate  of  the  measurements  and  of  the  total 

amount payable  for the work shall be final and binding on all parties. 

 

Clause  9: The rates  for several  items  of works estimated  to cost  more 

than  Rs.  1000/-  agreed   to  within   shall   be  valid  only  when   the  item 

concerned is accepted as having been completed fully in accordance with the 

sanctioned  specifications.  In  cases  where   the   items   of   work   are   not 

accepted   as  so completed  by  the Engineer-in-charge  may make  payment 

on account of such items at such reduced rates as he may consider reasonable 

in  the preparation  of final or on account bills. 

 

Clause  -  10: A   bill   shall     be submitted  by the contractor each month 

on  or  before  the  date   fixed   by   the   Engineer-in-charge   for   all   work 

executed  in the previous  month  , and the Engineer-in-charge  shall  take or 

cause to be taken the requisite  measurement  for the purpose of having the 

same verified and the claim, so far as it is admissible, shall be adjusted, if 

possible, within ten days from the presentation  of the bill. If the contractor 

does not submit the bill within the time fixed as aforesaid, the Engineer-in- 

charge  may  depute  a  subordinate  to  measure  up  the   said   work   in   the 

presence  of  the  contractor  or  his  duly  authorised  agent  whose  counter- 

signature   to  the  measurement   list  shall  be  sufficient   warrant,   and  the 

Engineer-in-charge may prepare a bill from such list which shall  be binding 

on the contractor in all respects. 
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Bill to be on 
printed forms. 

Clause-11:  The contractor shall submit  all bills on the printed forms  to 

be had on application at the office of the Engineer-in- charge. The charges to 

be made in the bills  shall always be entered at  the  rates specified  in the 

tender  or  in  the  case  of  any  extra  work  ordered  in  pursuance  of  these 

conditions,  and  not  mentioned  or  provided  for  in  the  tender  at  the  rates 

hereinafter provided for such work. 
 

 
Stores supplied 
by Government 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Work to be 
executed in 
accordance with 
specifications, 
Drawings, 

 

Clause-12:  If the specification or estimate of the work provides for the use of 

any special  description  of  materials   to  be supplied  from   the store of the 

Public Works Dept. store or if it is required that the contractor shall use certain 

stores to be provided by the Engineer-in- charge (such material and stores and 

the  prices  to  be  charged  therefor  as hereinafter  mentioned  being  so  far  as 

practicable for the convenience of the contractor but not so as in any way to 

control  the  meaning  or  effect  of this  contract  specified  in  the  schedule  or 

memorandum  hereto  annexed)  the  contractor  shall  be  supplied  with  such 

materials and stores as may be required from time to time to be used by him for 

the purpose of the contract only and value of the full quantity of the materials 

and stores so supplied shall be set off or deducted from any sums then due or 

thereafter to become due to the contractor under the contract, or otherwise or 

from the security deposit or the proceeds of sale thereof, if the security deposit 

is held in Government securities, the same or a sufficient portion there of shall 

in that case  be sold for all purpose. All materials supplied to the contractor 

shall  remain  the  absolute  property  of  Govt.  and  shall  on  no   account   be 

removed from the site of the work, and shall at all times be open for inspection 

by the Engineer-in-charge.  Any such materials unused and in perfectly good 

condition at the time of completion or determination  of the contract shall be 

returned to the Public Works Departmental store if the Engineer-in-charge  so 

requires by a notice in writing given under  his hand, but the contractor shall 

not be entitled to return any such materials except with consent of the Engineer 

in-charge and he shall have no claim for compensation on account of any such 

material supplied to him as aforesaid but remaining unused by him or for any 

wastage in or damage to any such materials. 

Clause-  13: The contractor shall execute the whole and every part of the 

work in the most substantial  and workmanlike  manner, and both as regards 

materials and every other respect in strict accordance with specifications. 
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orders, etc.              The  contractor  shall  also  conform  exactly,  fully  and  faithfully   to   the 

designs, drawings and instructions in writing relating to the  work signed  by 

the Engineer- in-charge and lodged in his office and to which the contractor 

shall be entitled  to have  access  for  the purpose  of inspection at such office, 

or on site of the work during office hours. The contractor will be entitled to 

receive three sets of contract drawing and working drawings  as well as one 

certified copy of the accepted tender along with the work order free of cost. 

Further copies of the contract drawings and working drawings if required by 

him, shall  be supplied  at the rate of Rs.300/- per  set  of contract  Drawings 

and Rs.150/-  per  working drawings except where other wise specified. 
 

Alterations  in 
specifications 
and designs 
not to 
invalidate 
contracts. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rates for 
works not 
entered in 
estimate or 
schedule of 
rate of the 
districts. 

Clause-14:   The  Engineer   -in-  charge  shall  have power to make any 

alterations in or additions to the original  specifications, drawings,  designs, 

and instructions that may appear to him to be necessary  or advisable during 

the progress of the work,   and the contractor  shall  be bound to carry  out 

the work in accordance with any instructions in this  connection which may 

be given to him in writing signed by the Engineer-in-charge and such 

alteration  shall  not  invalidate the contract,  and any additional work    which 

the contractor may be directed to do in the manner above specified as part of 

the work shall be carried out by the contractor  on  the  same conditions in all 

respects on which he agreed to do the main work, and at the same rates as are 

specified in the tender for the main work. And if the additional and altered 

work   includes   any class  of work  for which  no    rate   is Specified in this 

contract, then such class of work shall be carried out at the rates entered in the 

schedule of Rates of the Division or at the rates mutually agreed upon between the 

Engineer-in-charge and the contractor, whichever, are lower. If the additional or 

altered work for which no rate is entered in the schedule of Rates of the Division, 

is ordered to be carried out before the rates are agreed upon then contractor shall 

within seven days of the date of receipt by him of the order to carry out the work, 

inform the Engineer-in-charge of the rate which it is his intention to charge for 

such class of work, and if the Engineer-in-charge does not agree to this rate he 

shall by notice in writing be at liberty to cancel his order to carry out such class of 

work and arrange to carry it out in such manner as he may consider advisable 

provided always that if the contractor shall commence work or incur any 

expenditure in regard there to before the rates shall have been determined as lastly 

herein-before mentioned,  then in such case he shall only be entitled to be paid in 
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Extension of 
time in 
consequence 
of additions 
or 
alterations. 

respect of the work carried out or expenditure incurred by him prior to date of the 

determination of the rate as aforesaid according to such rate or rates as shall be 

fixed by the Engineer-in-charge. In the event of a dispute, the decision of the 

Superintending Engineer, of the Circle will be final. 

Where, however, the work is to be executed according to the designs, 

drawings  & specifications  recommended  by contractor  and accepted  by the 

competent authority the alterations above referred to shall be within the scope 

of such designs, drawings and specifications appended to the tender. 

The  time  limit  for  the  completion  of  the  work  shall  be  extended  in  the 

proportion that the increase in its cost occasioned by alterations or additions 

bears  to  the  cost  of  the  original  contract  work,  and  the  certificate  of  the 

Engineer-in- charge as  to  such proportion shall be conclusive. 
 
 
 

No claim to 
any payment 
or compen- 
sation for 
alteration in 
or restriction 
of work. 

Clause-15:   (1)  If  at  any  time  after  the   execution   of   the   contract 

documents,  the  Engineer  shall  for  any   reason   what-so-ever   (other   than 

default on the part of the contractor for which the Government is entitled to 

rescind  the  contract)  desires  that  the   whole   or   any   part   of   the   work 

specified  in  the  tender should be suspended for any period or that the whole 

or  part  of  the  work  should  not  be  carried  out  at  all  he  shall  give  to  the 

contractor  a notice in writing  of such  desire  and upon the receipt of such 

notice the contractor shall forthwith suspend or stop  the  work wholly or in 

part as required, after having due regard to the appropriate stage at which the 

work should be stopped or suspended so as not to cause any damage or injury 

to the  work  already  done  or endanger  the  safety  thereof  provided  that  the 

decision of the Engineer as to the stage at which the work or any part of it 

could be or could have been safely stopped or suspended shall be final and 

conclusive against the contractor. The contractor shall have no claim to any 

payment  or compensation  whatsoever  by reason  of or in pursuance  of any 

notice  as  aforesaid  on  account  of  any  suspension,  stoppage  or  curtailment 

except to the extent specified hereinafter. 

 

(2) Where the total suspension of work ordered as aforesaid continued for a 

continuous  period  exceeding  90 days  the contractor  shall  be at liberty  to 

withdraw  from  the contractual  obligations  under  the  contract  so far as it 

pertains to the unexecuted part of the work by giving a 10 day’s prior notice 

in  writing  to the Engineer, within 30 days of the expiry  of the said period of 
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90 days, of such intention  and requiring  the Engineer,  to record  the final 

measurements  of the work  already  done and  to pay the final bill. Upon 

given such notice, the contractor shall be deemed to have been discharged 

from his obligation to complete the remaining unexecuted  work under his 

contract. On receipt of such notice the  Engineer shall proceed to complete 

the measurement and make such payment as may be finally due to the 

contractor  within  a period  of 90 days  from  the  receipt  of such notice  in 

respect of  the    work    already    done  by    the contractor  .Such  payment 

shall not in any manner prejudice the right of the contractor to any further 

compensation under the  remaining provisions of this clause. 

(3) Where the Engineer requires the contractor to suspend the work for a period 

in excess of 30 days at any time or 60 days in the aggregate, the  contractor 

shall be entitled to apply to the Engineer within 30 days of the resumption of 

work after such suspension for payment of compensation to the extent of 

pecuniary loss suffered by him in respect of working machinery remained idle 

on the site or on the account of his having had to pay the salary or wages of 

labour engaged by him during the said period of suspension provided always 

that the contractor shall not be entitled to any claim in respect of any such 

working machinery, salary or wages for the first 30 days whether consecutive or 

in the aggregate of such suspension or in respect of any suspension whatsoever 

occasioned by unsatisfactory work or any other default on his part. The decision 

of the Engineer in this regard shall be final and conclusive against the contractor. 

(4) In  the event of - 
 

i)   Any  total  stoppage  of work  on notice  from  the Engineer  under   sub 

clause (1), in that behalf, 

ii)  Withdrawal   by  the  contractor   from  the  contractual   obligation    to 

complete  the  remaining  unexecuted  work  under  sub  clause  (2)  on 

account of continued suspension of work for a period exceeding 90 days. 

OR 
 

iii) Curtailment  in  the  quantity  of  item  or  items  originally  tendered  on 

account  of any  alteration,  omission  or  substitutions   in  the 

specifications, drawings, designs, or instructions under clause 14 where 

such curtailment exceeds 25% in quantity and the value of the quantity 

curtailed beyond 25% at the rates for the item specified in the tender is 

more than Rs. 5000/- 
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Time limit for 
unforeseen 
claims. 

It  shall be open to the contractor within  90 days  from the service of 
 

(i)     The  notice  of stoppage  of work or 
 

(ii)     The notice of withdrawal  from the contractual  obligations  under the 

contract on account of the continued suspension  of  work or 

(iii)       Notice under clause 14 resulting in such curtailment to produce to the 

Engineer satisfactory documentary evidence that he had purchased or agreed 

to purchase material for use in the contracted work, before receipt by him of 

the   notice   of   stoppage,   suspension   or   curtailment   and   require    the 

Government to take over on payment  such material at the rates determined 

by the Engineer, provided however, such rates shall in no case exceed the 

rates at which the same were acquired by the contractor. The Government 

shall  thereafter  take  over  the  material  so offered,  provided  the quantities 

offered,  are not in excess  of the requirements  of the unexecuted  work as 

specified  in  the  accepted  tender  and  are  of  quality  and   specifications 

approved by the Engineer. 

Clause-15(A):The   contractor    shall    not   be   entitled   to   claim     any 

compensation  from Government  for the loss suffered  by him on account of 

delay by Government in the supply of materials entered in Schedule -A where 

such delay is caused by 

i) difficulties  relating to the  supply  of railway wagons. 

(ii) Force majeure, 

(iii)Act of God, 
 

(iv) Act  of enemies  of the  state  or any other  reasonable  cause  beyond  the 

control  of Government. 
 

In the case of such delay in the supply of materials, Government shall grant 

such extension of time for the completion of the works as shall appear to the 

Executive  Engineer  to be reasonable  in accordance  with the  circumstances 

of the case. The  decision  of  the Executive Engineer as to the extension of 

time shall be accepted as final by the contractor. 

Clause  -16:  Under  no  circumstances  whatsoever  shall  the  contractor  be 

entitled  to any  compensation  from  Government  on  any  account  unless  the 

contractor shall have submitted a claim in writing to the Engineer-in- charge 

within  one month of the cause of  such  claim occurring. 
 

Action and            Clause -17: If any time before the security deposit or any part thereof is 
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refunded  to  the  contractor  it  shall  appear  to  the  Engineer-in-charge  or  his 

subordinate  in  charge  of  the  work,  that  any  work  has  been  executed  with 

unsound,  imperfect  or unskillful  workmanship  or with  materials  of inferior 

quality, or that any materials or articles provided by him for the execution of the 

work are unsound or of a quality inferior to that contracted for, or are otherwise 

not in accordance with contract, it shall be lawful for the Engineer-in-charge to 

intimate this fact in writing to the contractor and then notwithstanding the fact 

that the work, materials or articles complained of may have been inadvertently 

passed, certified and paid for, the contractor shall be bound forthwith to rectify, 

or remove and reconstruct the work so specified in whole or in part, as the case 

may require or if so required, shall remove the materials or articles so specified 

and provide other proper and suitable materials  or articles at his own charge and 

cost, and in the event of his failing to do so within a period to be specified by 

the Engineer-in- charge in the written intimation aforesaid, the contractor shall 

be liable to pay compensation at the rate of 1% on the amount of the estimate 

for every day not exceeding 10 days during which the failure so continues and in 

the case of any such failure the Engineer-in-charge may rectify or remove, and 

re-execute the work or remove and replace the materials or articles complained 

of as the case may be at the risk and expense in all respects of the contractor. 

Should the Engineer-in-charge consider that any such inferior work or materials 

as described  above  may be accepted  or made use of it shall  be within  his 

discretion to accept the same at such  reduced rates as he may fix therefor. 

Clause-18:   All  works   under  or  in  course  of  execution  or  executed  in 

pursuance  of the contract  shall at all times be open to the inspection  and 
 

supervision of the Engineer-in- charge and his subordinates and the contractor 

shall at all time during the usual working hours, and at all other times at which 

reasonable    notice    of  the    intention    of    the Engineer-in-charge  or his 

subordinate to visit the work shall have been given to the contractor, either 

himself be present to receive orders and instructions or have responsible agent 

duly authorised  in   writing,  present  for that  purpose.    Orders given to the 

contractor’s duly authorised agent shall be considered to have the same force 

and effect as if they  had been given to  the  contractor himself. 

 

Clause 19: The contractor shall give not less than five days notice in writing 

to  the  Engineer-in-charge  or  his  subordinate  in  charge  of  the  work  before 

covering up or otherwise placing beyond the reach of measurements any work 
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and for 
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in order that the same may be measured and correct dimensions thereof taken 

before the same is so covered up or placed beyond the reach of measurement, 

and shall not cover up or place beyond the reach of measurement  any work 

without the consent in writing of the Engineer-in-charge or his subordinate in 

charge of the work, and if any work shall be covered up or placed beyond the 

reach  of  measurement  without  such  notice  having  been  given  or  consent 

obtained  the  same  shall  be  uncovered   at   the  contractor's  expense  and   in 

default thereof no payment or allowance shall be  made  for such work or for 

the  materials with which the same was executed. 

Clause  20: If during the period of “ 12 (Twelve) months  from the date of 
 

completion as certified by the Engineer-in-charge  pursuant to clause 7 of the 

contract or “ 15 (Fifteen)  months” after commissioning the work, whichever is 

earlier in the opinion of the Executive Engineer, the said work is defective in 

any manner whatsoever, the contractor shall forthwith on receipt of notice in 

that behalf from the Executive Engineer, duly commence execution and 

completely  carry  out  at his cost  in every  respect  all the work that  may be 

necessary   for  rectifying   and   setting   right  the  defects   specified   therein 

including   dismantling   and   reconstruction   of   unsafe   portion   strictly   in 

accordance    with and in the manner prescribed and under  the supervision of 

the Executive Engineer. In the event of the contractor failing or neglecting to 

commence execution of the said rectification work within the period prescribed 

therefor in the said notice, and/or to complete the same as aforesaid as required 

by the said notice, the Executive Engineer get the same executed and carried 

out departmentally or by any other agency at the risk on account and at the cost 

of the contractor. The contractor shall forth with on demand pay to the 

Government  the  amount  of  such  costs,  charges  and  expenses  sustained  or 

incurred by the Government of which the certificate of the Executive Engineer 

shall be final and binding on the contractor. Such cost, charges and expenses 

shall be deemed to be arrears of land revenue and in the event of the contractor 

failing or neglecting to pay the same on demand as aforesaid without prejudice 

to  any  other  rights  and  remedies  of  the  Government,  the  same  may   be 

recovered from the contractor as arrears of land revenue. The Government shall 

also  be  entitled  to deduct  the same  from  any  amount  which   may  then  be 

payable or which may thereafter become payable by the Government  to the 

contractor either in respect of the said work or any other work whatsoever, or 
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from the amount of the security deposit retained by Government. 

Clause  -21 : The contractor shall supply at his own cost all material (except such 

special materials, if any, as may in accordance  with the contract, be supplied from the 

Public Works Dept’s. stores), plant, tools, appliances, implements, ladders, cordage, 

tackle, scaffolding  and temporary  works which may required for the proper 

execution of the work, whether in the original, altered or substituted form, and 

whether included in the specification or other documents forming part of the 

contract or referred to in these conditions or  not  and which  may be necessary for 

the purpose of satisfying or complying with the requirements of the Engineer-in- 

charge as to any matter as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with the carriage therefor to and 

from the work. The contractor shall also supply without charge the requisite number 

of persons with the means and materials necessary for the purpose of setting out 

works and counting, weighing and assisting in the measurement or examination at 

any time and from time to time of the work or the materials. Failing which the 

same may be provided by the Engineer-in-charge at the expense of the contractor and 

the expenses may be deducted from any money due to the contractor under the 

contract or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portion thereof.’ 

The contractor  shall  provide  all  necessary  fencing  and  lights  required  to 
 

protect the public from accident, and shall also be bound to bear the expenses 

of defence of every suit, action or other legal proceedings that may be brought 

by any person for injury sustained owing to neglect of the above precautions, 

and to pay any damages and costs which may be awarded in any such suit 

action or proceedings to any such person, or which may with consent of the 

contractor be paid for compromising any  claim by any such person. 

Clause-21(A): The contractor shall provide suitable scaffolds and working 

platforms,  gangways  and  stairways  and  shall  comply  with  the following 

regulations in connection there with: 

(a) Suitable scaffolds shall be provided for workmen for all works that cannot 

be safely done from a ladder or by other means. 

(b)  A scaffold shall not be constructed, taken down, or substantially altered 

except:- 

(i) Under the supervision of a competent and responsible person; and 
 

(ii)  as  far  as  possible  by competent  workers   possessing   adequate 
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experience in this kind of work. 
 

(c)   All scaffold and appliances connected therewith and all ladders shall :- 
 

(i)     be of sound material, 
 

(ii)      be of adequate strength having regard to the loads and strains to which 

they will be subjected and 

(iii)   be maintained in  proper condition. 
 

(d)   Scaffolds shall be so constructed that no part thereof can be displaced in 

consequence of normal use. 

(e) Scaffolds shall not be over- loaded and so far as practicable the load shall 

be evenly distributed. 

(f) Before installing lifting gear on scaffolds special precautions shall be taken 

to ensure the strength and stability of the scaffolds. 

(g) Scaffolds shall be periodically inspected by a competent person. 
 

(h)  Before allowing a scaffold to be used by his workmen the contractor shall , 

whether the scaffold has been erected by his workmen or not, take  steps 

to ensure that  it complies fully with the regulation here-in-specified. 

(i)    Working platforms, gangways and stairways shall:- (i) be so constructed 

that no part thereof can sag unduly or unequally. 

(ii) be so constructed  and maintained,  having regard to the prevailing 

conditions as to reduce as far as practicable risks of persons tripping or 

slipping, and 

iii) be kept free from any unnecessary obstruction. 
 

(j) in the case of working platform, gangways, working places and stairways at 

a height exceeding 3.00 Metres (to be specified). 

(i) every working platform and every gangway shall be closely boarded 

unless other adequate measures are taken to ensure safety. 

(ii)  Every  working platform   and gangway, shall have adequate width 

and 

(iii) every working platform, gangway, working place and stairway shall 

be suitably fenced. 

(k) Every opening in the floor of a building or in a working platform shall except 

for the time and to the extent required to allow the excess of persons or the 

transport or shifting of material be provided with suitable means to prevent the 

fall of persons or material. 

(l) When persons are employed on roof where there is a danger of falling from 
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a height exceeding 3.00 Mts. suitable precautions shall be taken to 

prevent the fall of persons or material. 

(m)  Suitable precautions shall be taken to prevent persons being struck by 

articles which might  fall  from scaffolds or  other  working places. 

(n)  Safe means of access shall be provided  to all working platforms  and 

other  working places. 

Clause-21(B) : The contractor shall comply with the following regulations  as 

regards the Hoisting Appliances to be used by him.: 

 
(a) Hoisting  machines  and  tackle,  including  their  attachments,  anchorages 

and  supports shall- 

 
(i) be of good mechanical construction, sound material and adequate strength 

and  free from patent defect and 

 
(ii) be kept in good repair and in good  working order. 

 
 

(b)   Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of 

suspension shall be of suitable quality and adequate strength and free from 

patent defect. 

 
(c)  Hoisting  machines  and tackle shall  be examined  and adequately  tested 

after erection on the site and before use and be re-examined in position at 

intervals to be prescribed  by the Government. 

 
(d) Every chain ring, hook shackle swivel  and pulley  block  used in  hoisting 

or  lowering  materials  or  as a means  of  suspension  shall  be  periodically 

examined. 

 
(e)  Every  crane  driver  or  hoisting  appliance  operator  shall  be  properly 

qualified. 

 
(f) No person who is below the age of 21 years shall be in control of any 

hoisting machine, including any scaffolding which, or give signals to the 

operator. 

 
(g)  In  the  case  of  every  hoisting  machine  and  of  every  chain,  ring,  hook, 

shackle, swivel pulley block used in hoisting or lowering or as means of 

suspension , the safe working load shall be ascertained by adequate 
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means. 
 
 

(h)   Every  hoisting  machine  and  all  gear  referred  to  in  the   preceding 

regulation shall be plainly marked with the safe working load 

 
(i)  In the case of a hoisting machine having a variable safe working load each 

safe working load and the conditions under which it is applicable shall be 

clearly indicated. 

 
(j) No part of any hoisting machine or of any gear referred to in regulation (h) 

above shall be loaded beyond the safe working load except for the purpose 

of testing. 

 
(k)  Motors, gearing transmissions, electric wiring and other dangerous part or 

hoisting appliances  shall be provided with efficient safeguards. 

 
(l) Hoisting appliances shall be provided with such means as will reduce to a 

minimum  the risk of the accidental descent of the load. 
 

(m)Adequate precautions shall be taken to reduce to a minimum the risk of any 

part of  a suspended  load  becoming accidentally  displaced. 
 

Measure for 
prevention of 
fire 

 
 
 
 
 
 
 
 
 
 
 

Liability of 
contractor for 
any damage 
done in or 
outside work 
area 

Clause-22:_  The contractor shall not set fire to any standing jungle, trees 

brushwood or grass without a written permit from the Executive Engineer. 

When such permit is given, and also in  all cases when  destroying cut or 

dug   up   trees  brushwood,  grass  etc.  by  fire;  the   contractor shall take 

necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding  property. 

The contractor shall  make his  own arrangements for    drinking    water for 

the labour employed by him. 

Clause-23:    Compensation   for    all   damages   done   intentionally       or 
 

unintentionally by contractor's labour whether in or beyond the limits of 

Government  property including any damage caused by the spreading of fire 

mentioned in clause 22 shall be estimated by the Engineer-in-charge  or such 

other officer as he may appoint and the estimates of the Engineer-in-charge 

subject to the decision of the Superintending Engineer on appeal shall be final 

and  the  contractor   shall  be  bound  to  pay  the  amount  of  the  assessed 

compensation  on demand, failing which,  the  same  will  be recovered  from 
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the contractor  as damages in the manner prescribed  in clause  1 or deducted 

by  the  Engineer-in-charge   from  any  sums  that  may  be  due  or  become 

due from Government to the contractor  under this contract or otherwise. 

The contractor shall bear the expenses of defending any action or other legal 

proceedings that may be brought by any persons for injury sustained by him 

owing to neglect of precautions to prevent the spread of fire and he shall pay 

any damages and cost that may be awarded by the court in consequence. 

Clause    24:-The    employment     of     female     labours    on     works     in 

neighbourhood of soldiers  barracks should be avoided as far as possible 
 

Clause  25 :- No work shall be done on a Sunday without the sanction in 

writing of the Engineer-in-charge. 
 
 

Work not to be 
sublet. 

Clause 26:- The contract shall not be assigned or sublet without the written 

approval of the Engineer-in-charge. And if the contractor shall assign or sublet 

his  contract,  or  attempt  so  to  do,  or  become  insolvent  or  commence  any 

proceeding to get  himself  adjudicated and 
 

Contract  may 
be rescinded 
and security 
deposit 
forfeited for 
subletting 
it without 
approval or for 
bribing a 
public officer 
or  if 
contractor 
becomes 
insolvent. 

insolvent or make any composition with his creditors or attempt so to do or if 

bribe,  gratuity,   gift,  loan  perquisite,  reward   or  advantage   pecuniary    or 

otherwise shall either directly or indirectly be given, promised or offered by the 

contractor or any of his servants or agents to any public  officer  or person  in 

the employ of Government in any way relating to his office or employment, or 

if any such officer or person shall become in any way directly or indirectly 

interested  in  the  contract  the Engineer-in-charge  may there  upon  by notice 

in writing  rescind  the  contract.  and  the  security  deposit  of contractor  shall 

thereupon stand forfeited and be absolutely at the disposal of Government and 

the same consequences  shall ensure  as if the  contract   had been  rescinded 

under Clause -3 hereof and in addition the contractor shall not be entitled to 

recover  or  be  paid  for  any  work  therefor   actually  performed   under   the 

contract. 
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Change  in 
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of firm to be 
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Clause - 27: All sums payable by a contractor by way of compensation under 

any of this conditions  shall be considered  as  a  reasonable compensation  to 

be applied to the use of Government without reference to the actual loss or 

damage sustained,  and whether  any damage has or has not been sustained. 
 

 
 
 
 
 

Clause-28:In   the  case  of   tender    by   partners,    any    change    in   the 

constitution  of  a  firm  shall  be  forthwith  notified  by  the  contractor  to  the 

Engineer-in-charge for his information. 

 
Direction and 
control  of the 
Superintendin 
g Engineer 

 
 
 
 
 
 

Direction and 
control  of the 
Superintendin 
g Engineer 

Clause-29:   All  works  to  be  executed   under   the  contract      shall      be 

executed under the direction  and subject to the  approval  in all respects    of 

the Superintending  Engineer of the circle, for the time being, who shall be 

entitled to direct at what point or points and in  what  manner  they  are  to 

be commenced  , and from time  to  time carried on 

Clause-30 (1): Except where otherwise specified in the contract and subject 

to the powers delegated to him by Govt. under  the code, rules then in force. 

The decision of the Superintending  Engineer of the circle for the time being 

shall be final, conclusive, and binding on all parties to the contract upon all 

questions relating to the meaning of the specifications, designs, drawings, and 

instructions here in before mentioned and as to the quality of workmanship or 

materials  used  on the work, or as to any other question, claim, right, matter, or 

things  whatsoever,  if  any  way  arising  out  of,  or  relating  to  the   contract, 

designs, drawings, specifications, estimates, instructions, orders, or other 

conditions or otherwise concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the work or after the 

completion or abandonment thereof. 

Clause  30 (2) : The contractor may within  30 days of receipt by him of any 

order passed by the Superintending Engineer of the circle as aforesaid appeal 

against it to the Chief Engineer concerned with the contract, work or project 

provided that- 

 
(a) The accepted value of the contract exceeds Rs.10 Lakhs (Rs. Ten Lakhs) 
 
(b) Amount of claim is not less than Rs.1.00 lakh (Rupees one lakh) 
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Clause 30 (3): If the contractor is not satisfied with the order passed by the 

Chief Engineer as aforesaid the contractor may, within thirty days of receipt by 

him of any such order, appeal against  it to the concerned  Secretary,  Public 

Works  Department  who  if convinced  that  prima-facia  the contractors  claim 

rejected by Superintending Engineer/Chief  Engineer is not frivolous and that 

there is some substance in the claim of the contractor as would merit a detailed 

examination and decision by the Standing Committee, shall put up to the Standing 

Committee at Government level for suitable decisions. 

Clause-31:  The contractor shall obtain from the Public Works Departmental 
 

stores, all stores and articles of European or American manufacture which may 

be required  for the work,  or any  part  thereof  or in making  up any articles 

required therefor or in connection therewith unless he has obtained permission 

in writing from the Engineer-in-charge to obtain such stores and articles 

elsewhere.  The value of such stores and articles as may be supplied  to the 

contractor by the Engineer-in- charge will be debited to the contractor in his 

account at the rates shown in the Schedule, in form- A attached to the contract 

and if they are not entered in the said schedule, they shall be debited to him at 

cost  price  which  for  the  purpose  of  this  contract  shall  include  the  cost  of 

carriage and other expenses whatsoever which shall have been incurred in 

obtaining delivery of the same at the stores aforesaid. 

Clause-32:‚When the estimate on which a tender is made includes lumpsums in 

respect of parts of the work the contractor shall be entitled to payment in respect 

of the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for each items, or if the part of the work 

in question is not in the opinion of the Engineer-in- charge capable of 

measurement, the Engineer-in-charge may at his discretion pay the lump sum 

amount entered in the estimate and the certificate in writing of the Engineer-in- 

charge shall be final and conclusive against the contractor with regard to any 

sum or sums payable to him under the provisions of this clause. 

Clause  - 33: - In the  case of any class of work for which there is no such 
 

specifications as is mentioned in rule 1 such work shall be carried out in 

accordance with the Divisional specifications, and  in the event of there being 

no Divisional specifications, then in such case the work shall be carried out in 

all  respects  in  accordance  with  the  instructions  and  requirements  of  the 

Engineer-in- charge. 
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and 
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Compensation 
under  the 
workmen's 
compensation 
act. 

Clause   -34:-  The  expression  "works"  or  "work"  where  used  in  these 

conditions, shall unless there be something in the subject or context repugnant 

to such construction be construed to mean the work or works contracted  to 

be  executed  under  or  in  virtue  of  the  contract,  whether   temporary   or 

permanent and whether original, altered, substituted or additional. 

Clause  - 35 : The percentage   referred to  in the tender shall be deducted 
 

from/added to the gross amount of the bill before deducting the value of any 

stock issued. 
 

 
 

Clause-36:   All  quarry  fees,  royalties,  octori  dues  and  ground  rent,  for 

stacking materials, if any, should be paid by the contractor. 
 

Clause   -  37:  The  contractor   shall  be  responsible   for  and  shall  pay 

compensation  to his workmen payable under the Workman’s  Compensation 

Act 1923 (VIII th of 1923) (hereinafter called the said act) for injuries  caused 

to the workmen. If such compensation is payable/paid by the Government as 

principal under subsection (1) of section 12 of the said Act on behalf of the 

contractor  it shall be recoverable  by Government  from the contractor  under 

subsection (2) of the said section. Such compensation shall be recovered in the 

manner laid down in clause 1 above. 

Clause - 37 (A): The contractor  shall  be responsible for and shall pay the 
 

expenses of providing medical aid to any workmen who may suffer a bodily 

injury as a result of an accident. If such expenses are incurred by Government 

the same shall be recoverable from the contractor forthwith and be deducted 

without prejudice to any other remedy of Government from any amount due or 

that  may become due to the contractor. 

Clause - 37 (B): The contractor shall provide all necessary personnel safety 
 

equipment and first aid apparatus available for the use of the persons employed on 

the site, and shall maintain the same in condition suitable for immediate use at 

any time and shall comply with the following regulations in connection therewith:- 

(a)  The workers shall be required to use the equipment so provided by the 

contractor and the contractor shall take adequate steps  to ensure proper 

use of the equipment by those concerned. 

(b)  When  work is carried on in proximity  to any place where there is a risk 

of drowning all necessary equipment shall be provided and kept ready 
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for use and all necessary steps shall  be taken for the prompt rescue  of 

any person in danger. 

(c)   Adequate  provision  shall be made for prompt  first-aid  treatment  of all 

injuries likely  to be sustained during the course  of the work 

Clause  - 37 (C) : The contractor shall duly comply with the provisions of 

"The Apprentices Act 1961 (III of 1961), the rules made there under and the 

orders that may be issued from time to time under the said Act and the said rules 

and on his failure or neglect to do so, he shall be subject to all the liabilities and 

penalties  provided by the said act and said rules. 

Clause-  38: (1) Quantities  in respect  of the  several  items  shown  in   the 

tender are approximate and no revision in the tendered rate shall be permitted 

in respect  of any  of the  items  so long  as, subject  to any special  provision 

contained   in   the   specifications   prescribing   a   different    percentage    of 

permissible  variation, the quantities of the items does not exceed the tender 

quantity by more than 25 % and so long as the value of the excess quantity 

beyond this limit, at the rate of the item specified in the tender, is  not more 

than Rs. 10000/- 

(2)  The contractor shall if ordered in writing by the Engineer, so to do also 

carry  out any quantities  in excess  of the limit  mentioned  in sub-clause  (1) 

hereof  on the  same  conditions  as and in accordance  with  specifications   in 

the tender and at the rates (i) derived  from the rates entered in the current 

schedule of rates and in the absence of such rates (ii) at the rate prevailing in 

the market the said rates being increased or decreased as the case may be, by 

the percentage which the total tendered amount bears to the estimated cost of 

the work as put to tender, based upon the schedule of rates applicable to the 

year  in which  the  tenders were invited. (for the  purposes of operation of 

this  clause, this cost  shall  be taken,  as arrived at as per DSR 2021-22) 
 

(3)    Claims  arising  out  of  reduction  in  the  tendered  quantity  of  any  item 

beyond 25 % will be governed by the provisions of clause 15 only when the 

amount of such reduction beyond 25 % at the rate of the item specified in the 

tender is more than Rs. 5000/-. 

Clause - 39: The contractor shall employ any famine convict or other labour 

of a particular kind or class, if ordered in writing to do so by the Engineer-in- 

charge. 
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Clause  40: No compensation  shall be allowed for any delay caused in the 

starting  of  the  work  on  account  of  acquisition  of  land  or  in  the  case   of 

clearance works on account of any delay  in according to sanction of estimates. 
 

Clause  -  41:  No  compensation  shall  be  allowed  for  any  delay  in  the 

execution of the work on account of water standing in borrow pits or 

compartments.  The rates are inclusive of hard or cracked soil excavation  in 

mud, subsoil water or water standing in borrow pits and no claim for an extra 

rate shall be entertained, unless otherwise expressly specified. 

Clause   -  42:  The  contractor    shall  not      enter  upon   or   commence 

any portion of work except with the written authority and instruction of the 

Engineer-in-charge   or  of  his subordinate  in charge of  the    work. Failing 

such authority the contractor shall have no claim to ask for measurements 

of or  payments for work. 
 

Clause - 43 : (i) No contractor shall employ any person who is 

and the payment person  who  is under  the age of 18  years. 

(ii)  No contractor shall employ donkeys or other animals with breaching of 

string  or thin rope. The breaching  must  be at least 7.50 cms. wide and 

should be of tape (Newar) 

(iii) No animal suffering from sores; lameness or emaciation or which is 

immature  shall  be employed on the work. 

(iv)The Engineer-in-charge or his agent is authorised to remove from the work 

any  person   or  animal   found   working   which   does  not  satisfy  these 

conditions and no responsibility shall be accepted by Government for any 

delay caused in the completion of the work by such removal. 

(v)  The  contractor  shall  pay  fair  and  reasonable  wages  to  the  workmen 

employed by him in the contract undertaken by him. In the event of any 

dispute arising between the contractor and his workmen on the grounds that 

the wages paid are not fair and reasonable,  the dispute shall be referred 

without delay to the Executive Engineer who shall decide the same. The 

decision of the Executive Engineer, shall be conclusive and binding on the 

contractor but such decision shall not in any way affect the conditions in the 

contract   regarding   the  payment  to  be  made  by  Government   at   the 

sanctioned tender rates. 
 

(vi)  Contractor shall provide drinking water facilities to the workers. Similar 
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amenities shall be provided to the workers engaged on large work in urban 
 

areas. 
 

 
 

 
 
 
 

Method of 
payment 
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conditions 
compulsory 
before 
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Employment of 
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(vii)Contractor  to  take  precaution  against  accidents  which  take  place  on 

account  of labour using loose garments while working near machinery. 

 

Clause  44: Payment to Contractor shall be made by cheque drawn on any 

treasury within the division convenient to them, provided the amount exceeds 

Rs.10.  Amount  not exceeding Rs.10 will be paid in cash. 

 

Clause  - 45 :  Any contractor  who does not  accept these conditions shall 

not be allowed to tender for  works 
 

 
 
 
 

Clause   46  :  If  Government   declares  a  state  of scarcity  or famine to 

exist in any village situated within 16 kms. of the work, the Contractor shall 

employ upon such parts of the work, as are suitable for unskilled labour, any 

person  certified  to  him   by the  Executive   Engineer,   or by any person   to 

whom the Executive Engineer may have delegated this duty in writing to be in 

need of relief and shall be bound to pay to such persons  wages not  below 

the  minimum  which  Government  may  have   fixed   in   this   behalf.   Any 

disputes  which  may  arise  in  connection  with   the   implementation   of   this 

clause shall be decided by the Executive Engineer whose decision  shall  be 

final and binding on the contractor. 

Clause  - 47 :‚ The price quoted  by the contractor   shall not in any case 

exceed  the control  price, if any,  fixed  by Government   or reasonable  price 

which it is permissible for him to charge a private purchaser for the same class 

and description the controlled price or the price permissible under Hoarding 

and Profiteering  Ordinance,  1943  as  amended   from  time  to  time.  If the 

price  quoted  exceeds  the  controlled  price  or  the  price  permissible  under 

Hoarding   and   Profiteering    Prevention   Ordinance,    the   contractor   will 

specifically mention this fact in his tender alongwith the reasons for quoting 

such higher prices. 

 
 
The purchaser at his discretion will in such case exercise the right of revising 

the  price  at  any stage  so  as to conform  with  the  controlled  price  on  the 
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permissible  under the Hoarding and Profiteering  Prevention Ordinance.  This 

discretion will be exercised without prejudice to any other action that may be 

taken against the contractor. 

Clause  - 47 (A): - "The Rates  of Items  in schedule  "B"/ (BOQ) of NIT are 

inclusive  of all  Taxes  and  exclusive  of Sale  by  transfer of  property  in 

goods involved in  the execution  of a Works Contract under the provision 

of rule 51 of the Maharashtra Goods and Services Act. 2017. 

Clause  - 48: 
a)  The contractor should quote his Rate inclusive of all Taxes, Rates 

and Cesses but Exclusive of GST (CGST  + SGST) 
b)  GST shall be payable  on the accepted  contract value at prevalent 

rates separately. 
c)   Provisional amount of GST @ 2% i.e.1% C.G.S.T.  + 1% S.G.S.T. 

will be deducted at source (TDS) from the R.A. Bill of contractor 
under Sections 51 of Maharashtra Goods and Services Act. 2017 

Clause   -  49:In  case  of  materials  that  may   remain   surplus   with   the 

contractor   from   those   issued   for  the  work   contracted   for  the  date   of 

ascertainment  of  the materials being surplus will be taken as the date of sale 

for the purpose of sales tax and the sale tax will be recovered on such sale. 

Clause   - 49 (A):Contractor  should  note  that recovery   at  penal rate of 

twice the issue rates will be effected if the contractor does not return surplus 

material.  Sale  tax and General tax will be recovered from them. 

 

Clause   - 50 : The contractor shall employ unskilled labour to be employed 

by him on the said work only from locally available labours and shall give 

preference to those persons enrolled under Maharashtra Government and Self 

Employment Department’s Scheme. 

 
Provided, however, that if the required unskilled labour are not available locally, 

the contractor shall in the first instance employ such number of persons as is 

available and thereafter may with previous permission in writing of the Executive 

Engineer-in-charge  of the  said  work,  obtain  the rest  of his requirement  of 

unskilled labour from out side the above scheme. 

 
Clause - 51 : Wages to be paid to the skilled and unskilled labours engaged by the 

contractor. The contractor shall pay the labours skilled and unskilled according 

to the wages prescribed by the Minimum Wages Act 1948 applicable to the 

area in which the work of the contractor is located. 
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Clause - 52 : All  amounts  whatsoever which the contractor is liable to pay 

to the Government in connection with the execution of the work including the 

amount  payable  in respect  of (i) materials  and / or stores supplied  / issued 

hereunder by the Government to the Contractor (ii) hire charges in respect of 

heavy plant,  machinery and equipment  given on hire by the Government  to 

the contractor for execution by him of the work and/or on which the advances 

have been given by the Government to the contractor shall be deemed to be 

Arrears of Land Revenue and the Government may without prejudice to any 

other  rights  and  remedies  of  the  Government  recover  the  same  from  the 

contractor as arrears of land revenue. 

 

Clause - 53 : The contractor shall duly comply with all the provisions of the 

Contract Labour (Regulation  and Abolition) Act 1970, (37 of 1970) and the 

Maharashtra Contract Labour (Regulation and Abolition ) Rules, 1971 as 

amended  from time to  time  and  all  other relevant  statutes  and  statutory 
 

provision concerning payment of wages particularly to workmen employed by 

the  contractor  and  working  on  the  site  of  the   work.   In   particular   the 

contractor shall pay wages to each worker employed by him on the site of the 

work   at   the   rates   prescribed   under   the   Maharashtra   Contract    Labour 

(Regulation And Abolition) Rules 1971.  If the contractor fails or neglects to 

pay wages  at the said  rates  or  makes   short  payment  and the Government 

makes  such  payment  of  wages  in  full  or  part  thereof  less  paid   by   the 

contractor, as the case may be, the amount so paid by the Government to such 

works shall be deemed to be an arrears of land revenue and Government shall 

be entitled or deduct the same from the amount payable by the Govt. to the 

contractor here under or from any other amounts payable to him by the 

Government. 

Clause  - 54: The Contractor shall engage apprentices such as bricks layers, 

carpenters, wiremen, plumber  as  well  as  black-smith  as recommended  by 

the  State  Apprenticeship  Advisor,  Director  of  Technical  Education,  Dhobi 

Talao, Mumbai-1 on the construction work. 

Clause  - 55: (A) The antimalaria  and other health measures shall be as 
 

directed by the Joint Director (Malaria and Filaria) of Health Services, Pune. 
 

(B.)  Contractor shall see  that    mosquitogenic conditions are not created so 

as  to  keep vector populations to the minimum level. 
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(C.)  Contractor  shall  carry  out  anti-  malaria  measures  in  the  area  as  per 

guidelines prescribed under National Malaria Eradication Programme and 

as directed by the Joint Director (M & F) of Health Services, Pune. 

 
(D.) In case of default in carrying out prescribed antimalaria measure resulting 

increasing in malaria incidence contractor shall be liable to pay to 

Government the amount pent by Government on antimalaria measures to 

control the situation in addition to fine. 
 

(E.)  RELATION WITH  PUBLIC  AUTHORITIES: 
 

The contractor shall make sufficient arrangement for draining away the sullage 

water as well as water coming from the bathing and washing places and shall 

dispose off this water in such a way as not to cause any nuisance. He shall also 

keep the  premises  clean  by employing  sufficient  number  of sweepers.  The 

contractor shall comply with all rules regulation, byelaws and direction given 

time to time by any local or public authority in connection with this work and 

shall pay fees or charges which are leviable on him without any extra cost to 

Government. 

Clause 56:- INSURANCE OF CONTRACT WORK 
 

Contractor   shall   take   out   necessary   Insurance   Policy   /   Policies   (viz. 

Contractor’s All Risks Insurance Policy. Erection All Risks Insurance Policy 

etc.  as decided  by the  Directorate  of  Insurance)  so as to provide  adequate 

insurance cover for execution of the awarded contract work for total contract 

value  and  complete  contract  period  compulsorily  from  the  : Directorate  of 

Insurance, Maharashtra State, Mumbai “ Its postal address for correspondence 

is  “ 264,  MHADA,  First  Floor,  Opp.  Kalanagar,  Bandra  (E),  Mumbai-400 

051”. (Telephone Nos. 2659 0403/ 2659 0690 and Fax Nos. 2659 2461/ 2659 
 

0403). Similarly all workmen’s appointed to complete the contract work are 

required to be insured under workmen’s compensation Insurance Policy, 

Insurance  Policy  / Policies  taken  out from  any  other Company  will  not be 

accepted.   If  any  Contractor   has  effected   Insurance   with  any  Insurance 

Company, the same will not be accepted and the amount of premium calculated 

by the Government Insurance fund will be recovered directly from the amount 

payable to the Contractor for the executed contract work and paid to the 

Directorate  of Insurance  Fund, Maharashtra  State, Mumbai. The Director of 

Insurance reserves the right to distribute the risks of insurance among the other 
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insurers. 
 

Clause:-57. As per building  and  other  construction  workers  (Resolution  of 

employment  and condition of service) Act 1996 and the Building and other 

construction workers welfare cess Act 1996 and Government of Maharashtra 

GR. No. BCA 2009/C.No.108/LabourA  dt. 17.6.2010 cess of 1% on cost of 

work shall be recovered from bills payable to the contractor. 
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Additional General Condition  of Contract 
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ADDITIONAL GENERAL CONDITIONS AND SPECIFICATIONS 

 
1. These are to apply as additional  specifications  and conditions  unless otherwise  already 

provided for contradictorily elsewhere in this contract. 

 
2. CONTRACTOR TO STUDY SITE CONDITIONS :- 

 
The contractor  shall be deemed  to have carefully  examined  the work and site conditions 

including  labour,  the  general  and  the  special  conditions,  specifications,  schedules  and 

drawings and shall be deemed to have visited the site of the work and to have fully informed 

himself regarding the local conditions and carried out his own investigation to arrive at rates 

quoted in the tender. In this regard, he will be given necessary information to the best of the 

knowledge of Department but without any guarantee about it. 

 
If he shall have any doubt as to the meaning of any portion of these general conditions or the 

special conditions, or the scope of work or the specifications and drawings or any other matter 

concerning  the contract,  he shall in good time, before submitting  his tender, set forth the 

particulars  thereof  and  submit  them  to  Executive   Engineer,  Public   Works   (Tribal) 

Division, Thane in writing in order that such doubts may be clarified authoritatively before 

tendering.  Once  a  tender  is  submitted,  the  matter  will  be  decided  according  to  tender 

conditions in the absence of such authentic pre-clarification. 

 
3. DECELERATION OF THE CONTRACTOR 

 
The contractor should sign the declaration form on Page No. .... 

 

 
4. INDEMNITY :- 

 
The contractor shall indemnify the Government against all actions, suits, claims and demands 

brought  or  made  against  in  respect  of  anything  done  or  committed  to  be  done  by  the 

Contractor in execution of or in connection with the work of this contract and against any loss 

or damage to the Government in consequence of any action or suit being brought against the 

contractor for anything done or committed to be done in the execution of the works of this 

contract. 

 
5. DEFINITIONS :- 

 

 

Unless excluded by or repugnant to the context. 
 

 
(a)   The expression “ Government“  as used in the tender papers shall be mean the Public 

 

Works Department of the Government of Maharashtra 
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(b) The expression “ Chief Engineer “ as used any where in the tender papers shall mean 
 

Chief Engineer of the Government of Maharashtra who is designated as such. 
 

 
(c) The expression “ Superintending  Engineer” as used in the tender papers shall mean an 

officer of Superintending Engineer’s rank ( by whatever designation he may be known ) 

under whose control the work lies for the time being. 

 
(d) The expression “Engineer” or “Engineer - in - charge” as used in the tender papers shall 

mean Executive Engineer , in charge of the work for the time being. 

 
(e) The expression  “Employee”  used in the tender  papers  shall mean  the party  who  will 

employ the contractor to carry out the works. 

 
(f) The expression “ Deputy chief Architect” as used in tender paper shall mean the Deputy 

 

Chief Architect P. W. D. for this work at Aurangabad. 
 

 
(g)   The Expression  “ Contractor  “ used  in the tender  papers  shall  mean  the successful 

tenderer whose tender has been accepted, and who has been authorised to proceed with 

the work. 

 
(h)  The  expression  “Contract”  as used in tender  papers  shall  mean  the deed of contract 

together with its original accompaniment  and those later incorporated  in it by mutual 

consent. 

 
(i) The expression “Plant” as used in the tender papers shall mean every machinery, necessary 

or considered necessary by the Engineer to execute, construct, complete and maintain the 

works and used in altered, modified, substituted and additional work ordered in the time 

and the manner herein provided and all temporary materials and special and other articles 

of appliances of every sort, kind and description whatsoever intended or used  hereof. 

 
(j)   “Drawings”   shall   mean   the   drawings   referred   to  in   the   specifications   and   any 

modifications of such drawings approved in writing by Engineer and such other drawings 

as may from time to time be furnished or approved in writing by the Engineer. 

 
(k) “Engineer’s representative” shall mean an assistant of the Engineer notified in writing to 

the contractor by the Engineer. 

 
(l) “Provisional items” shall mean items for which approximate quantities have been included 

in the tender documents. 
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(m) The “Site” shall mean the lands and / or other places, on, under, in or through which the 

work is to be executed under the contract including any other lands or places which may 

be allotted by Government or used for the purpose of contract. 

 
(n) The “Work” shall mean the works to be executed in accordance with the Contract or part 

(s) thereof as the case may be and shall include all extra, additional, altered or substituted 

works as required for performance of the contract. 

 
(o) The “Contract sum” shall mean the sum for which the tender is accepted 

 

 
(p) The “Accepting Authority” shall mean the officer competent to accept the tender. 

 

 
(q) The “Day” shall mean a day of 24 hours from midnight to midnight irrespective of the 

number or hours worked in any day. 

 
(r) “Temporary works” shall mean all temporary works of every kind required in or about the 

execution, completion or maintenance of the works. 

 
(s) “Urgent works” shall mean any measure which, in the opinion of the Engineer  - in - 

charge,  become  necessary  during  the  progress  of  the  works  to  obviate  any  risk   or 

accident or failure or which become necessary for security of the work or the persons 

working, thereon. 
 
 

Where the context so requires, words importing the singular only also include the plural and 

vice-versa. 
 
 

Heading and marginal notes, if any, to the general conditions shall not be deemed to form part 

there of or be taken into consideration in the interpretation or construction thereof the contact. 
 
 

Wherever there is mention of “Schedule of rates” of the Division or simply D.S.R. in this 

tender,  it  will  be  taken  to  mean  as  “the  Schedule  of the  rate  of  the  Division  in  whose 

jurisdiction the work lies.” 
 
 

6. ERRORS, OMISSION AND DISCREPANCIES  : 
 

(a) In case of errors, omissions and / or disagreement between written and scaled dimensions 

on the drawing or between drawings and specifications etc. the following order of 

preference shall apply. 
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(I) Between actual scaled and written dimensions or descriptions on a drawing the latter 

shall be adopted. 
 

(ii) Between the written or shown description of dimensions in the drawing and 

corresponding one in the specifications,  the latter shall apply. 
 

(iii) Between the quantities shown in schedule of quantities and those arrived at from the 

drawings, the latter shall be preferred. 

(iv) Between the written description of the item in the scheduled of quantities and the 

detailed  description  in  the  specifications  of  the  same  items,  the  latter  shall  be 

adopted. 

(b) In case of discrepancy between percentage rate quoted in figures and words, the lowest of 

the two will be considered for acceptance of the tender. 

(c) In all cases of omissions and / or doubts or discrepancies in the dimensions or description 

of any item or specification, reference shall be made to the Executive  Engineer, Public 

Works (Tribal) Division, Thane whose elucidation, or decision shall be considered as 

authentic. The contractor shall be held responsible for any errors that may occur in the 

work through lack of such reference and precaution. 
 

(d) The special provision in detailed specifications and wording of any item shall gain 

precedence over corresponding contradictory provisions (if any) in the standard 

specifications of Public Works Department Hand Book where reference to such 

specifications is given without reproducing the details in contract. 

7.  PROGRESS SCHEDULE : 
 

i) The contractor shall furnish within the period of One month of the order to start the work, 

the programme of work in CPM / PERT charts in quadruplicate  indicating the date of 

actual start, the monthly progress expected to be achieved and the anticipated completion 

date of each major item of work to be done by him, also indicating dates of procurement 

and  setting  up  of  materials,  plant  and  machinery.  The  schedule  is  to  be  such  as  is 

practicable of achievement towards the completion of the whole work in the time limit, 

the particular items, if any, on the due dates specified in the contract and shall have the 

approval of the Engineer - in - charge. No revised schedule shall  be operative without 

such acceptance in writing. The Engineer is further empowered to ask for more detailed 

schedule or schedules say: week by week for any item or items, in case of urgency of 

work as will be directed by him and the contractor shall supply the same as and when 

asked for. 

ii) The Contractor shall furnish sufficient plant, equipment and labour as may be necessary to 

maintain the progress of schedule. The working and shift hours restricted to one shift a 
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day for operations to be done under the Government supervision shall be such as may be 

approved  by  the  Engineer  -  in  - charge.  They  shall  not   be  varied  without  the  prior 

approval of the Engineer. Night work which requires supervision shall not be permitted 

except when specifically allowed by Engineer each time, if requested by the Contractor. 

The  Contractor  shall  provide  necessary  lighting  arrangements  etc..  for  night  work  as 

directed by Engineer without extra cost. 
 

iii) Further, the contractor shall submit the progress report of work in prescribed forms and 

charts etc. at periodical  intervals  as may be specified  by the Engineer  - in - charge. 

Schedule shall be in form of progress charts, forms, progress statement and / or reports as 

may be approved by the Engineer. 

 
iv) The contractor shall maintain proforma, charts, details regarding machinery, equipment, 

labour,  materials,  personnel  etc.  as  may  be  specified  by  the  Engineer  and  submit 

periodical returns thereof as may be specified by the Engineer - in - charge. 

8. AGENT AND WORK  ORDER  BOOK : 
The contractor shall himself manage the work. and engage an authorised all - time 

agent on the work capable of managing and guiding the work and understanding the 

specifications  and  contract  conditions.  A  qualified  and  experienced,  Engineer  shall  be 

provided by the Contractor as his agent for technical matters in case the Engineer - in - charge 

considers this as essential for the work and so directs the contractor. He will take orders as 

will be given by the Executive Engineer or his representative  and shall be responsible for 

carrying them out. This agent shall not be changed without prior intimation to the Executive 

Engineer and his representative on the work site. The contractor shall supply to the Engineer 

the details of all supervisory and other staff employed by the contractor and notify changes 

when made, and satisfy the Engineer regarding the quality and sufficiency of the staff thus 

employed. The Engineer will have unquestionable right to ask for change in the quality and 

number of contractor’s supervisor staff and to other removal from work of any of such staff. 

The contractor shall comply with such orders and effect replacements to the satisfaction of the 

Engineer. 

A  work  order  book  shall  be  maintained  on  site  and  it  shall  be  the  property  of 

Government  and  the  contractor  shall  promptly  sign  orders  given  therein  by  Executive 

Engineer or his representative and his superior officers, and comply with them . 
 

The compliance shall be reported by the contractor to the Engineer in good time so 

that it can be checked. The blank work order book with machine numbered pages will be 

provided by the Department free of charge for this purpose. The contractor will be allowed to 

copy out instructions therein from time to time. 
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9. SETTING OUT : 

 

I) SETTING OUT FOR (BUILDING WORKS)  : 
 

The Engineer-in-charge shall furnished the contractor with only the four corners of the works 
site and  a level  bench  mark  and the  contractor  shall  set out the works  shall  provide  an 

 
efficient staff for the purpose and shall be solely responsible for the accuracy of such setting 
out. 

 

The  contractor  shall  provide,  fix  and  be  responsible  for  the  maintenance  of  all  stacks. 
Templates,  level  marks,  profiles  and  other  similar  things  and  shall  take  all  necessary 
precautions  to  prevent  their  removal  or  disturbance  and  shall  be  responsible  for  the 
consequence  of such removal or disturbance  should  be the same take place and for their 
efficient   and  timely   reinstatement.   The  contractor   shall   also   be  responsible   for  the 
maintenance of all existing survey marks, boundary marks, distance marks and center line 
marks, either existing or supplied and fixed by the contractor. The work shall be set out to the 
satisfaction of the Engineer in charge. The approval thereof or joining with the contractor by 
the Engineer in charge in setting out the work, shall not relieve the contractor of any of his 
responsibilities. 

 

Before  beginning  the  work,  the  contractor  shall  at  his  own  cost  provide  all   necessary 
reference and level for proper layout of the work in accordance with the scheme for bearing 
marks acceptable to the Engineer in charge. No work shall be started until all these points are 
checked  and  approved  by the Engineer  in charge  in writing  but such  approval  shall  not 
relieve  the contractor  of any  of his responsibilities.  The  contractor  shall  also  provide  all 
labour,  material  and  other  facilities,  as necessary,  for the proper  checking  of layout  and 
inspection  of the points during construction. 

 

Pillars bearing geodetic marks located at the sites of units of works under construction should 
be protected and fenced by the contractor. 

 

On completion of works, the contractor must submit the geodetic documents according to 
which the work was carried out. 

 

 (ii) RESPONSIBILITIES FOR LEVEL  AND ALIGNMENT :- 
 

The contractor shall be entirely and exclusively  responsible for the horizontal and vertical 

alignment, the levels and correctness of every part of the work and shall rectify effectively 

any errors or imperfections therein. Such rectifications shall be carried out by the contractor, 

at his own cost, when instructions are issued to that effect by the Engineer - in - charge. 
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10. LEVELLING INSTRUMENTS :- 
 

If measurements of items of the work are based on volumetric measurements calculated from 

levels taken before and after construction of the item, a large number of leveling staves, tapes 

etc. will have to be kept available by the contractor at the site of work for this purpose, Lack 

of such leveling staves, tapes etc. in required numbers may cause delay in measurements and 

the work. The contractor will have therefore to keep sufficient number of these instruments 

readily available at site and in good working condition. 

 
11. AUTHORITIES OF THE ENGINEER-IN-CHARGE’S REPRESENTATIVE: - 

 
The duties of the representative of the Engineer - in - charge are to watch and supervise the 

work and test and examine any material to be used or workmanship employed in connection 

with the works. 

 
The Engineer - in - charge may from time to time, in writing delegate to his representative any 

powers and authorities vested in the Engineer - in - charge and shall furnish to the contractor 

a copy of all such delegations of powers and authorities . Any written instructions or approval 

given by the representative of the Engineer - in - charge to the contractor within the terms of 

such delegations ( but not otherwise ) shall bind the contractor and the department as though 

it had been given by the Engineer - in - charge, provided always as follows. 

 
Failure  of  the  representative  of the  Engineer  -  in  - charge  ,  to  disapprove  any  work  or 

materials shall not prejudice the power of Engineer - in - charge thereafter to disapprove such 

work or materials and so order the putting down removal or breaking up thereof. 

 
12. CO - ORDINATION :- 

 

When several agencies for different sub - works of the Project are to work simultaneously on 

the  project  site,  there  must  be  full  co  -  ordination  and  co-operation  between  different 

contractor to ensure timely completion of the whole Project smoothly.  The scheduled dates 

for  completion  specified  in  each  contract  shall  therefore  be  strictly  adhered  to.   Each 

contractor may make his independent arrangements for water, power, housing etc. if they so 

desire. On the other hand the contractors are at liberty to come to mutual agreement in this 

behalf and make joint arrangements with the approval of the Engineer. No single contractor 

shall take or cause to be taken any steps or action that may cause disruption, discontent or 

disturbance to work, labour or arrangements etc. of other contractors in the Project localities. 

Any action by any contractor which the Engineer in his unquestioned discretion may consider 
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as infringement of the above code would be considered as a breach of the contract conditions 

and shall be dealt with as such. 
 

In  case  of  any  dispute  or disagreement  between  the contractors,  the Engineer’s  decision 

regarding  the  co-ordination,  CO-operation  and  facilities  to  be  provided  by  any  of  the 

contractors shall be final and binding on the contractor  concerned  and such a decision or 

decisions shall not vitiate any contract nor absolve the contractor (s) of his/their obligations 

under the contract nor form the grounds for any claim or compensation. 
 

13.ASSISTANCE IN PROCURING PRIORITIES, PERMITS ETC :- 
 

The Engineer on a written  request by the contractor  will if in his opinion,  the request  is 

reasonable and in the interest of work and its progress, assist the contractor in securing the 

priorities for deliveries. transport permits for controlled materials etc. where such are needed. 

 
The Government will not however be responsible for the non-availability of such facilities or 

delay in this behalf and no claims on account of such failure or delays shall be allowed by the 

Government. 

 
The contractor shall have to make his own arrangement for machinery required for the work. 

However, if such machinery is conveniently available with the Department may be spared as 

per the rules in force on recovery of necessary Security Deposit and rent with agreement in 

the prescribed form. Such an Agreement shall be independent of this contract and the supply 

or non supply of machinery shall not form a ground for any claim or extension of time limit 

for this work. 

 
14. QUARRIES:- 

 

The contractor (s) shall have to arrange himself / themselves to procure the quarries. 

However necessary assistance will be rendered by the Department for procuring the 

quarries if required by the contractor. 

 
The quarrying operations shall be carried out by the Contractor with proper equipment 

such as compressors, jack-hammers, drill bits, explosives etc. and sufficient number 

of workmen shall be employed so as to get the required out-turn. 

 
The contractor shall carry out the works in the quarries in conformity with all rules and 

regulations already laid down or may Laid down from time to time by Govt. Any cost 

incurred by Government due to noncompliance of any rules or regulations or due to 

damages by the contractor shall be the responsibility of the Contractor. 
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The Engineer - in - charge or his representative  shall be given full facilities by the 

Contractor for inspection at all times of the working of the quarry, records maintained, 

the stocks of the explosives and detonators etc. so as to enable him to check that the 

working  records  and  storage  are  all  in  accordance  with  the  relevant  rules.  The 

Engineer - in - charge or his representative shall at any time be allowed to inspect the 

work, building, and equipment at the quarries. 

 
The contractor shall maintain at his own cost the books, registers etc. required to be 

maintained under the relevant rules and regulations and as directed by the Engineer - 

in - charge. These books shall be open for inspection at all times by the Engineer - in - 

charge or his representative and the Contractor shall furnish the copies or extracts of 

books or registers as and when required. 

 
All quarrying operations shall be carried out by the contractor in organised and 

expeditious  manner,  systematically  and with  proper  planning.  The contractor  shall 

engage licensed blaster and adopt electric blasting and / or any other approved method 

which would ensure complete  safety to all the men engaged  in the quarry and its 

surroundings. The contractor shall himself provide suitable magazines and arrange to 

procure and store explosives etc. as required under the rules at his own cost. The designs 

and the location of the magazine shall be got approved in advance from the Chief 

Inspector of Explosives and the rules and regulations in this connection as laid down by 

the Chief Inspector of Explosives from time to time shall be strictly adhered to by the 

Contractor. It is generally experienced that it takes time to obtain the necessary licences 

for blasting and licences for storage of material from the concerned authorities. The 

contractor must therefore take timely advanced action for procuring all such licenses so 

that the work progress may not be hampered. 

 
The approaches to the quarrying place from the existing public roads shall have to be 

arranged by the contractor at his own cost, and the approaches shall be maintained by the 

contractor at his own cost till the work is over. 

 
The quarrying operations shall be carried out by the Contractor to the entire satisfaction of 

the Engineer - in - charge and the development of the quarry shall be made efficiently so as 

to avoid wastage of stones. Only such stones as are of the required quality shall be used on 

the work. Any stone which is in the opinion of the Engineer - in - charge, not in 

accordance with the specifications or of required quality will be rejected at any time, at the 
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quarry or at the site of work. The rejected stones shall not be used on the work and such 

rejected materials shall be removed to the place shown at the Contractor’s cost. 

 
Since all stones quarried from Government quarry ( if made available) by the Contractor 

including the excavated over burden are the property of the Govt. no stones or the earth 

shall be supplied by the Contractor to any other agencies or works, and are not allowed to 

be taken away for any other works. All such surplus quarried materials not required for 

work under this contract shall be the property of the Govt. shall be handed over by the 

Contractor to Government free of cost at quarry site duly heaped at the spots indicated by 

the Engineer - in - charge. If however, the Government does not require such surplus 

material, the Contractor may be allowed to dispose off or use such material else where 

with prior written permission of Engineer - in - charge . Leaving off a quarry face or 

opening of a new quarry face shall be done only on the approval of the Engineer - in - 

charge. 

 
Quarrying permission will have to be directly obtained  by the Contractor,  from the 

Collector  of the District  concerned  for which purpose  the Department  will render 

necessary assistance. All quarry fees, royalty charges, octroi duties, ground rent for 

stacking material etc. if any to be paid, shall be paid directly by the Contractor as per 

rules in force. 

 
The contractor will be permitted to erect at his own risk and cost at the quarry site if 

suitable  vacant  space  in  Government  area  is  available  for  the  purpose,  his  own 

structures for stores, offices, etc. at places approved by the Engineer - in - charge . On 

completion of the work the contractor shall remove all the structures erected by him 

and restore the site to its original condition. 

 
The contractor shall not use any land in the quarry either for cultivation or for any 

other purpose except that required for breaking or stacking or transporting stones. 

 
15.  COLLECTION OF MATERIALS :- 

 
(I) Where suitable and approved P.W. Department’s quarries exist, the contractor or piece 

worker will be allowed if otherwise there is no objection to obtain the materials to the 

extent  required  for the  work  from  the  quarry.  He will  be however,  liable  to pay 

compensation,  if any damage is caused to the quarry either deliberately  or through 

negligence or for wastage of materials by himself or his staff or labour. The contractor 

shall pay necessary royalty in advance  . 
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(ii) Where no suitable P.W. Department’s quarries exist or when the quantity of the material 

required cannot be obtained from P.W. Department  quarry the contractor or piece- 

worker shall make his own arrangement to obtain the material from existing or a new 

quarry in Government  waste land, private land or land belonging to other states or 

talukas, etc. After opening the quarry but before starting collection, the quarry shall be 

got approved by the Engineer-in  - charge or his representatives.  The contractor or 

piece  workers   shall  pay  all  royalty   charges   compensation   etc.  No  claims   or 

responsibility  on account  of any  obstructions  caused  to execution  of the work  by 

difficulties arising out of private owners of land, will be entertained. 

 
(iii) The rates in the tender includes all incidental charges such as opening of a new quarry, 

opening out a new portion in an existing quarry, removing top soil and the unsuitable 

material, dewatering a quarry, cost of blasting powder and fuse, lift, lead, repairs to 

existing  cart  tracks,  making  new  cart  tracks,  control  charges,  Central  /  State 

Government or Municipal Taxes. 

 
(iv ) The rates in the tender are for the delivery of approved material on road side, properly 

stacked  at  the  places  specified  by  Engineer  -  in  -  charge  and  are  inclusive  of 

conveyance charges in respect of the leads and lifts. No claims on account of changes 

in lead will be entertained. 
 

( v ) No material shall be removed from the land within the road boundary or from the land 

touching  it  without  the  written  permission  of  the  Engineer  -  in  -  charge  or  his 

authorised  agent.  If any material  is unauthorisedly  obtained  from such  places,  the 

contractor or piece worker shall have to make good the damages and pay such 

compensation, in addition as may be decided by the Executive Engineer and will have 

to stop further collection. 
 

(vi) Any material that falls on any P.W.D. Road from the cart etc. during conveyance shall be 

immediately picked up and removed by the contractor or piece worker, failing which 

it  will  be got  removed  departmentally  at  his  cost.  No  heap  shall  be  left  prior  to 

stacking  even  temporarily  on  the road  surface  or in any  way  so as  to cause  any 

obstruction or danger to the traffic. The contractor or the piece worker shall be liable 

to pay for any claims of compensation etc. arising out of any accident, etc. Any such 

material causing obstruction or danger etc. will be got removed departmentally at his 

cost and no claims for any loss or damage  to the material,  thus removed,  will be 

entertained. The contractor shall also be responsible for the damage or accident etc. 
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arising  out  of  any  material  that  falls  on  the  road  or  track,  not  in  charge  of  the 
 

Department and shall attend to any complaints which may be received. 
 

(vii) The materials shall not be stacked in place where it is liable to be damaged or lost due to 

traffic passing over it, to be washed away by rain or flood, to be buried under the land 

slide etc. or to slip down on embankment or hill side etc. No claims for any loss due to 

these and similar causes will be entertained . 
 

(viii) Before stacking, the materials shall be free from all earth rubbish, vegetable matter and 

other extraneous substance and in the case of metal, screened to gauge, if so directed. 

When ready, it shall be stacked entirely clear of the road way, on ground which has 

been cleaned of vegetation and leveled. On high banks, Ghat roads etc. where it may 

not be practicable to stack it entirely clear of the roadway, it may be stacked with the 

permission of the Engineer - in - charge on berms in such a way as to cause minimum 

danger and obstruction to the traffic or as may be directed by him. 
 

(ix) No deduction will be made for voids. 
 

16. TEMPORARY QUARTERS AND SITE OFFICE : 
 

(I) The contractor shall at his own expenses maintain sufficient experienced supervisory staff 

etc. required for the work and shall make his own arrangements, provide housing for them 

with all necessary arrangements including fire preventive measures etc. as directed by the 

Engineer - in - charge. 
 

(ii) The contractor shall provide, furnish, maintain and remove on completion of the work, a 

suitable office on the work site for the use of Executive Engineer’s representative. The 

covered  area  exclusive  of verandah  should  not  be  less  than  37.17  sqm.  It  may  have 

bamboo matting walls and asbestos or corrugated iron roof, paved floor should be 45 cm. 

above ground level. He should provide latrines, urinals and keep them clean daily. This 

will be supposed to be included in his rate. 
 

17. TREASURE - TROVE  : 
 

In the event of discovery by the contractor or his employees, during the progress of the work 

of any treasure, fossils, minerals or any other articles of value or interest, the contractor shall 

give immediate intimation thereof to the Engineer and forthwith hand over to the Engineer. 

Such treasure or things which shall be the property  of the Government . 
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18. PATENTED DEVICES MATERIALS AND PROCESSES : 
 

Whenever the contractor desires to use any designed devices, materials or process covered by 

the letter of patent or copy right, the right for such use shall be secured by suitable legal 

arrangement and agreement with patent owner and a copy of their agreement shall be filed 

with the Engineer - in - charge if so desired by the latter. 
 

19. EXPLOSIVES : 
 

The contractor shall at his own expense construct and maintain proper magazines, if such are 

required  for  the  storage  of  explosives  for  use  in  connection  with  the  works,  and  such 

magazine,  being situated, constructed  and maintained  in accordance  with the Government 

Rules applicable in that behalf. The contractor shall at his own expenses obtain such licence 

or Licenses as may be necessary for storing and using explosives notwithstanding  that the 

locations etc. of storage of explosives are approved by the Engineer, the Government shall not 

be incur any responsibility whatsoever in connection  with storage and use of explosives on 

the site or any accident or occurrence whatsoever in connection therewith, all operations of 

the contractor in or for which explosives are employed being at the risk of the contractor and 

upon his sole responsibility and the Contractor hereby gives to the Government and absolute 

indemnity in respect thereof. 

 
20.DAMAGE  BY FLOODS OR ACCIDENTS : 

 

The contractor shall take all precautions against damage by floods or tides or from accident 

etc. No compensation will be allowed to the contractor on this account or for correcting and 

repairing any such damage to the work during construction . The contractor shall be liable to 

make good at his cost any plant or materials belonging to the Government , lost or damaged 

by floods or from any other cause while is in his charge. 

 
21. POLICE PROTECTION : 

 

For the special Protection of camp and the contractor’s works, the Department will help the 

contractor as far as possible to arrange for such protection with the concerned authorities if so 

required by the contractor in writing. The full cost of such protection shall be borne by the 

contractor. 

 
22. SUPERVISION AND INSPECTION OF WORKS  AND QUALITY CONTROL : 

 
SUPERVISION : 

 

 
The contractor shall either himself supervise the execution of the works or shall appoint the 

competent agent  approved  by  the  Engineer  -  in  -  charge  the  contractor  has  himself  no 
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sufficient knowledge and experience of receiving instructions or cannot give his full attention 

to the works,  the contractor  shall at his own expenses,  employ  as his accredited  agent  a 

qualified Engineer approve by the Engineer - in - charge. 

 
Orders given to the contractor’s agent shall be considered to have the force as if these had 

been given to the contractor himself . If the contractor fails to appoint a suitable agent as 

directed by the Engineer - in - charge, the Engineer charge shall have full power to suspend 

the execution of the work until such date a suitable agent is appointed and the contractor shall 

be responsible for the delay so caused to the works and contractor shall not be entitled for any 

compensation on this behalf. 

 
INSPECTION : 

 
The contractor shall inform the Engineer - in - charge in writing when any portion of the work is 

ready for inspection giving him sufficient notice to enable him to inspect the same without 

affecting the further progress of the work. The work shall not be considered to have been 

completed in accordance with the terms of the contract until the Engineer - in - charge shall 

have certified in writing to that effect. Approval of the materials or workmanship or approval of 

part of the work during the progress of execution shall not bind the Engineer - in - charge or in 

any way effect him even to reject the work which is alleged to be completed and to suspend the 

issue of his certificate of completion until such alteration and modifications or reconstruction 

have been effected at the cost of the contractor as shall enable him to certify that the work has 

been completed to his satisfaction. 
 

The contractor shall provide at his cost necessary ladders and such arrangements as to provide 

necessary facilities and assistance for proper inspection of all parts of all parts of work at his 

own cost. 
 

23.  INITIAL MEASUREMENTS FOR RECORD : 
 

Where , a proper measurement of work, it is necessary to have an initial set of levels or other 

measurements taken, the same as recorded in the authorised field book or measurement book 

of  Government  by  the  Engineer  or  his  authorised  representative  will  be  signed  by  the 

contractor who will be entitled to have a true copy of the same made at his cost. Any failure 

on the part of the contractor to get such levels etc. recorded before starting the work, will 

render  him  liable  to  accept  the  decision  of  the  Engineer  as  to  the  basis  of  taking 

measurements.  Like-wise  the  contractor  will  not  cover  any  work  which  will  render  its 

subsequent  measurements  difficult  or  impossible  without  first  getting  the  same  jointly 

measured by himself and the authorized representative of the Executive Engineer. The record 
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of such measurements on the Government side will be signed by the Contractor and he will 

be entitled to have a true copy of the same made at his cost. 
 

25.  SAMPLES AND TESTING OF MATERIALS : 
 
 

(i) All materials to be used on work shall be got approved in advance from the Engineer - in - 

charge and shall pass the test and / or analysis required by him, which will be :- 

 
(a) as specified in the specifications for the items concerned and/ or, 

 
 

(b) Red book. 
 
 

(c) as specified by the Indian Road Congress Standard Specification and code of practice for 
 

Road and Bridges or, 
 
 

(d) As per I.S.I. Specifications ( Whichever and wherever applicable ) or 
 
 

(e)  As per ministry of surface transport specification for road and bridges /III rd edition Sec. 
 

900 quality control for road works. 
 
 

(f)   such reconginsed  specifications  acceptable to the Engineer - in - charge as equivalent 

thereto or in the absence of such authorised specifications. 

 
(g) such requirements test and /or analysis as may be specified by the Engineer - in - charge in 

the order of procedure given above. 

 
(ii) The contractor shall at his risk and cost make all arrangement and / or shall provide for all 

such  facilities  as  the  Engineer  -  in  -  charge  may  require  for  collecting,  preparing  and 

forwarding required number of samples for tests or for analysis at such time and to such place 

or places may be directed by the Engineer and bear all charges and cost of testing . Such 

samples shall also be deposited with the Engineer - in - charge. 

 
(iii) The contractor shall as and when required submit at his cost the samples of materials to be 

tested or analysised and if , so directed, shall not make use of or incorporate in the work any 

materials to be repsented by the samples until the required tests or analysis have been made 

and the materials, finally accepted by the Engineer - in - charge. 

 
(iv) The contractor shall not be eligible for any claim or compensation either arising out of any delay in 

the work or due to any corrective measures required to be taken on account of and as a result of 

testing of the materials. 
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(v) The contractor or his authorized representative will be allowed to remain present in the 

departmental laboratory while testing samples furnished by him. However the results of all 

the tests carried out in the departmental laboratory in the presence or absence of the contractor 

or his authorized representative will be binding on the contractor. 
 
 

(vi) Cost  of  routine  day-to-day   quality   control  testing  charges   for  tests  required   as  per 

specifications will be borne by contractor by sending the sample to the concerned vigilance 

and quality control Laboratory. 
 
 

(vii) (a) The contractor shall have at his own cost set up laboratory to carry out the routine tests of 

materials which are to be used on the work. The tests will have to be carried out either in his 

field laboratory or in an approved laboratory. In case tests are carried out in field laboratory at 

least  50  %  testing  should  be carried  out at the  nearest  quality  control  laboratory  of  the 

Department. 
 
 

(vii) (b) when such field / site laboratory has been setup by the contractor, the same shall be 

checked & get approved from the executive Engineer in charge of the work . 
 
 

(vii) (c) On the work when the such field/site laboratory is setup 100% listing of material which 

are to be used on the work will have to be got tested form the vigilance and Quality Control 

Laboratory  of  the Department. 

 
Special Condition 

 

The Contractor shall have adhere to the frequency of testing of material which are to be used 

on the work as per the frequency chart appended as Annexure – “B”, (Page No. 120 to 125) 

the Quality Control test required on the materials are appended as Annexure A. (Page  No. 

116 & 119) The number of test to be conducted on materials which are to be used on the 

work indicated in the frequency chart are minimum required test. The Engineer in-charge may 

ask for more number of tests as and when required. 
 

(viii) In case of material procured by the contractor, testing as required by the codes and specifications 

shall be arranged by him at his own cost. Testing shall be done in the presence of authorized 

representative of the Engineer - in - charge at he nearest approved Laboratory. If additional testing 

other than as required by specifications is ordered, the testing charges shall be borne by the 

Department,  if the  test  results  are satisfactory  and  by  the contractor  if the same  are not 

satisfactory. 
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(ix) In case of materials supplied by the Government, if the contractor demands certain testing, the 

charges thereof shall be paid by the contractor if the test results are satisfactory and by the 

department if the same are not satisfactory. 
 

(x) Testing shall be carried out at approved P. W. D. Government Laboratories or institutions as 

directed by the Engineer - in - charge and all testing charges shall be borne by the contractor. 
 

(XI)  15  %  of  the  rate  shall  be  withheld  and  shall  be  released  only  after  the  receipt  of  the 

satisfactory test results whenever specified excluding concrete items. “Routine test shall mean 

testing of aggregate for gradation, flakiness index., impact value and binder contents. “ 
 

(xii) Mix design of concrete items where specified shall be brought by the contractor at his own 

cost, from Govt. laboratory. Also testing of high tensile steel is to be done by the contractor at 

his own cost. 
 

25. CHANGE OF CEMENT CONTENTS ETC : 
 

The tendered rates for any item, involving the use of cement shall apply to the quantity of 

cement specified for the mix  for that item in the specifications.  If for any reasons, expect 

those required for compensating the deficiencies in the components, the cement content and 

properties are altered by the Engineer (Engineer - in - charge) at any time or from time to time 

the tendered rates for that particular item and quantity or quantities, shall be duly enhanced or 

reduced only to account for the addition or reduction in cost of the cement content from that 

laid down in the specification at the rates. Specified in D. S. R. of the district on which the 

estimate is based plus 10 % to cover all other incidental change whatever. Likewise if any 

additives compounds, water proofing materials etc. are ordered by the Engineer to be added to 

the mortar or concrete, no extra rate shall be payable for this change which shall be carried 

out as per directions of the Engineer - in - charge, provided cost of such additives etc. is borne 

by Government or these are supplied free of costs to contractor at site by the Government. 
 

26. CEMENT CONCRETE : 
 

a) The contractor shall carry out all preliminary tests to work out grading and proportioning 

of aggregates in order to obtain and maintain uniform quality of work. The contractor shall 

supply all materials, labour and testing cost for preparing and testing samples as required by 

the Engineer. Unless otherwise specified in the detailed itemwise specifications, 3 cubes 150 

mm. x 150 mm. x 150mm.will  be tested for every 15 cubic metre of concrete or per day 

whichever is higher. 
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The contractor shall make field arrangements for slump test, density and bulkage testing and 

also prepare concrete cubes 150 mm. x 150 mm. x 150 mm. for testing compressive strength, 

at his cost. The cubes shall be got tested at approved laboratory and the test results shall not 

fall below those prescribed in P.W.D. Hand Book (Table CV P.412) or as laid down in the 

specifications. The cost of such cubes and tests shall be entirely borne by the contractor. 
 
 

b) All concrete shall be machine mixed, unless otherwise  directed by the Engineer - in – 

charge, for controlled or high grade concrete, the grading of aggregate shall be got approved 

from the Engineer. The correct proportions and the total amount of water for the mix will be 

determined by means of preliminary tests and shall be got approved by the Engineer - in – 

charge,  however,  such  approval  does  not  relieve  the  contractor  from  his  responsibility 

regarding the minimum works strength requirements. Work test shall be taken in accordance 

with relevant codes and specifications. 

 
The  proportioning of aggregate shall be done by weight, if so ordered by the Engineer. 

 

 
c) All mixing shall be done by mechanical means in approved mixers. The Engineer may at 

his discretion,  allow  in writing  hand  mixing  of concrete  for minor  items  where  in small 

quantities are involved but in that case the Contractor shall increase the cement content of the 

mixture by 10 % without any extra cost. 

 
d) The form work used shall be made invariably of steel / with lining of steel or with plywood 

lining, wooden shutters may be allowed at the discretion of the Engineer e.g. lintels , small 

slabs and beams, copping etc. 

 
e)  The  concrete  shall  be  mechanically  vibrated  for  proper  compaction  by  the  method 

approved by the Engineer. 

 
f) The concrete shall be cured only by a sweet potable water for full 21 days after the time of 

its placement or as may be directed by Engineer-in-charge. 

 
REINFORCED CONCRETE WORK  : 

 

a) The work included in this contract shall be carried out in addition to this specifications 

detailed  herein,  in  accordance  with  specifications  and  regulations  as  laid  down  in  the 

following standard specifications. Standard specifications published by Government of 

Maharashtra 1985 Edition: 
 

I.S. 8112  :-  1989 - Specification for 43 grade ordinary Portland cement. 
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I.S.  383  :- 1976 - Specification for coarse and fine aggregate from natural courses for 

concrete. 

 
I.S. 1786  - 1985 - Specifications for cold twisted bars. 

 

 
I.S.  432  - 1982 - Specifications for mild steel and medium steel bars. 

I.S.  456  - 2000 - Code of practice for plain and reinforced concrete, 

Note – 1.- 43 grade ordinary Portland cement (Confirming I.S.  8112) shall be used for all 
 

RCC and other items where cement is used. 
 

 
2    Steel for reinformcment shall be procured only from reputed companies. 

 
 

If the Standard specifications quoted above fall short for the items quoted in these schedules 

of this contract, reference shall be made to the latest British Standard Specifications. If any of 

the items of contract do not fall in reference quoted above, the decision and specifications of 

the Engineer shall be final. 

27.  ADDITIONAL GENERAL SPECIFICATION  FOR  ORDINARY AND HIGH 

GRADE CONCRETE. 
 

1. If the concrete  strength  falls below  that  specified  for the items  and  if the use can be 

permitted under clauses 303.3.7 of the I.R.C. Bridge Code Section - III given below, the unit 

may be accepted at the discretion of the Superintending Engineer concerned as a substandard 

work at a suitable reduced rate. Reduced rate will be determined by the Executive Engineer 

concerned   according  to  circumstances   of  the  case  and  the  concerned  Superintending 

Engineer’s approval to the reduced rate as mentioned above, is necessary. 
 
 

“ Standard Specification and code of Practice for Road Bridges “ Section III Cement concrete 
 

303.3.7 standard of acceptance.” 
 
 

I) Full payment  should be made when 75 % of the test cube results are equal and above 

specified strength. Cases failing outside the above limits should be examined and decided by 

the Engineer - in - charge on merits on each case. 
 
 

ii) The test specimen should be taken by representative  of the contractor in presence of a 

responsible officer of the rank of not lower than an Assistant Engineer / Deputy Engineer. 
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iii) The test specimen should be formed carefully and no claim shall be entertained later on, 

on the ground that the casting of the test specimen were faulty and that the results of the test 

specimen did not give correct indication of the actual quality of concrete. 
 

iv) The minimum quantity of cement per one Cubic metre of M -15 grade and above concrete 

should be as per Standard Specification Book Specification B 7 - 4 on page 39 ( 1979 Edition 

). 
 

 
V) Payment : (a) The payment of such concrete work will not be made till the strengths are 

ascertained. 

 
(b) The payment of reinforcement of such affected items will not be made till the strengths of 

the concrete are ascertained. 

 
vi) The centering to be used for execution of any concrete items shall be strictly in accordance 

with  specifications  for from  work  and steel  Centering  given  on  page  148  to 151 of this 

documents. No concreting shall be executed without prior approval to the centering from the 

Engineer-in-Charge. 

 
28. MISCELLANEOUS : 

 

Rate shall be inclusive of M-vat Tax, Turnover  Tax, Octroi Duty, General Tax and other 

taxes etc. 
 

Income Tax:- 
 

The income tax @ 2.00 % and surcharge thereon or at the rates amended from time to time as 

intimated by competent Income Tax Authority shall be deducted from bill amount, whether 

measured bill, advance payment or secured advance. 
 

For  providing  electric  wiring  or  water  lines  etc.  recesses  shall  be  provided  if  necessary 

through walls , slabs , beams etc. and later on refilled up with bricks or stone chipping , 

cement mortar without any extra cost. 
 

In case it becomes necessary for the due fulfillment of contract for the Contractor to occupy 

land outside the Department limits , the Contractor will have to make his own arrangements 

with the land owners and to pay such rents if any are payable as mutually agreed between 

them. 
 

The Department  will afford the contractor  all  the reasonable  assistance  to enable him to 

obtain  Government  land  for such purpose  on usual  terms  and  conditions  as per  rules  of 

Government . 
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The special provision in detailed specifications or wording of any item shall gain precedence 

over corresponding contradictory provision ( if any ) in the standard specifications or P.W.D. 

Hand Book where reference to such specifications  is given without reproducing  details in 

contract  . Decision  of  the  Engineer  in  charge  shall  be  final  in  case  of  interpretation  of 

specifications. 
 

Suitable  separating  Barricades  and  enclosures  as  directed  shall  be  provided  to  separate 

material  brought  by  contractor.  and  material  issued  by  Government  to  contractor  under 

schedule ‘A’ same applies for the material obtained from difference sources of supply . 
 

It is presumed that the contractor has gone carefully through the standard specifications of 

P.W.D. Hand Books and M. O. S. T. specifications and the schedule of Rate of the Division 

and studied the site conditions before arriving at rates quoted by him. 
 

The stacking and storage of construction  material at site shall be in such a manner as to 

prevent deterioration  or intrusion of foreign matter and to ensure the preservation  of their 

quality,  properties  and  fitness  for  the  work.  Suitable  precautions  shall  be  taken  by  the 

Contractor to protect the material against atmospheric  actions, fire and other hazards. The 

materials likely to be carried away by wind shall be stored in suitable stores or with suitable 

barricades and where there is likely hood of subsidence of soil , such heavy materials shall be 

stored on paved platforms. 

 
The contractor shall at his own expenses engage watchmen for guarding the materials and 

plant & machinery and the work during day and night against any pilferage or damage and 

also for prohibiting trespassers. 

 
9.   The Contractor shall be responsible for making good the damages done to the existing 

property during construction by his men. 

 
10.  If it is found necessary from safety point of view to test any part of the structure , the test 

shall be carried out by the Contractor with the help of the Department at his own cost. 

 
11. The contractor shall provide , maintain , furnish and remove on completion , temporary 

shed for office on work site for the use of Executive Engineer’s representative. 

 
12. Defective work is liable to be rejected at any stage. The contractor on no account can 

refuse to rectify the defects merely on reasons that further work has been carried out. No 

extra payment shall be made for rectification. 
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13. In case in the Schedule ‘B’ the work has been divided into sections but notwithstanding 

this, every part of it shall be deemed supplementary to and complementary of every other 

part. 

 
14. General directions or detailed description of work, materials and items coverage of rates 

given in the specification are not necessarily repeated in the Bill of Quantities / Itemwise 

specifications. Reference is, however, drawn to the appropriate section clause (s) of the 

General specifications in accordance with which the work is to be carried out. 

 
15. In the absence of specific directions to the contrary , the rates and prices inserted in the 

items are to be considered  as the full inclusive  rate and prices  for the finished  work 

described thereunder and are to cover all labour , materials, wastage , temporary work, 

plant, overhead charges and profits , as well as the general liabilities , obligations and 

risks arising out of the General Conditions of contract. 
 

16. The quantities set down against the item in the Schedule ‘B’ are only estimated quantities 

of each kind of work included in the Contract and are not to be taken as a guarantee that 

the quantities scheduled will be carried out or required or that they will not be exceeded. 
 

17.  All  measurements  will  be  made  in  accordance  with  the  methods  indicated  in  the 

specification and read in the conjunction  with the General Conditions of Contract . 
 

18. The details shown on drawings and all other information pertaining to the work shall be 

treated as indicative and provisional only and are liable to variation as found necessary 

while preparing working drawing which will be supplied by the Government during 

execution.  The Contractor  shall  not , on account  of such variation  be entitled  to any 

increase over the ones quoted in the tender which are on quantity basis. 
 

19. The recoveries if any from contractor will be effected as arrears of land revenue through 

the Collector of the District. 
 

29. PROTECTION OF UNDERGROUND TELEPHONE CABLE  AND AERIAL 

TELEPHONE  WIRES   AND  POLES,   TRANSMISSION TOWERS,  ELECTRICAL 

CABLES,  AND WATER  SUPPLYING LINES. 
 

During the execution of work, it is likely that the contractor may meet with telephone cable, 

electrical cables, water supply lines etc. It will therefore be the responsibility of the contractor 

to protect them carefully All such cases should be brought to the notice of the Engineer - in - 

charge by the contractor and also the concerned Department. Any damages whatsoever done 

to these cables and pipelines by the contractor shall be made good by him at his cost. 
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30.  MEDICAL AND SANITARY  ARRANGEMENTS TO  BE PROVIDED FOR 

LABOUR EMPLOYED IN THE CONSTRUCTION BY THE CONTRACTOR: 
 

(a)  The  contractor  shall  provide  an  adequate  supply  of  potable  water  for  use  of 

labourers on work and in Camps. 
 

(b) The contractor shall construct trench or semi permanent latrines for the use of the 
 

Laborers. Separate latrines shall be provided for men and women. 
 

(c) The contractor shall build sufficient number of huts on a suitable plot of land for 

use of the Labors according to the following specifications. 
 

(1) Huts of Bamboo’s and Grass may be constructed. 
 

(2) A good site not liable to submergence shall be selected on high ground remote 

from  jungle  but  well  provided  with  trees,  shall  be  chosen  wherever  it  is 

available. The neighborhood of tank, jungle, grass or weeds should be 

particularly avoided , camps should not be established close to large cutting of 

earth work. 
 

(3) The lines of huts shall have been open spaces of at least ten metres between 

rows. When a good natural site cannot be procured , particular attention should 

be given to the drainage. 
 

(4) There should be no over crowding. Floor space at the rate of 2.78 sq. m. per 

head shall be provided. Care should be taken to see that the huts are kept clean 

and in good order. 
 

(5) The Contractor must find his own land and if he wants Government land , he 

should apply for it and pay assessment for it, if made available by Government 

. 
 

(6) The contractor shall construct a sufficient number of bathing places, washing 

places should also be provided for the purpose of washing clothes. 
 

(7) The  contractor  shall  make  sufficient  arrangements  for  draining  away  the 

surface and sullage water as well as water from the bathing and washing places 

and  shall  dispose  off this waste  water  in  such  a way  as not to cause  any 

nuisance. 
 

(d) The contractor shall engage a Medical Officer with a travelling dispensary for a Camp 

contains  500  or more  persons  if there is no  Government  or other  private  dispensary 
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situated within 8 Kilometers from the Camp . In case of emergency the contractor shall 

arrange at his cost for transport for quick medical help to his sick worker. 
 
 

(e) The contractor shall provide the necessary staff for effacing a satisfactory drainage system 

and cleanliness of the camp to the satisfaction of Engineer. At least one sweeper per 200 

persons should be engaged. 
 
 

(f) The Assistant Director of Public Health shall be consulted before opening a labour camp 

and his instruction on matters such as water supply, sanitary conveniences , the camp site 

accommodation and food supply shall be followed by the Contractor. 
 
 

(g) The contractor shall make arrangements for al l antimalaria -measures to be provided for 

the labour employed on the work. The antimalaria measure shall be provided as directed 

by the Assistant Director of Public Health. 
 
 

(h) Where workers are required to work near machine and are liable to meet with accidents 

they should not be allowed to wear loose cloth like Dhoti , Jhabba etc. 

 
31. SAFETY MEASURES AND AMENITIES: 

 
 

The  contractor  shall  take  all-necessary  precautions  for  the  safety  of  the  workers  and 

preserving  their  health  while  working  in  such  job  as  require  special  protection  and 

precautions. The following are some of the requirements listed, though not exhaustive. The 

contractor shall also comply with the directions issued by the Engineer in this behalf from 

time to time and at all times. 

 
(1) Providing  protective  foot - wear to workers,  in situations  like mixing  and placing  of 

mortar or concrete in quarries and places where the work is done under too much of wet 

conditions as also for movements over surfaces infected with oyster growth etc. 

 
(2)  Providing  protective  head  wear  to workers,  working  in quarries  etc.  to protect  them 

against accidental fall of materials from above. 

 
(3) Taking such normal precautions  like providing  hand rails at the edges of the floating 

platform of barges, not allowing nails or metal parts or useless timber to spread around 

etc. 
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(4) Supporting workmen with proper belts, ropes etc. when working on any masts, cranes, 

crips, hoist, dredgers etc. 

 
(5) Taking necessary steps towards training the workers concerned on the use of machinery 

before, they are allowed to handle it independently and taking all necessary precautions in 

and around the areas where machines, hoists, and similar units are working. 

 
(6) Providing adequate number of boats ( if at all required for plying in water) to prevent 

overloading and over – crowding. 

 
(7)  Providing  life  belts  to  all  men  working  at  such  situations,  from  where  they  may 

accidentally fall into the water, equipping the boats with adequate number of life belts etc. 

 
(8) Avoiding bare live - wires etc. as would electrocute workers. 

 

 
(9) Making all platforms, staging and temporary structures sufficiently  strong so as not to 

cause inconvenience and risk to the workmen and supervisory staff. 

 
(10) Providing sufficient first aid trained staff and equipment to be available quickly at the 

work site to render immediate first aid treatment in case of accidents due to suffocation’s, 

drawing and other injuries. 

 
(11) Take all necessary precautions with regard to us of divers. 

 

 
(12) Providing full length gum boots, leather hand gloves leather Jackets with fire proof apron 

to cover the chest and back reaching up to knees and   protective goggles for the eyes to 

the labourers  working  with hot asphalt handling  vibrator  in cement  concrete  and also 

where use of any or all these items is beneficial in the interest of health and well being of 

the laborers in the opinion of the Engineer. 

 
(13) Suitable scaffolds shall be provided for workmen for all works that can not safely be 

done from the ground or from solid construction except such short period work as can be 

done safely from ladders. When ladder is used, an extra mazdoor shall be engaged for 

holding the ladder and if the ladder is used for caring the materials as well as suitable foot 

holds  and  hand  holds  shall  be  provided  on  the  ladder  and  ladder  shall  be  given  an 

inclination not steeper than 1: 4 . ( 1 horizontal and 4 vertical ). 

 
(14)  Scaffolding  or staging  more  than 3.25  metres  above  the ground  or floors,  swing  or 

suspended  from  an overhead  support or erected  with stationery  supports  shall have a 

guard rail properly attached, bolted, braced and otherwise assured at least one metre high 

above the floor or platform of such scaffolding or staging and extending along the entire 
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length of the outside and ends thereof with only such openings as may be necessary for 

delivery of materials. Such scaffolding or staging shall be so fastened as to prevent if from 

swaying from the building or structure. 

 
(15) Working platform, gangways and stairways shall be so constructed that they do not sag 

unduly or are more than 3.25 metres above ground level or floor level. It shall be closely 

boarded, have adequate width and be suitably fenced as described in 14 above. 

 
(16) Every opening in floor of the building or in a working platform shall be provided with 

suitable protection to prevent fall of person or materials by providing suitable fencing or 

railing with minimum height of 1 metre. 

 
(17) Safe means  of access  shall  be provided  to all working  platforms  and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 

metres in length , width between side rails in hung ladder shall in no case may be less than 

30 cms. for ladders upto and including 3 metres in length. For longer ladders, this width 

shall be increased at lest 6 mm. for each additional  30 cms. of length . Uniform step 

spacing shall not exceed 30 cms. 

 
(18) Adequate precautions  shall be taken to prevent danger from electrical equipment. No 

materials  on  any  of  the  sites  shall  be  stacked  or  placed  as  to  cause  danger  or 

inconvenience to any person or the public . The contractor shall provide all necessary 

fencing and light to protect public from accident and proceedings of law that may be 

brought by any person for injury sustained owing to neglect of the above precaution and 

to  pay  any  damages  and  costs  which  may  be  awarded  in  any  such  suit  action  or 

proceedings to any such person or which may with the consent of the contractor, to be 

paid to compromise any claim by any such person. 

 
(19) All necessary personal safety equipment as considered adequate by the Engineer - in - 

charge shall be available for use of persons employed on the site and maintained in a 

condition  suitable  for immediate  use and  the contractor  shall  take  adequate  steps  to 

ensure proper use of equipment by those concerned. 

 
a) Workers employed on mixing asphaltic materials, cement or lime mortars concrete 

shall be provided with protective footwear and protective goggles. 

 
b) Those engaged in handling any materials, which is injurious to eyes shall be provided 

with protective goggles. 
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c) Those  engaged  in  welding  works  shall  be  provided  with  welder’s  protective  eye 

shields. 

 
d) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 
e) When workers are employed in sewers and manholes which are in use, the contractor 

shall ensure that manhole covers are opened and manholes are ventilated at least for 

an  hour  before  workers  are  allowed  to  get  into  them.  Manholes  opened  shall  be 

cordoned  off with suitable  railing and provided  with warning  signals or boards to 

prevent accident to public. 

 
f) the contractor shall not employ, men below the age of 18 years and the women on the 

work of painting with products containing lead in any from . Wherever men above the 

age of 18 years are employed on the work of lead painting, the following precautions 

shall be taken. 

 
i) No paint containing lead or lead product shall be used except in the form of paste or 

ready made paint. 

 
ii) Suitable face masks shall be supplied for use by workers when paint is applied in 

the form of spray or surface having lead paint, dry rubbed and scrapped. 

 
iii) Overalls shall be supplied by the contractor to workmen and adequate facilities 

shall be provided to enable working painters to have wash during and on cessation 

of work. 

 
g) When work is done near any place where there is risk of drowning all necessary equipment 

shall be provided and kept ready for use and all necessary steps taken for prompt rescue of 

any person in danger and adequate provision made for prompt first aid treatment of all 

injuries likely to be sustained during the course of the work. 

 
Use of hoisting machines and shackle including their attachments, anchorage, supports shall 

confirm to the following: 

 
a) I) These shall be of good mechanical construction, round materials and adequate strength 

and free from patent defects and  shall be kept in good working order. 

 
ii) Every rope used in hoisting or lowering materials or as means of suspension shall be of 

durable quality and of adequate strength and free from patent defects. 
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b) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years shall be in - charge  of any hoisting  machine  including  any 

scaffolding. 

 
c) In case of every hoisting machine and of every chain, ring, hook, shackle and pulley block 

used  in  hoisting  or  lowering  or  means  of  suspension,  safe  working  load  shall   be 

ascertained by adequate means. Every hoisting machine and all gear referred to above shall 

be clearly marked with safe working load. 

 
In case of a hoisting machine having a variable safe working load, each safe working load and 

the conditions under which it is applicable shall be clearly indicated. No part of any machine 

or of any gear referred to above in this paragraph shall be loaded beyond safe working load 

except for the purpose of testing. 

 
d) In case of departmental machines safe working load shall be notified by the Engineer - in - 

charge . As regards contractor’s machines, contractor shall notify safe working load of each 

machine to the Engineer - in - charge whenever, he brings it to site of work and get it verified 

by the Engineer – in-charge. 

 
Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances 

shall be provided with such means as will reduce the minimum risk to the accidental descent 

of load. Adequate precautions shall be taken to reduce to the minimum the risk of any part of 

a suspended load becoming accidentally displaced, when workers are employed. On electrical 

installations  which  are  already  enargised  insulating  wearing  materials  approved  such  as 

gloves, sleeves and coats as may be necessary, shall be provided. Workers shall not wear any 

rings, watches and carry keys and other materials which are good conductor of electricity. 

 
All scaffolds, ladders, and other safety devices mentioned or described herein shall be 

maintained  in  a  safe  condition  and  no  scaffold  ladder  or  equipment  shall  be  altered  or 

removed while it is in use. Adequate washing facilities shall be provided at near places of 

work. 

 
e) These safety provisions shall be bought to the notice of all concerned by display on a notice 

board at a prominent place at the work spot. Persons responsible for ensuring compliance 

with the safety code shall be named therein by the contractor. 

 
i)  To  ensure  the  effective  enforcement  of  the  rules  and  regulations  relating  to  safety 

precautions,  arrangements  made  by  the contractor  shall  be open  to inspection  by  the 

Engineer - in - charge or his representative and the inspecting officers. 
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ii) Failure to comply with the provisions here under shall make the contractor liable to pay to 

the department as penalty an amount not exceeding Rs.50/- for each default and decision of 

the Engineer - in - charge shall be final and binding. 

 
Not withstanding the above conditions the contractor is not 18,000.00 from the operation of 

any other Act or rules in force. 

 
32. EXCAVATION AND TRENCHING: 

 

 
All trenches, 1.5 metres or  more in depth, shall at all times be supplied with at least one 

ladder for each 30 metres in length or fraction thereof. Ladder shall be extended from bottom 

of trench to at least 1 metre above surface of the ground, side of trench which is 1.5 metre or 

more in depth shall be stepped back to give suitable slope, or security held by timber bracing, 

so as to avoid the danger of side collapsing. Excavated materials shall not be placed within 

1.3 metres of edge of trench or half of depth of trench whichever is more. Cutting shall be 

done from top to bottom. Under no circumstances shall undermining or undercutting be done. 

 
33. DEMOLITION : 

 

Before any demolition work is commenced and also during the process of the work: 
 

a)   All roads and open areas adjacent  to the work  site shall either be closed  or suitably 

protected. 
 

b)   No electric cable or apparatus  which is liable to be a source of danger or a cable or 

apparatus used by operator shall remain  electrically charged. 
 

c) All practical steps, shall be taken to prevent danger to persons employed, from risk or fire 

or explosion or hooding . No floor, roof or other part of a building shall be so overloaded with 

debris of materials as to render it unsafe. 
 

34. SCOPE  OF RATES FOR DIFFERENT ITEMS  OF WORKS  :- 
 

For item rate contract, the contract unit rates for deferent items of work shall be paid in full 

for completing the work to the requirements of specification including full compensation for 

all the operation detailed in the relevant sections of these specification under “Rates.” In the 

absence of any direction to the contrary, the rates are to be considered as the full inclusive rate 

for finished work covering all labours, material wastage, temporary work, plant, equipment. 

over head charges and profit as well as the general liabilities, obligations and risks arising out 

of the General Conditions of Contract. 



102
102

Contractor NO. of Correction Executive Engineer 

 

 

 
 

The item rates quoted by the contractor shall, unless otherwise specified, also include 

compliance with supply of the following: - 
 

I) General works such as setting out clearance of site before setting out and clearance of 

works after completion. 
 

ii) A detailed programme  for the construction  and completion of the works (using CPM / 

PERT   techniques)  giving,  in  addition  to  the  construction  activities,  detailed  network 

activities for the submission and approval of materials, procurement of critical materials and 

equipment, fabrication of special products/equipment,  and their installation and testing and 

for all activities of the employer that are likely to effect the progress of work, etc. including 

updating of all such activities on the basis of the decisions taken at the periodic site review 

meeting or as directed by the Engineers. 
 
 

iii) Samples of various material proposed to be used on the work for conducting tests thereon 

required as per the provisions of the contract. 
 
 

iv)Design of mixes as per the relevant clauses of the Specifications  giving proportions  of 

ingredients, sources of aggregates and binder along with accompanying trial mixes as per 

the relevant clauses of these specifications to be submitted to the Engineer for his approval 

before use of in the works. 
 
 

v) Detailed design calculations  and drawing for all Temporary works ( such as formwork, 

staging, centering, specialised constructional  handling and launching equipment and the 

like); 
 
 

vi)Detailed drawing for templets, support and end anchorage, details for prestressing, cable, 

profiles, bars bending and cutting schedules for reinforcement, material lists for fabrication 

and structural steel etc. 
 
 

vii) Mill test reports for all mild and high tensile steel and cast steel as per the relevant 

provision of the specifications; 
 

 
viii) Testing  of various finished items and materials  including  bitumen,  cement, concrete, 

bearing as required under these specifications and furnishing test reports/certificates; 



103
103

Contractor NO. of Correction Executive Engineer 

 

 

 
 

ix)Inspection Reports in respect of form work, staging reinforcement and other items of work 

as the relevant specification: 
 
 

x) Any other data which may be required as per these specifications  or the conditions  of 

contract or any other annexures /schedules forming part of the contract. 
 
 

xi)Any other item of work which is not specifically provided in the bill of quantities  but 

which is necessary for complying with provisions of the contract and 
 
 

xii ) All temporary works and false work. 
 
 

Portion of road works beyond the limits and or any other work may be got constructed by the 

Employer directly through other agencies. Accordingly, other agencies employed by the 

employer may be working in the vicinity of the work being executed by the contractor. The 

contractor  shall  liaise  with  such  agencies  and  adjust  his construction  programme  for  the 

completion of work accordingly and no claim or compensation due to any reason what so ever 

will be entertained on this account. The employer will be indemnified by the contractor for 

any claims from other agencies on this account. 
 
 

xiii) All prevailing taxes levied by Government and as amended from time to time. 
 
 

35. PAYMENTS: 
 

The contractor  must understand  clearly that the rates quoted are for completed  work and 

include all costs due to labour, scaffolding plant, machinery, supervision, power, royalties, 

octroi taxes etc. and should also include all expenses to cover the cost of night work if and 

when required and no claim for additional payment beyond the prices or rates quoted will be 

entertained. 

The mode of measurements has been indicated in the specification, if there is any ambiguity 

or doubt in this respect, the decision of Superintending Engineer will be final. 

a) RUNNING BILLS :- 
 

Two payments in a month will be granted by the Engineer - in - charge if the progress is 

satisfactory. Contractor should submit bills to the Engineer - in - charge in appropriate forms. 

b) Final Bill :- 

The contractor should submit final bill within one month after completion of the work and the 

bill will be paid within 5 months if it is in order. Disputed item and claims if any shall be 

excluded from the final bill and settled separately latter on. 
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36. CLAIMS: - 
 

Bills for extra work or for any claim shall be paid separately apart from the interim bills for 

the main work. The payment of bills for the main work shall not be withheld for want of 

decision on the extras or claims not covered in the appendices. 
 

Claims  for  extra  work  shall  be  registered  within  30  days  of  occurrences  of  the  event. 

However, bills for these claims including supporting data / details may be submitted 

subsequently. 
 

37. PRIORITIES OF WORKS  TO BE EXECUTED :- 
 

Priorities for items to be executed shall be determined periodically keeping in view the final 

time limit allowed for the work and all the time schedule fixed for intermediate  stages of 

work. 
 

38. WAGES ACT :- 
 

The contractor shall comply with the provisions of payment of wages Act 1936, Minimum 

Wages Act 1948, Employee’s Liability Act 1937, Workmen’s Compensation Act 1923, 

Industrial Dispute Act 1947, Maternity Benefit Act. 1961, Contractor Labour ( R & A ) Act 

1970 migrant workmen ( Regulation of Employment    and conditions of service ) Act  1979, 

or modifications there of or any other law relating there to and rules made there under from 

time to time by the Government 
 

39. DISPUTE AND ARBITRATION :- 
 

No Arbitration is allowed. 
 

40. ELECTRIC POWER :- 
 

Arrangement for obtaining Electric Power connection will have to be made by the contractor 

at his own cost. 
 

41. PRELIMINARY ARRANGEMENTS: - 
 

The contractor shall have to make at his own cost all preliminary arrangements for labour, 

water, electricity and materials etc. immediately after getting the work order. No claim for any 

extra  payment  or  application  for  extension  of  time  on  the  grounds  of  any  difficulty  in 

connection with the above matter will be entertained. 
 

The contractor shall at his own expenses, engage watchmen for guarding the materials and 

plant and machinery and the work during day and night against any pilferage, damages and 



105
105

Contractor NO. of Correction Executive Engineer 

 

 

 
 

also for prohibiting trespassers or damage to them. The contractor shall have to make his own 

arrangements for water required for any purposes on the work. 
 

The contractor after completion of wok shall have to clean the site of all debris and remove 

all unused materials other than those supplied by the Department and all plant and machinery, 

equipment, tools etc. belonging to him within one month from the date of completion of the 

work  , or  otherwise  the  same  shall  be  removed  by  the  Department  at  his  cost  and  the 

contractor shall not be entitle for payment of any compensation for the same. 
 

42. ACCIDENT :- 
 

In the event of an accident involving serious injuries or damages to human life or death of any 

of his employees and or labourers or trespassers, the same shall be reported within 24 hours 

of the occurrence to the Executive Engineer and the Commissioner of Workmen’s 

Compensation. 
 

43. PLANT :- 
 

All constructional plant, provided by the contractor shall when brought on the site be deemed 

to be exclusively  intended  for the construction  of this work  and  the  contractor  shall  not 

remove the same or any part thereof ( Save for the purpose of moving it from the part of the 

site to another or for repairs etc. ) Without the consent in writing of the Engineer - in - charge 

which shall not be unreasonably with-held. 
 

44. PUBLIC  UTILITIES: - 
 
 

Public Utility service like HT Lines telephone lines, etc. which are visible at site should be 

taken notice of by the contractors  while planning  their works. It shall be the contractor’s 

responsibility to inspect such services prior to the commencement of any work. 
 

While executing the works, the contractors should take care to see that these services are not 

disturbed or damaged during  the execution. 
 

The Government will not be held liable or responsible for any delay in completion of the job 

under this contract which may occur due to any damage occurred to such services in 

consequence  of the contractor’s  operations  of delayed  completion  of the execution of the 

same. 
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45. DRAWINGS :- 
 

A) Contract Drawings :- 
 

The contract drawings provided for tendering purpose with the tender documents shall  be 

used as a reference only. Contractor should visualize the nature of type of work contemplated 

and  to ensure  that  the  rates  and  prices  quoted  by  him  in the bill  of quantities  take  due 

consideration of the complexities of work involved during actual execution / construction as 

experienced contractor in the field. 

The tendered rates / prices for the work shall be deemed to include the cost of preparation, 

supply  and  delivery  of  all  necessary  drawings,  prints,  tracings  and  negatives  which  the 

contractor is required to provide in accordance with the contract. 

B) Completion Drawings :- 
 

The contractor shall submit to the Engineer within 2 (two) months of actual completion “ 

Completion drawings “ as specified below and operation and maintain instructions for the 

whole of the work. 

These  drawings  shall be  accurate  and  correct  in  all  respect  and  shall  be  shown  to  and 

approved  by the Engineer  earlier.  For “ Completion  drawings”  2 ( two ) prints  and one 

polyester film of quality approved by the Engineer or his representative shall be supplied. 

46. HANDING  OVER OF WORK 
 

All the work and materials before finally over by government. will be the entire liability of 

the contractor for guarding ,maintaining and making good any damages of any magnitude. 

Interim payments made for such work will not alter this position. The handing over by the 

contractor and taking over by the Executive Engineer or his authorised representative will be 

always  in  writing,  copies  of which  will  go  to the  Executive  Engineer  or  his  authoeised 

representative  and the contractor.  It is , however, understood  that before taking over such 

work , Government will not put it into regular use as distinct from casual or incidental one, 

except as specifically mentioned elsewhere in this contract or as mutually agreed to . 
 
 
 
 

47. RELATION WITH  PUBLIC  AUTHORITIES:- 
 

The contractor shall comply with all rules, regulations. byelaws AND directions given form 

time to time. by any local or public authority in connection with this work and shall himself 

pay fees or charges which are livable on him with out extra cost it the Department. 

48. DOCUMENTATION:- 
 

If so ordered by the Engineer in charge, the contractor will prepare drawings of the work as 

constructed  and will supply original and three copies to the Engineer who will verify and 
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certify these, drawings Final as contracted drawing shall then be prepare by the contractor and 

supplied in triplicate to the Engineer for record and reference purposes at the contractor’s cost 

49.  CLAUSES  IN THE CONDITIONS OF CONTRACT:- 
 

a) All materials and workmanship shall be of the respective type described in the contract and 

in accordance with the Engineer’s instructions and shall be subjected from time to time such 

tests as the Engineer may direct at the place of manufacture and fabrication, or on the site. All 

samples shall be supplied by the contractor. 

b) No work is to be covered up or put out of view without the approval of the Engineer  for 

his examination and measurements. 

c) During the progress of the works, the Engineer, shall have the power to order, the removal 

from the site any unsuitable  material,  substitution  of proper and suitable material and the 

removal  and  proper  re-errection  notwithstanding  any  previous  test  or  interim  payment, 

therefor, and of any work which in respect of materials or workmanship is not, in the opinion 

of the Engineer in accordance with the contract. 

50. INSPECTION OF OPERATIONS : 
 

The Engineer and  any person authorised by him shall at all times have access to the works 

and to all work shops and places.  ( including  required  documents  ) where work is being 

prepared or from where materials, manufactured articles or machinery are being obtained for 

the works and the contractor shall afford every facility for and every assistance in or obtaining 

the right to such access. 

 
 

51. WATER  SUPPLY: 
 

Availability of adequate water for works and sources thereof shall confirmed by the 

contractor before submitting the tender. 

The contractor shall make his own arrangement at his own cost for entering into contact with 

concerned authorities for obtaining the connection and carry the water upto the work site as 

required by him. The location of the pipe line with respect to the road shall be decided by 

Engineer – in – charge and shall be binding on the contractor. 

The contractor is advised to provide water storage tanks of adequate capacity to take care of 

possible shut down of water supply system. 

The contractor shall have to supply water required by the Department for its establishment at 

work site. The water consumed by the Department will be metered For providing the meter 

permission if necessary will be arranged by the Department charges for the water consumed 

by the Department will be paid to the contractor at the rates of 125 % of the recurring costs 
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or actually charged to him by concerned authorities and no other charges would be payable by 

the Department. 

 
 

52. COMPLETION CERTIFICATE: 
 

(I)   The work shall not be considered to have been completed in accordance with the 

terms of the contract until the Engineer-in-charge shall have certified in writing to that 

effect. No approval of material or workmanship or approval of part of work during the 

progress of execution shall bind the Engineer – in charge or in any way prevent him 

from even rejecting the work which is claimed to be complete and to suspend the 

issue of his certificate of completion until such alteration and modifications or 

reconstruction have been effected at the cost of the contractor as shall enable him to 

certify that the work has been completed to this satisfaction. 

(II)  After the work is completed the contractor shall given notice of such completion to the 

Engineer – In- Charge and within 30 days of receipt of such a notice the Engineer – in – 

charge shall inspect  the work  and if there is no defect in the work shall  furnish  the 

contractor with a certificate indicating the date of completion. However, if there are any 

defects which in the opinion of the Engineer in charge are rectifiable he shall inform the 

contractor the defects notice. The contractor after rectification of such defects shall than 

inform the Engineer – in – Charge and Engineer – In – Charge on his part shall inspect 

the work and issue the necessary completion certificate within 30 days if the defects are 

rectified to his satisfaction, and if not, he shall inform the contractor indicating defects 

yet to be rectified.  The time cycle as above, shall continue. 

(III) In case defects  notice  by the Engineer  – in – Charge  which in this  opinion  are not 

rectifiable but otherwise work is acceptable at reduced payment, work shall be treated as 

completed. In such cases completion certificate shall be issued by the Engineer – in – 

Charge  within  30  days  indicating  the  un-rectifiable  defects  for  which  reduction  in 

payment is being by him. 

(IV) The issue of completion  certificate  shall  not be linked up with the site clearance  on 

completion of the work. 

(V)  Should regular public traffic be allowed on the bridge at any stage prior to it’s being 

takenover, then the maintenance period shall be deemed to commence form the date of 

such traffic passing over the bridge & shall be upto 30 days after the date of issue of 

completion certificate, by Engineer – In – Charge but not more than 12 months after 

opening to traffic. 
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53. ANCILLARY WORK  :- 
 

The contractor shall submit to Engineer – In – Charge in writing the details of all ancillary 

works including layout and specification to be followed for its construction. Ancillary work 

shall not to be taken up in hand unless approved by Engineer – In Charge. The Engineer – In 

– Charge reserves the right to suggest modifications or make complete changes in the layout 

and specification proposed by the contractor at any stage to ensure the safety on the work site. 

The  contractor  shall  carry  out  all  such  modifications  to  the  ancillary  works  at  his  own 

expenses as ordered by Engineer- In – Charge. 

54. REJECTION OF MATERIALS NOT CONFORMING TO SPECIFICATION : 
 

Any stock or batch of material(s) of which Sample(s) dose not conform to the prescribed test and 

quality, shall be rejected by the Engineer-In-Charge or his representative and such materials shall 

be removed from site by the contractor at his own cost. Such rejected materials shall not be made 

acceptable by any modifications. 

Materials not corresponding in character and quality with approved sample will be rejected by the 
 

Engineer or his representative and shall be removed from site at the contractor’s  own cost. 
 

55.  SUPPLY OF COLOURED RECORD PHOTOGRAPHS AND ALBUMS. 
 

The contractor shall arrange to take dated post card size coloured photographs at the rate of 
 

10 photographs per 100 Square meter of building kilometer at various stages / facts of the 

work including  interesting  and novel features  of the work  as desired by the Engineer-in- 

charge and supply them in five copies each in separate albums of appropriate  size. While 

submitting every Running account bill for payment of his work done. 

He shall also arrange for the video Filming of important activities of the work during 

the currency of the contract and edit it to a video film of 60 to 180 minutes playing time. 

It shall  contain  narration  of the various  activities  in English  / Marathi  by a competent 

narrator. The cassette shall be of acceptable quality and the film shall be capable of producing 

colour pictures. This shall be considered as incidental to the work and no additional payment 

whatsoever will be made for the same. 
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56.  ADDITIONAL GENERAL CONDITION ABOUT INSURANCE:- 

 

Contractor  shall take out necessary insurance Policy / Policies (viz. Contractors All Risks 

Insurance Policy, Erection All Risks insurance policy etc. as decided by the Director of 

Insurance) so as to provide adequate insurance cover for execution of the awarded contract 

work for total contract  value and complete  contract  period  compulsorily  form the “ 

Directorate  of Insurance,  Maharashtra  State,  Mumabai’’  only.  Its  postal  address  for 

correspondence is “ 264 MHADA, Firest Floor. Opp. Kalanagar, Bandara (E) Mumbai – 

400 051 ’’ Telepone Nos. 26590403 / 26590690 and Fax No. 26592461 / 26590403 

similarly all workmen’s appointed to complete the contract work are required to insure under 

workmen’s compensation Insurance Policy, Insurance Policy / Policies taken out from any 

other company will not be accepted. If any contractor has effected insurance with any 

Insurance Company, the  same  will  not  be  accepted   and the amount  of premium 

 
calculated by the Government Insurance Fund, Maharashtra State. The Director of Insurance 

reserves the right to distribute the risks of insurance among the other insurances. 

57. Building & other construction workers welfare cess 
 

Building & other construction workers welfare cess @ 1 % or at the rates amended from time 

to time as intimated  by the competent  authority  of Building  and other  construction 

workers welfare Act, 1996 shall be deducted from bill amount, whether measured bill, 

advance payment or secured advance. 

58. Contractor should submit Royalty Clarence Certificate obtained from concerned Revenue 

Authority  along  with  each  bill.  If  the  certificate  from  Revenue  Authority  is  not 

submitted, amount of Royalty will be recovered from contractor’s bill in hand. 

59.  ADDITIONAL CONDITION ABOUT AVAILABILITY OF FUNDS. 
 

The budget provision for this work is less at present . The payment of bills will be made 

as per the availability of funds. No claims will be entertained for delayed payments. 

If situation arises, the work will be stopped at safe stage and will be withdrawn under 

clause – 15 for which no compensations will be allowed. 
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ADDITIONAL CONDITION 
Additional  D.D./  F.D.R./  Bank   Guarantee  As  Performance  Security  for  the 
Performance of work Tendered below percentage 

In  case  of  contractors  bid  lower  than  estimated  amount  put  to  tender,  following 

procedure  shall be adopted.  Contractor  should  submit the scanned  copy of D.D./ F.D.R./ 

Bank  Guarantee in  envelope  2  amounting  to ruppies  as  given  below,  drawn  from  any 

Nationalised or Scheduled Bank, in favour of Executive  Engineer, Public  Works (Tribal) 

Division, Thane payable at Thane. The validity of D.D./ F.D.R. should be for 3 months from 

the last date of submission of tender. The MICR and IFC Code of the issuing bank should be 

printed on the D.D./ F.D.R. Non submission of the scanned copy of D.D./ F.D.R./  Bank 

Guarantee as stated above (in case of contractors offer is below than estimated amount put to 

tender) contractors offer shall not be considered and shall be summarily rejected. 

 
Details of Amount  of Performance Security shall be as below : 

 
 

1)        For bids, if the tender offer quoted upto 10% below the estimated cost put to tender, 
than performance security should be 1% of estimated amounts put to tender. 

2)        For bids, wherein the tender offer quoted more than 10% below the estimated cost put 
to tender,  then   performance  security  should  be 1% plus the percentage  by which 
tender offer is more than 10% below, of estimated amount put to tender. (e.g. If the 
quoted  offer is 14% below  the estimated  cost  put to tender  then  the performance 

security should be 1% plus 4% (i.e. 14% - 10%) = total of 5% of estimated cost put to 
tender. (as per GR No. BDG 2016/ CASE No. 2 / BLDG-2 Dated 12.02.2016) (GR 
Attached Seperately) 

 

 
The Original D.D./ F.D.R./  Bank  Guarantee in sealed envelope with the Name of 

Work and Tender No. written on it should be submitted to the Executive  Engineer, Public 

Works (Tribal) Division,  Thane within 5 working  days from  the date of submission  of 

tender. In case of submission of false documents/  D.D./ F.D.R./  Bank  Guarantee,  action 

shall be taken against the contractor as stipulated in above mentioned GR. 
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ADDITIONAL CONDITIONS 
 
 

Contractor shall submit a Certificate to the effect that  “All the Payments to the Labour / 

Staff  are made  in  bank  accounts to staff  linked  to Unique  Identification Number (AADHAR 

CARD)”.  The Certificate shall be submitted by the contractor within 60 days  from the 

commencement  of  contract. If  the  time  period of  contract is  less  than   60  days  then   such 

certificates shall be submitted within  15 days from the date of commencement of contract. 
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SUBMISSION  OF MONTHLY BILL IN ELECTRONIC FORM 
 
 

1.          As per clause 10 of this B-1 contract, it is responsibility of the contractor to submit the bill 

monthly to the Engineer in charge. 
2.          To discharge this responsibility the contractor shall submit the bill in Electronic form. 

3.          In doing so he shall use e-copy of Tender Paper. 

4.          In support of the bills, required measurements, drawings, quality control reports (field lab and 

VQCC lab as per clause 24 of Additional General Condition), site supervision data (SCADA) 

shall be submitted  in electronic form, the data so submitted  shall have a facility to Tightly 

integrate it with the contract conditions, provisions in the Maharashtra Public Works manual, 

Maharashtra Public Works Account Code (updated to date of submission of this tender) and 

current  general   engineering   practices   (issued  though   various   Govt.   resolutions,    govt. 

circulars,  Chief  Engineer’s  Circulars  etc.  issued  upto  date  of  submission  of  this  tender) 

followed in Public Works Department. 
5.          The submission of e-bill shall be in the web based format. 

6.          The offer of Contractor  shall be inclusive of all. He shall not be paid separately,  his offer 

shall be inclusive of all cost required for submitting bill in e-format mentioned in this para 

and also. 

a)          The cost of procuring, establishing, running, operating and maintening web based system for 

submission  and  approval  of  bill,  with  all  instrumention/  automation/  services  required  to 

submit/ approve / store in PWD data base. 

b)          Web connectivity to all locations where bill and its relevant documents required for the bill is 

being acquired/  prepared,  transmitted,  processed,  stored and retrieved  with minimum speed 

of 2 MBPS and 100% availability (including SCADA). The contractor shall provide the web 

application in such a manner that it shall first update the above data in real time on PWD’s 

works monitoring  e-governance  web application  automatically.  The contractor  shall put his 

request to Engineer in charge to get access to the PWD e-governance web application. 
c)          Web based application including computer software, hardware etc. to transmit, process, store 

and retrieve the data in the forms and formats as prescribed by the Engineer in charges. 

d)          Arrangement   for   security   of   all   bill   and   its   relevant   documents,   disaster    recovery 

arrangements  shall be as per prevailing I.T. Industry practice, during the construction period 

and upto defect liability period (DLP) Handing over the data on the web server after DLP in 

Electronic form as instructed by Engineer in charge. 
e)          Calibration of all accessories/ attachment related to bill shall be as per the specification. 
f)          Web  based  application  to monitor  the schedule  of Callibration  of all related  attachment  / 

accessories related bill and its relevant documents. The invalidity of calibration shall lead to 

non acceptance  of work or measurement  and the contractor  shall not be paid for such non 

accepted work or measurement. 

g)          Submission  of  printed  and  authenticated  reports  to  the  Engineer  in  charge  as  and  when 

required. 

h)          Point (a) to (g) above shall be arranged  and maintained  during  contract  period and defect 

liability period. Cost  includes rectification, fine tuning, corrections, additions and alterations 

to the system to the satisfaction of Engineer in charge. 
j)           All data generated as per this special condition of contract shall be the property of PWD. 
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Additional Specification/ Condition 
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ADDITIONAL   SPECIFICATION/ CONDITION 

 

 
 

1)           If during the execution of work, shut down form M.S.E.D.C.L.. side is necessary . 
In that case it is solely responsibility of agency to take necessary shut down with 
permission oflocal MSEDCL authority. 

 
2)           The agency will have to use necessary T&P while execution of work 

at his own cost. 
 

3)           After completion of work, the Agency shall have to carry necessary IR test and 
earth test with calibrated meggar & earth tester and the test report of same shall be 
submitted. 

 
4)           The agency shall have to arrange the approval & inspection of E.I. from Electrical 

Inspector and accordingly N.O.C. shall be obtained however the necessary inspection 
fee will be borned by Department. Also necessary testing charges of M.S.E.D.C.L. 
shall be paid by theagency. 

 
5)           The work insurance and insurance of worker Labour insurance shall be done by 

agencyunder the insurance act of his own cost. 
 

6)           The complete responsibility of safety of worker during the execution of work is solely 
of agency. The agency will have to follow all the safety rules during the execution of 
work. If any accident occurred during the execution of work, the responsibility of 
compensation will be of agency.  In any case, this Department will not be responsible 
for any compensation. 

 
7)           Any fees/charges/taxes or penalties towards payment of Government/Semi-Government 

/Local /Private bodies arising during the execution of the work is to be borne by the 
agency.No compensation or refunds will be paid for this. 

 
8)           Necessary approval for the material procurement shall be obtained by the contractor 

from the authority before starting the work. 
 

9)           The actual layout drawing shall be got approved by the contractor from the concern 
Electrical Inspector before starting the work. 

 
10)         The permission for charging the installation shall be obtained by the contractor from 

the concern Electrical Inspector after completion of the work. 
 

11)         The  dismantled  materials  i.e.  brackets  clamps,  insulators,  stay  sets,  A.B.switch, 
Lightning Arrestors, G.I. Wire & ACSR conductors RSJ poles shall be handed over to 
the concerned MSEDCL Engineer and copy of receipt of handing over shall be 
submitted. 

 
12)         The Hot Pot Test of 11 KV Cable, Shall be arranged by the Agency of Site after laying 

the cable in the premises of the Concerned Engineer of the Deparamtne. The cost will 
be borned by the Agency. 
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ADDITIONAL INSTRUCTIONS TO TENDERER 
 

1.    Contractor will be responsible for obtaining Electrical supply including Installation of Electric 
 

Meters from MSEDC Ltd. & obtaining NOC from Electrical Inspector of Govt. of Maharashtra. 
 

2.    Successful tenderer shall do liasioning with MSEDCL wherever required & Charges for the 

same shall be paid from 1.3% supervision charges, Meter charges etc if required. He will be 

reimbursed at actual only after producing receipts for the same. 

3.    The wiring & other Electrical works shall conformed to the Indian Electricity Rules the material 

used for Electrical works shall comply with their standards laid down in the behalf by the 

bureau of Indian standard or approved materials approved by PWD (Electrical) 

4.    The contractor shall obtained necessary approval to the drawings & the method of Construction 

as per the Indian Electricity Rules for all High Tension Electrical Installation works & Diesel 

Generator sets form the Electrical Inspector and shall pay Prescribed Inspection fees. 

5.    The contractor shall also arrange to receive Electrical Service Connections & meters from the 

MSEDC  Ltd  by  paying  necessary  charges  as  per  the  supplier’s  conditions.  The  payment 

towards  permanent  service  connection  charges made  by  the  contractor  or  reimbursable  on 

production of the necessary documentary evidence of payment to MSEDC Ltd. 

6.     All electrical work shall be carried out under the direction of the Executive Engineer (Tribal), 

PWD, Thane 

7.    All Civil Engineering Works such as, foundation of various motors, Compressors, Switchgears, 

Panels, and making the finishing of the poles & recess in the walls/ ceiling for ducting pipeline, 

Plumbing etc. necessary for completion of Electrical work shall be carried out by the contractor 

in an approved manner. 

8.    The Sample from material installed at site shall be sent for testing to Govt. Laboratory by the 

the Engineer-in-charge. In case of unsatisfactory test reports the all Faulty material shall be 

replaced  by  the  contractor  at  No  extra  cost  and  necessary  charges  shall  be  borne  by  the 

contractor in case of unsatisfactory reports.  The decision shall be taken by the Engineer-in- 

charge shall be final. Replaced material duly tested at his own cost. 

9.    Contractor should give the warrantee of LED Fittings for performance of Lamps and failure 

during warranty period and shall repair or replace without additional cost upto the satisfaction 

of Site Engineer. In failure of this, the penalty will be levied Rs.100/- per lamp per month 

maximum upto 1/6th cost of Lamps. (where if applicable) 

10)  The  Contractor  shall  submit  the  Photographs  of  site  work  before  /during  execution 
 

/completion of work to concerned Deputy Engineer. The Photographs shall show the clear 

picture of material Cable, Laying, Construction of Plinth, Wiring, installation of Switchgears 

etc without the Photograph bills will not be paid. 
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11)  The contractor / Licensed Agency will be responsible to submit Form “A & B” & Drawings / 

Plan Approval (As per Maharashtra Fire Service Act, 2006 & Rules made under the Act after 

completion of work and submit to “The Authorized Local Fire Service Officer” or nominated 

Officer by The Director , Maharashtra Fire Services, under “Prevention & Life Safety 

Measures Act, 2006.” Contractor will not be paid bill unless he submits Form “A & B” & 

Plan Approval as mentioned above. For Two Years, after completion of One year compulsory 

warranty period. Contractor shall be responsible to obtain Fire NOC for every Six Month, 

from Local Fire Service Officer or Nominated Officer by Director, Maharashtra Fire 

Prevention & Life Safety Measures Act, 2006. 
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List of Preferred Electrical Material 
 

NAME OF WORK : Lift work of Administration Building of Tribal Research and 
Training Institute, Pune 

 
Sr. 
No. 

Item/ Category of Electrical Material Make/ Brand Name 

1 Switches, Socket, Ceiling. Rose, 
Fan Regulators, Holder and 
accessories 

Anchor-Roma, Schneider, Legrand, Siemens, Hagger, 
Havells, L&T, Indoasian, C&S 

2 Modular Switches, and accessories Anchor-Roma, Schneider, Legrand, Siemens, Hagger, 
L&T, Indoasian, C&S 

3 Wires Finolex,  L&T, Havells, KEI, Polycab 
4 A.C/D.C.Cables KEI, Finolex , Havells, CCI,  RR Kables, Polycab 
5 PVC Pipes and accessories Precision,  Asian, Diamond, Superplast, Pressfit 
6 PVC Casing Caping Precision,  Asian, Superplast, Pressfit 
7 H.G.Conduit GB, NIC 
8 Water Heater Bajaj, Recold, Crompton 
9 Switchgears (Conventional) Siemens,  L&T, Schneider,  ABB,  Legrand  ,  Havells, 

C&S 
10 MCB, MCB DB, MCCB, ACB Siemens, L&T, Schneider, ABB, Legrand, Havells, C&S 
11 RCCB Seimens, L&T, Schneider, ABB, Legrand, Havells, C&S 
12 Floor Mounting MCCB Panels L&T, Havells,  Standard , ABB, C&S 
13 Indoor/Outdoor Fitting (Including 

LED Fittings) 
Osram, Philips,  Wipro,  Havells,   Crompton,   Jaquar, 
Bajaj 

14 Ceiling Fans Havells, Bajaj, Orient, Crompton,  Usha 
15 Ventilating/Exhaust Fans Orient, Crompton,  Almonard, Usha 
16 Pumps Kirloskar, Crompton,  CRI 
17 Generators Greaves Power, Kirloskar, Cummins,  Catarpillar- 

CAT, 
Cooper 

18 Transformer Crompton,   Pattson,    Pactil,   Kirloskar,   Trans-Delta, 
Highrise 

19 Octagonal/Conical/Highmast Poles Bajaj, Transrail, Volmont, Crompton 
20 APFC Panel L&T, Siemens, Shreem 
21 DWC  Pipe Rex, Telrex 
22 G.I. Pipe Prakash, Surya, Zenith 
23 Cat 6 Cable Legrand, D-link, Schneider 
24 CCTV Camera / NVR Honeywell, Dahua, Hikvision, Panasonic,Samsung 
25 Lifts Thyssun Krupp, Kone, OTIS, Schindler, Mitsubishi 
26 System Integrater Solar System 1)  Business  Algorithms  P.Ltd  Nagpur,  2) Green 

LifeSolutions P.Ltd. Nagpur, 3) ECE India Energies P. 
Ltd. 

27 Solar Modules Warree, Nova, Ikon 
28 Invertors Kaco, SMA, Thea, Delta 
29 GI Work/ Structure As per MNRE 
30 Solar Water Heater Sudarshan Solution, Green Life, Recold 
31 AC Units Diakin, Mitsubishi, O’General, Panasonic 
32 Fresh Air System Symphony, Kerulai, Impco 
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List of Preferred Electrical Material for Fire System 
 

NAME OF WORK : Lift work of Administration Building of Tribal Research and 
Training Institute, Pune 

 
 

Sr. 
No. 

Category of Electrical Material Make/Brand Name 

1 Fire Fighting  sprinkler  main  Pump, 
Stand by Pump, Jockey pump 

Kirloskar/Lubi/M&P/CRI 

2 M.S.c. Class Pipes (IS:1239) Jindal/Prakash Surya/TATA 
3 Standard G.I. Fittings ISI Marks 
4 MS/GI forged Steel Fittings ISI Marks 
5 Paints Asian Paints/Berger/Shalimar 
6 Double /Single Headed Landing Valve Kartar/Firesnhield/Newage/Shah  Bhogilal 
7 Fire Hose New Age /Kartar/FIRE SHIELD 
8 First Aid Hose Reel (LPCB Approved) Kartar/Newage/ShahBhogilal/FIRE SHIELD 
9 Branch pipe Kartar /Newage/ FIRE SHIELD 

10 Fireman  Axe Kartar /Newage/ FIRE SHIELD 
11 Installatgion Control Value Kartar /Newage/ FIRE SHIELD 
12 Sprinkler Heads Kartar /HD/ FIRE SHIELD 
13 Fire Extinguishers Kanex/ FIRE SHIELD/Minimax 
14 Water Flow Switch/Detector Honeywell/Apollo/Tyco 
15 Wrapping Coating Supreme/BTP/Shalimar 
16 Pipe Clamp & Supports Hitech/Chilly 
17 GM/Forged Brass Valves Kartar /Leader/ FIRE SHIELD 
18 Sluice Valves Kartar /IVC/Kirloskar 
19 Butterfly Valve Kartar /Zoloto/IVC/ 
20 Check Valve Kartar /Zoloto/IVC/ 
21 Check Valve- Dual Plate Kartar /Zoloto/IVC/ 
22 Pressure Reducing Valve (Listed) HD/Kartar /Tyco 
23 Air Release Valve Newage/Kartar / FIRE SHIELD 
24 Ball Float Valve Normax /Sheetal/Kirloskar 
25 Y Strainer Sheetal/Zoloto/IVC 
26 Anti Vibration Mounting & Flexible Dunlop 
27 Pressure Guage H /Guru/Syntific/Wagree 
28 MCC Panel L&T/Siemens/Havells 
29 Cable Polycab/KEI/Finolex 
30 Fire Alarm Panel Honewell/Spencer/Apollo/Simplex 
31 Beam Detector Honewell/System    Sensor/Apollo/   Edward/ 

Simplex 
32 Optical Smoke Detector Honewell/Spencer/Apollo/Simplex 
33 Hooter Spencer/Honeywell/Siemens 
34 Manual Call Point Spencer/Honeywell/Siemens 
35 Response Indicator Spencer/Honeywell/Siemens 
36 LED type Signages Prolight /Maxglow/Autoglow 
37 Sprinkler Hose Agelflex /Kartar/FIRE SHIELD/Tyco/ Agni 
38 Alarm Valve HD/Kartar/Tyco 
39 Heat Detector Honeywell/Siemens/Apollo 
40 Modules Honeywell/Siemens/Apollo 
41 Hose Cabinet CRC Standard Fabricated 



 

 

Note :- 
1)        All the above material  to be used on the work shall have the valid I. S. License or valid 

approval from the P.W.D. (Electrical) 

2)          List of materials/equipments  to be used on the work will have to be got approved from 

the Executive  Engineer P.W.D. (Electrical) before procurementof the same. 

3)        Samples of material during the execution of work will be collected and sent to testing if 

the testing results of material found unsatisfactory in that case the agency will have to 

replace the material free of cost. 
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